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M I D H A N I 
 
 
 
 
 
 
 
 

MISHRA DHATU NIGAM LIMITED 
 

P.O.KANCHANBAGH, HYDERABAD 
 

Part-I (TECHNICAL BID) 
 
 

 

FRONT ELEVATION- ALUMINIUM 

COMPOSITE PANELING & ALLIED WORKS 

FOR TRADE APPRENTICE CENTRE, 

MIDHANI, KANCHANBAGH,HYDERABAD-

58. 
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Mishra Dhatu Nigam Limited  
Kanchanbagh, Hyderabad 

 

Tender Notice No: MDN/PUR/AP2081009/EADVT/042/18-19 Date:- 29-05-2018 

 

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd Hyderabad, 

(MIDHANI) for the work of “FRONT ELEVATION- ALUMINIUM COMPOSITE 

PANELING & ALLIED WORKS FOR TRADE APPRENTICE CENTRE”, MIDHANI, 

KANCHANBAGH, HYDERABAD-58. 
 

Particulars of the tender are: 
 
              Estimate cost 

 
  : Rs. 40.67 lakhs 

 

              Earnest money deposit              
 
: Rs. 60,000/- 

 

               Contract Period: The period of completion of job will be 60 days from the
               date of handing over of site. Time is essence of the contract; contractor has   to 
               mobilize materials & labour to complete within 60 days time period. 
  

The tender documents can be downloaded from website 

http://eprocuremidhani.nic.in from 29-05-2018 to 14-06-2018. Tenders will be 

received up to 10.30 hrs on 14-06-2018 and part-1 (Technical Bid) will be opened 

on the next day at 11.00 hrs. & price bid will be opened later. Interested parties may 

download the documents and participate in the tender. Along with the tender 

enquiry for the above work, bidder is requested to furnish their offer through online 

http://eprocuremidhani.nic.in before last date of submission, along with EMD fee 

Rs 60,000/- online through link http://ebs.in/midhani/public or visit MIDHANI 

website www.MIDHANI.com> purchase > Tenders > EMD fee,–ONLINE 

PAYMENT. Competent Authority of “MIDHANI” reserves the rights to reject any or 

all tenders without assigning any reasons thereof. 

 

 
Addl. General Manager (Purchase & Stores)  

Mishra Dhatu Nigam Ltd., Hyderabad. 
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Section-1 

 

Mishra Dhatu Nigam Limited  
Kanchanbagh, Hyderabad. 

 

Tender Notice No: MDN/PUR/AP2081009/EADVT/042/18-19 Date:- 29-05-2018 
 
 

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., 
 

Hyderabad, (MIDHANI) for the work of “FRONT ELEVATION- ALUMINUM 

COMPOSITE PANELING & ALLIED WORKS FOR TRADE APPRENTICE 

CENTRE”, MIDHANI, KANCHANBAGH, HYDERABAD-58. 
 

 

To be submitted by 10.30 hrs on 14-06-2018 
 

 

Part-1 (Technical Bid) will be opened at 11.00 hrs on 15-06-2018 through e-procurement. 
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Mishra Dhatu Nigam Limited  
Kanchanbagh, Hyderabad. 

 

Tender Notice No: MDN/PUR/AP208…./ADVT/…/18-19                                       Date:- 29-05-2018 

 

Two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., Hyderabad, 

(MIDHANI) for the work of “FRONT ELEVATION- ALUMINIUM COMPOSITE 

PANELING & ALLIED WORKS FOR TRADE APPRENTICE CENTRE”, MIDHANI, 

KANCHANBAGH, HYDERABAD-58  from reputed contractors who are qualified, 

proven having similar experience. 
 

1. The estimated cost of work is Rs. 40.67 Lakhs. However, this estimated cost 

is only indicative & serves as rough guide to the tender. 

2. Contract period - The period of completion of job will be 60 days from the 

date of handing over of site. Time is essence of the contract; contractor has 

to mobilize materials & labour to complete within 60 days time period. 

3. Chairman & Managing Director, MIDHANI shall be the accepting authority of 

this Contract. 
 

4. Eligibility Criteria: 
 

The bidder can participate solely or through a consortium / JV. In case of 
consortium /JV, a consortium / JV agreement is to be submitted along with the 
bid indicating the name of the lead partner. The bidder shall meet all the criteria 
stipulated hereunder. 
 

Sl.No. Eligibility Criteria 
Documents to be submitted 

for eligibility criteria 

01 Registration of bidder 

The documentary proof showing bidder sole / 

consortium / JV partners has been registered in 

MIDHANI / other organization of State Govt. or 

Central Govt. or Private Companies. Also, the 

bidders shall declare the legal status with 

documentary proof or with self certification.  

02 PAN Registration No. 
Copy of PAN registration no. in the bidder’s / 

consortium / JV partners name issued by Income 

Tax Authority 

03 GST Registration no. 
Copy of GST registration no. in the bidder’s / 

consortium / JV partners name enrolled in any state 

Govt. 

04 

Average Annual Turnover during the 

last 3 financial years should be equal 

to or more than Rs 292.82lakhs. 

Audited financial statement of sole bidder / lead 

partner declaring the annual turnover of last 3 

financial years (FY 2016-17, 2015-16, 2014-15) duly 

attested by charted accountant shall be enclosed.  

05 Submission of EMD 
EMD for Rs 60,000/- has to be paid as specified in 

the tender notice and copy of the same has to be 

enclosed.  
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In case of MSME unit or having NSIC registration or 

MSME unit owned by SC/ST Enterpreneur, latest 

valid documentary proof to be submitted for availing 

benefits as per government guidelines. 

06 Solvency Certificate 

The bidder sole / consortium / JV partners shall 

submit latest Bankers Solvency Certificate for Rs 

16.27 lakhs from Nationalized / Schedule Bank 

issued not earlier than 06 months from the date of 

this NIT 

 OR 

Bidders sole / consortium / JV partners shall have 

positive net worth in each of the three previous   

financial years 

07 

Income Tax Returns for last three 

financial years (FY 2016-17, 2015-

16, 2014-15). 

 

The bidder  sole / consortium / JV partners shall 

submit latest income tax clearance certificate or last 

3 years IT returns or last 3 years audited balance 

sheets duly attested by Charted Accountant 

08 

Experience of Sole Bidder / Lead 

partner having successfully 

completed similar  works which 

involves Spider glazing/Toughened 

glass, aluminum composite panels, 

glass etc., OR EQUIVALENT 

EXTERIOR ELEVATION WORKS  in 

the last 7 years from the date of this 

tender notice 

The detailed work order containing BOQ along with 

experience certificate shall be enclosed by the 

bidder. In case of experience in private companies, 

TDS/26AS for the year of work executed to be 

submitted. Experience of successfully completed 

similar works during last 7 years from the date of 

tender notice should be either of the following: 

i) Three similar completed works each costing not 

less than the amount equal to 40% of the 

estimated value mentioned in the tender notice  

Or 

ii)  Two similar completed works each costing not 

less than the amount  equal to 50% of the 

estimated value mentioned in the tender notice  

Or  

iii)  One similar completed work each costing not less 

than the amount equal to 80% of the estimated 

value mentioned in the tender notice. 

09 Registration of ESI & PF 
A copy of ESI & PF registration details in the name 

of bidder sole / Consortium / JV partners 

10 

Unconditional acceptance of all 

Technical, commercial terms and 

conditions along with corrigendum’s

if any. 

Self certified documents by the bidder sole / 

Consortium /JV partners 
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 In case of consortium / JV, lead partner must fulfill completion of at least one work of 

50% or two works of 40% of the estimated cost projected in tender in line with criteria 

mentioned at Sl. No. 08 and correspondingly the other partner must fulfill completion of at 

least one work of 50% or one work of 40% of the estimated cost projected in tender. 

   
5. Tender document will be available online from 29-05-2018 to 14-06-2018 till 

10.30 hrs.  
6. The tenders shall be submitted online only for both part – I & part – II i.e., 

Technical bid & Price bid and the same shall be uploaded in the MIDHANI   e-

procurement portal on or before 10.30 hrs of 14-06-2018. Manual tenders will not 

be considered.  
7. Technical Bid (1 Envelope) will contain mainly:  

a. Credentials of contractor (as specified in the above clause –4(a)-eligibility 

criteria) along with “Technical bid”. 

b. EMD of Rs. 60,000/- either online through link http://ebs.in/midhani/public 

or visit MIDHANI website www.midhani.com> purchase > Tenders > EMD 

fee,–ONLINE PAYMENT or Bank Guarantee confirmed by bankers of 

bidders favoring MIDHANI through a Nationalized Bank/Scheduled 

commercial Bank, en-cashable in INDIA or online payment (our bank 

details provided at sl. no. 26 of pg 09), with a proof thereof shall be 

enclosed with Technical bid. If EMD is not found enclosed, such offers 

would be liable for rejection. BG shall be valid for a period of 90 days. 

Please confirm whether you are MSME unit or MSME unit owned by 

SC/ST Entrepreneur or having NSIC registration. If yes, please submit 

latest valid documentary proof to be submitted for availing benefits as per 

government guidelines. 
 

c. Latest Original Bank solvency (not older than 06 months from the date of 

this NIT) worth Rs. 16.27 Lakhs from any Nationalized/ Scheduled Bank 

shall be enclosed or bidders shall have positive net worth in each of the 

three previous financial years. 
 

d. Details as indicated in enclosed technical bid format.  
 

e. Details of credentials of prospective tie up, sub- contractors along with proof.  
 

f. Details of works carried out during the last 7 years in any Government/ 

Public Sector Unit/ Large Private Organizations with certificate. 

 



 

 

MDN/PUR/AP2081009/EADVT/042/18-19 DATE: 29-05-2018 
 

7 

 

g. Any other additional information, which is thought to be necessary by the 

tenderer. MIDHANI employee sons/ daughter /near relatives are not to 

participate in tender. 

8. “Price Bid” (llnd Envelope): The tenderer shall indicate his offer of quotation for 

above mentioned work on item rate basis in the price bid attached and shall 

submit online in MIDHANI portal along with technical bid. 

 

9. The TECHNICAL BID will be opened at 11.00 hrs on 15-06-2018 online, and 

PRICE BID of the eligible and qualified in technical bid only will be opened at a 

later stage for which the date and time will be intimated to them. 

10. The tenderers, at his own cost are advised to inspect and survey the site and its 

surroundings, specifications & drawings etc and satisfy themselves before 

submitting their tender. As to the form and nature of the site, means of access to 

the site, accommodation that may be required etc. In general, tenderer shall 

themselves obtain all necessary information as to risk contingencies and other 

circumstances which may influence or affect their tender. The tenderer shall be 

deemed to have full knowledge of the site, specifications & drawings etc, whether 

he inspects it or not and no extra claims due to any misunderstandings or 

otherwise shall be allowed. 
 

11. Submission of a tender by a tenderer implies that he has read this notice and all 

other contract document and has made himself aware of the scope and 

specifications for the work to be done and conditions of MIDHANI and local 

conditions and other factors bearing on execution of the work. No extra claim will 

be entertained on account of misunderstandings or what so ever.  

12. This is an item rate contract and the amount shall be quoted in figures as well as in 

words for executing works indicated in scope of work, salient features mentioned 

elsewhere in tender.  

13. The item wise payment of the work will be made as indicated elsewhere in this 

document, quantities in BOQ are indicative; however payment will be made as per 

actual work done at site based on the joint measurements. 

14. On acceptance of tender, the earnest money will be adjusted in 10% Security 

Deposit. 

15. The tenderer shall submit the tender, who satisfies each and every condition laid 

down in the tender document, failing which; the tender is liable to be rejected. 

 



 

 

MDN/PUR/AP2081009/EADVT/042/18-19 DATE: 29-05-2018 
 

8 

 

16. MIDHANI reserve to the right of accepting the whole or any part of the tender and 

the tenderer shall be bound to perform the same at his quoted rates. 

17. The rate quoted shall be inclusive of all the levies/taxes. GST or any other tax and 

duties prevailing at the time of submission of tender in respect of this contract shall 

be borne by the contractor. MIDHANI will not entertain any claim whatever in this 

respect. In case of variation or change in tax structure after release of NIT, 

submission of tender, the revised tax structure shall be applicable. However, the 

adjustment in the contract price towards variation in the taxes shall be made by the 

purchaser on production of the documentary evidences by the supplier/contractor. 

18. The tender submitted shall remain valid for a period of 90 days from the date of 

opening of the tender. The tenderer shall not be entitled, during the said period of 

validity, to revoke or cancel his tender or vary the tender given or any 

item/conditions thereof, failing which the earnest money paid by the tenderer along 

with the tender shall be forfeited by MIDHANI. 

19. The bidder shall bear all costs associated with preparation and submission of his 

Bid, and MIDHANI will in no case be responsible or liable for those Costs. 

20. All documents relating to the Bid shall be in the English language. 

21. MIDHANI does not bind itself to accept the lowest or any tender or to give any 

reasons for their decision and to cancel the bidding process and reject all Bids, at 

any time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders 

of the grounds for MIDHANI’s action. This notice inviting tender shall form the part 

of the contract document. 

22. The tenderer shall attend pre-bid meeting on 06-06-2018 at 11.00am in the 

office of purchase dept. 
 

Pre-bid meeting 

 

a) The Bidder or his officially authorized representative is invited to attend a pre-bid 

meeting, which will take place as referred in Purchase Department.  
b) The purpose of the meeting is to clarify issues and to answer questions on 

matters that may be raised at that stage. 

c) The Bidder is requested to submit their questions / queries / clarifications in 

writing by email / fax/ post to reach MIDHANI not later than one week before the 

meeting.  
d) Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be transmitted 
without delay to all purchasers of the bidding documents. Any modification of the 
bidding documents which may become necessary as a result of the pre-bid 
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meeting shall be made by MIDHANI exclusively through the issue of an 
Addendum only and not through the minutes of the pre-bid meeting. 

e) All bidders are advised to attend the pre bid meeting in their own interest failing 

which, it is deemed that they have understood all the terms & conditions & 

complete tender. No further queries will likely be entertained after the pre bid 

meeting.  
23. Amendment of Bid Documents 

 
23.1 Before the deadline for submission of bids, MIDHANI may modify the bidding 

documents by issuing addenda.  
23.2 Any addendum so issued shall be part of the bid documents as well as Contract 

document and shall be communicated in writing by email / fax/post to all the 

purchasers of the bidding documents. Prospective Bidders shall acknowledge 

receipt of each addendum by email / fax to MIDHANI.  
23.3 All the bidders must check the web site of MIDHANI for any 

changes/addendums before the date of submission of the tender. No 

excuse will be entertained in this regard. Thereafter no extra claim will be 

entertained on account of misunderstandings or what so ever.  
23.4 To give prospective Bidders reasonable time to take an addendum into account in 

preparing their bids, MIDHANI may extend the date for submission of bids, if 

necessary. 
 

24. The tender application and related documents will be assessed to demonstrate 
convincingly that the applicant possesses the required experience, together with the 
technical, administrative and financial capability to perform the Contract and has 
good performance record in the relevant area. Applicants will not be considered if 
they have a poor performance record such as: abandoning of works; not properly 
completing /defaulting contracts, inordinate delays in completing contracts; litigation 
history, financial failure, etc. Midhani reserves the right to approach its previous 
clients for the purpose of this Contract. 
 
The contractor shall be liable for any loss caused to MIDHANI due to financial or 
any other irregularities committed by self or the employee/ labour working under 
their contract. 
 

25. Language of the Bid 
25.1 All documents relating to the bid shall be in the English language. 

 
26. OUR BANK DETAILS FOR ONLINE SUBMISSION OF EMD: 

Name of the Firm  : M/s Mishra Dhatu Nigam Limited 
Bank Name  : HDFC Bank Ltd. 
Branch Address  : Lakdikapul Branch, Hyderabad. 
Account No.  : 00210330000440. 
Bank IFSC Code  : HDFC0000021 
MICR Code  : 500240002. 

 

P.S:- This notice inviting tender shall form the part of the contract document. 
  

For and on behalf of Mishra Dhatu Nigam Limited 

 

(V.S Ramagopal)  
Addl. General Manager (Purchase & Stores) 
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FORMS OF BID AND QUALIFICATION INFORMATION  
CONTRACTOR’S BID 

SUB: BID for the Work __________________________________ 
 

To: 
 

_____________________________ 
 

_____________________________ 
 

_____________________________ 
 

Dear Sir, 
 

We offer to execute the Works described above in accordance with the 

Conditions of Contract accompanying the Bidding Document issued to us. The 

Earnest Money  
amounting to Rs ………………. (in figures) ………………………  
……………………………………………………. (in words) in accordance with the NIT is  
enclosed herewith (to be filled in by the Bidder). 

 
This Bid and your written acceptance of it shall constitute a binding contract 

between us. We understand that MIDHANI is not bound to accept the lowest or any 

Bid receive. 
 

 

We hereby confirm that this Bid complies with the Bid validity. We also 

confirm that E.M.D. and other required documentary evidences related to this part 

of the Bid are enclosed (As listed below) herewith either in original/ copies attested 

by Gazetted Officer/ copies duly authenticated by us with signature and seal along 

with affidavit as per the format provided in the bid document. 
 

 

Yours faithfully,  
                                                       Authorized Signature: _____________________ 
 

                                                       Name and Title of the Signatory: _____________ 
 

                                                       Name of the Bidder : _______________________ 
 

                                                       Address: ________________________________ 
 

                                                 Date: ___________________________________ 
 

(To be filled in by the Bidder) 
 

Encl: i) E.M.D of Rs __________________ Vide __________ dt ii) 

 

iii)  
iv) 

            v) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
 

QUALIFICATION INFORMATION  
(The information to be submitted by all the Bidders)  

1. Individual Bidders or Individual Members of Joint Ventures/Consortium 

1.1 Constitution or Legal status of Bidder (attach copy) 

 
Place of registration: _____________________________________  
Principal place of business: ____________________________________ 
Power of Attorney of signatory Bid: (attach) 

 

1.2 Detail of the turnover during last 3 (three) years: 
 

Annual Turnover Data (Construction only)   

Year Turnover in Rs. Remarks 
   

   

   

   
 

1.3 Joint Venture /consortium details (if any): 
 

Name of all partners of a joint venture/consortium   
1. Lead Partner  
2. Partner  
3. Partner  

 

NOTES: Joint Ventures/consortium must comply the following requirements:  
I. Following are the minimum qualification requirements for joint 

ventures/consortium: 
 

a. The lead partner shall meet at least one completed work of 50% or 

two completed works of 40% of estimated cost projected in tender 

stated in the bid document and correspondingly.  
b. The other partner shall meet at least one completed work order of 

50% or one completed work of 40% of estimated cost projected in 

tender stated in the bid document. 
 
 

II. The formation of joint venture/consortium or change in the joint venture 

character / partners after submission of the bid and any change in the 

bidding regarding joint venture will not be permitted. 
  

III. Any bid shall be signed so as to legally bind all partners jointly and severally 
and bid shall be submitted with a copy of the Joint Venture /consortium 
providing the joint and several liabilities with respect to the contract. 
 

 
IV. The pre-qualification of a joint venture/consortium does not necessarily pre-

qualify of its partners individually or as a partner in any other joint venture or 

association. In case of dissolution of a joint venture, each one of the firms 

may pre-qualify if they meet all the pre-qualification requirements, subject to 
written approval of the MIDHANI. 

 

V. The bid submission must include documentation evidence to the relationship 
between joint venture partners in the form of JV / consortium to legally bind 
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all partners jointly and severally for the proposed agreement which should 
set out the principles for the constitution, operation, responsibilities regarding 
work and financial arrangements, participation (percentage share in the total) 
and liabilities (joint and several) in respect of each and all of the firms in the 
joint venture. Such JV/Consortium must  

     evidence the commitment of the parties to bid for the facilities applied for (if 
 pre-qualified) and to execute the contract for the facilities if their bid is 

 
successful. 
 

VI. One of  the  partners  responsible  for  performing  a  key  component  of  the 
 contract shall be designated  as  Lead  Partner.  This  authorization  shall  be 
 evidenced  by   submitting   with   the   bid   a  Power  of  Attorney  by  legally 

 
authorized signatories of all the partners. 
 

VII. The JV/Consortium must provide that the Lead Partner  shall  be   authorized 
 to incur liabilities and receive instructions for and  on  behalf  of  any  and  all 
 partners of the Joint Venture and the entire  execution  of  the  contract  shall 

 
be done with active participation of the Lead Partner. 
 

VIII.     The contract  agreement  should  be  signed  jointly  by  each  Joint  Venture 

 

Partners. 
 

IX. An entity can be a partner in only one Joint Venture  Bid  submitted  by  Joint 

 Ventures including the same entity as partner will be rejected. 
 

1.4 Details of experience for similar nature (wall paneling, Aluminum 

composite panels, glass  OR EQUIVALENT INTERIOR WORKS) and 

complexity of work in last 07(Seven) years: 
 

Use a separate sheet for each contract (Attach performance certificates 

from concerned customer). 

 

1. Number of contract:  

2. Name of the Contractor:  

3. Employees address:  

4. Nature of work and special features if any: 
5. Contract role (check one)  

 1. Sole contractor 2. Partner in Joint venture 

6. Value of the total contract:  

7. Date of award:  

8. Date of completion with original schedule and slippage, if any. 
 

1.5 Information on Bid Capacity: (Works for which bids have been submitted and   

work which are yet to be completed) as on the date of this bid: 
 

1.6 Evidence of access to financial resources to meet the qualification 

requirements: Cash in hand, lines of credit and other financial means etc. 

sufficient to meet the construction cash flow (copies to be submitted and the 

following format to be filled up) 
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Source of Financing Amount in Rs. 

1.  

2.  

 

1.7 Evidence reports of the last three years: balance sheets, profit and 

loss statement, auditor’s report etc. (Copies to be submitted and the 

following format be filled up) enclosed. 
Financial Actual : Previous three years Projected : Next 

information in Rs.      two years  

  1 2 3 4 5 6 7 

1. Total assets        

2. Current assets        

3. Total liabilities        

4. Current liabilities        

5. Profits before tax        

6. Profits after tax        
 
 

1.8 Details of the major construction equipment to be used for the work: 

 

Description of equipment Number Any other relevant 

information 
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GENERAL CONDITIONS OF CONTRACT 
 

CHAPTER – I 
 

INTERPRETATION AND DEFINITIONS:- 
 

In these General conditions of contract the following terms shall have the meaning 

hereby assigned to them except where the context otherwise requires. 
 

CLAUSE 1: 
 

Singular and Plural 
 

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. 
 

CLAUSE 2: 
 

Headings and Marginal Notes to Clauses 
 

Headings and marginal notes to these General Conditions shall not be deemed to 

form part thereof or not be taken into consideration in interpretation or 

construction thereof or of the contract. 
 

CLAUSE 3: 
 

Definitions 
  

a. “CONTRACT” means tender and acceptance thereof, which include the following 

documents. 

 
 

a) Tender Notice PAGE (2) 
b) Technical Bid format PAGE (10) 

c) Terms of payment PAGE (20) 

d) General Conditions of contract PAGE (14) 

e) Special conditions of contract PAGE (40) 
f) Specification for Civil work. PAGE (47) 

g) Price Bid Format PART-II 

h) Work Order To be issued 
 

Acceptance letter and any other conditions mutually accepted by the parties after 

issue of acceptance letter. 
 

b. “TENDER DOCUMENTS” means the Appendix a to g as aforesaid given to the 

Tenderers for the purpose of preparing their tenders. 
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c. “THE CONTRACT SERVICES” means the services described in the tender 

documents / contract and in individual work order issued including all 

modifications, additional services and obligations to be carried out either at site or 

work places or other places as required for the performance of the contract. 
 

 

d. “THE SITE” means the land and other places on, in or through which the work is 

to be executed under the contract or any adjacent land, path or street which may 

be allotted to or used for the purpose of carrying out the contract. 
 

 
e. “ACCEPTING OFFICER” means an authority appointed by Employer empowered 

to accept or to reject the tender. 
 

 
f. ‘ENGINEER-IN-CHARGE’ means Engineer or assistant of the Employer 

appointed from time to time by the Employer to perform the duties like watch and 
supervise the works and to test and examine any material to be used or 
workmanship employed in connection with the works. Any written instruction or 
approval given by the Engineer-In-Charge or his Representative to the Contractor 
in connection with the works shall bind the Contractor as though it had been given 
by the Employer. 
 

 
g. ‘EMPLOYER’ means the Mishra Dhatu Nigam Limited, incorporated under the 

Companies Act 1956, having its registered office at Kanchanbagh P.O., 

Hyderabad- 500 058, in the State of Telangana and includes its successors in 

office and assigns. 
 

 
h. “Market Rate” shall be the rate as decided by the Engineer-In-Charge on the basis 

of the cost of materials and labour at the Site where the work is to be executed, 

plus the percentage mentioned in Schedule A to cover all overheads and profit. 

For material issued by “MIDHANI” the overheads and profit percentage shall be 

allowed @2.5%. 
 

 
i. “In writing” or “Written” means writing, typing, printing and lithography and any 

other mode of representing or reproducing words in a visible form. 

 
 

j. “Notice in Writing” or “Written Notice” means a notice is written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been 

received) by registered post /e-mail / Fax to the last known private or business 

address or registered office of the addresses and shall be deemed to have been 

received when in the ordinary course of post it would have been delivered. 
 

 
k. “Approved” means approved in writing, including subsequent written confirmation 

of previous verbal approval and “Approval” means approval in writing including as 

aforesaid. 
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SCOPE AND PERFORMANCE 
 

CLAUSE 4: 
 

a) Contract Documents: 
 

The Contractor shall furnish, free of charge, two certified true copies of the 

Contract Documents and the schedule of quantities and rates and of all further 
drawings which may be issued during the progress of the works. He shall keep 
one copy of these Documentation at the Site in good order, and the same shall at 
all reasonable times be available for inspection and use by the Engineer-in-

Charge, his representative or by other inspecting Officers. 
 

b) None of these Documents shall be used by the Contractor for any purpose other 

than that of this Contract. 
 

c) The Contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with this Contract have noticed that the Indian Official 

Secrets Act 1923. (XIX of 1923) applies to them and shall continue to apply even 

after the execution of such works under the Contract. 
 

CLAUSE 5: 
 

Works to be carried out 
 

a) General: 
 

The Contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 

every respect strict accordance with the specifications. The Contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect of the work assigned by the Engineer-In-Charge. 
 

The works to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all the cost of all labour, materials, tools, 
plant and equipment, and transport, handling, re-handling, all taxes etc which may 
be required in preparation of and for the full and entire execution and completion 
of the works. The descriptions given in the Schedule of Quantities shall, unless 
otherwise stated, be held also to include wastage of materials, carriage and 
cartage, carrying in return of empties, hoisting, setting, fitting and fixing in position 
and all other labour etc necessary in and for the full and entire execution and 
completion as aforesaid & in accordance with technical specifications, good 
engineering practice and recognized principles. 

 
In case of any class of work for which there is no such specifications as referred to 

above, such work shall be carried out in accordance with Bureau of Indian 

Standards Specifications. In case, there are no such specifications in Bureau of 

Indian Standards, the work shall be carried out as per manufacturer’s 

specifications. In case there are no such specifications as referred to the above 

the work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 
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b) Engineering Data 
 

The furnishing of engineering data by the Contractor shall be in accordance with 
the scope of work and schedule as specified in the technical specifications. The 
review of these data by the Engineer will cover only general conformance of the 
data to the specifications and documents. This review and/or approval by the 
Engineer shall not be construed by the Contractor, as limiting any of his 
responsibilities and liabilities for mistakes and deviations from the requirements 
specified under these specifications and documents. 

 

CLAUSE 6: 
 

Inspection of Site 
 

The Contractor shall inspect and survey the Site and its surrounding and 
shall satisfy himself before submitting the tender as to the form and nature 
of the Site, the Bill of quantities, specifications and nature of work and 
material necessary for the completion of the works and the means of access 
to the Site. The accommodation he may require, if any, and in general shall 
himself obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect his tender. No extra 
charges consequent on any misunderstanding or otherwise shall be 
allowed. 

 

CLAUSE 7: 
 

Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rate and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance (up to defect 
liability period) of the works. 

 

CLAUSE 8: 
 

Discrepancies and Adjustment of Errors 
 

a. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawing being followed in preference to 

small-scale drawings and figured dimensions in preference to scale and Special 

Conditions in preference to General Conditions.  
b. In the case of discrepancy between Schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of preference shall be 
observed: 

 

I. Description in Schedule of Quantities.  
II. Particular Specifications and special Conditions, if any. 
III.     Drawings 

        IV.    General specifications 
V. General conditions 
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c. If there are varying or conflicting provisions made in any one document forming 

part of the Contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document. 
 

d. Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the 

execution of the Whole or any part of the works comprised therein according to 

drawings and specifications or from any of his obligations under the Contract. 
 

e. If on check there are found to be differences between the rates given by the 

Contractor in words and figures or in the amount worked out by him in the 

Schedule of Quantities and general summary, the same shall be adjusted in 

accordance with the following rules:- 
 

I. In the event of a discrepancy between description in words and figures 

quoted by a tenderer, the description in words shall prevail. 

  
II. In the event of an error occurring in the amount column of Schedule of 

Quantities as a result of wrong extension of the unit rate and quantity, the 
unit rate shall be regarded as firm and extension shall be amended on the 
basis of the rate. 
  

III.  All errors  in  totaling  in  the  amount  column  and  in  carrying  forward  totals   
shall be corrected. 
  

IV. The totals of various sections of Schedule of Quantities amended shall be 
carried over to the General Summary and the tendering sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, be 
substituted for the sum originally tendered and considered for acceptance 
instead of the original sum quoted by the tenderer. Any rounding off of the 
Quantities or in sections of Schedule of Quantities or in General Summary by 
the tenderer shall be ignored. 

 

f.  If the bidder did not quote any rate for any items. The rate of such items will be   

considered as zero. The bidder is bound to execute the items at a zero price as 

it will be deemed that the rate /amount have been loaded on the other items. 
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CHAPTER – II 
 

 

1. ASSIGNMENT OR TRANSFER OF CONTRACT:  
The contractor shall not without the prior written approval of the Accepting officer, 
assign or transfer the contract or any part thereof or any share, or interest therein to 
any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor unless the prior written 
approval of the Accepting Officer to the Assignment or transfer is given. 

 
2. SUB – CONTRACT  

The contractor shall not sublet or Sub-contract any portion of the contract without the 

prior written approval of the Accepting Officer. 
 
3. LAW GOVERNING THE CONTRACT:  

The Indian laws shall govern this contract for the time being in force and as modified 

from time to time. 
 
4. SUBMISSION OF AGREEMENTS, BANK GUARANTEES ETC.,  

Any agreement, Bank guarantee required to be executed under this contract shall be 
made at the cost of the contractor with proper stamp duty as per the prescribed 
formats. However, MIDHANI have the right to alter, modify, and delete any materials 
in such formats as deemed fit. 

 
5. JURISDICTION:  

The contract and all questions, disputes or differences arising under or in 
connection with this contract, subject to Arbitration clause, shall be subject to the 
exclusive Jurisdiction of the courts within the local limits of Hyderabad, Telangana 
State, India. 

 
 

6. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT, TRANSFER 

OR SUBLETTING OF CONTRACT: 
 

The Accepting Officer may without prejudice to any other right or remedy, which shall 
have accrued or shall accrue thereafter to MIDHANI , shall cancel the contract in any 
of the following cases: 

 
If the contractor: 

 
a) Being an individual, or a firm, any partner thereof shall at any time be adjudged 

bankrupt or have receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation of compensation under 
Bankruptcy laws for the time being in force or makes any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditors or 
proposes to do so, or if any application be made under any Bankruptcy laws for the 
time being in force for the sequestration of his estate or if a trust deed be granted by 
him or be MIDHANI of his creditors or 
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b) Being a company, shall pass resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or Manager on behalf of the Creditors shall be 
appointed or circumstances shall arise which entities the court or Creditor to appoint 
a receiver or manager or 
  

c) Assigns, transfers, sublets/Sub-contract or attempts to assign, transfer or sublet any 
portion of the work without the prior written approval of the Accepting officer. 
Whenever the Accepting Officer exercises his authority to cancel the contract under 
this conditions, he may complete the work by any means at the completion (as 
certified by MIDHANI which is final and conclusive) being less than the contract cost, 
the advantage shall accrue to the MIDHANI and that if the cost of completion exceeds 
the money due to the contractor shall either pay the excess amount ordered by the 
MIDHANI or the same shall be recovered from the contractor by other means. 

 

 
7. Method of measurement 
 

a) Except where any general or detailed description of the work expressly shows to the 
contrary, measurement shall be taken in accordance with the procedure set forth in 
Specifications, not withstanding any provision in the relevant Standard Method of 
Measurement or any general or local custom. In the case of items which are not 
covered by the Schedule of Rates/Specification, measurement shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the Bureau 
of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed. However in no case whatsoever the bidder can 
refuge to execute the items including extra/additional items. 

 
b) Payment on Account  

Three running bills/interim bills, two material bills & a final bill will be paid. 
  

c) Interim bill/ RA bill shall be submitted by the Contractor for the work executed on the 
basis of such recorded measurement on the format of “MIDHANI” at intervals 
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. The 
Engineer-in-Charge shall then arrange to have the bill verified. 

 
d) Payment “On Account” for amount admissible shall be made, on the Engineer-in-

Charge certifying the sum to which the Contractor is considered entitled by way of 

interim payment for the following:- 
 

i. For works: All work executed, after deducting there-from the amounts already 
paid and such other amounts as may be deductible or recoverable in terms of the 
Contract. The running bills for works will be paid within 15 working days from the 
date of submission of the verified/certified bills by the Engineer. 

j. Material Advance:- Apart from the above, 02(two)material advance bills for  

wall paneling, Aluminum composite panels, glass, Acoustic false ceiling boards 
etc will be given at the rate of 60% of material cost  landed at MIDHANI site. The 
guarantee of material landed at site for which material advance claimed lies with 
contractor till handover of the completed works at site. The contractor shall ensure 
safety of material against theft, fire, weathering condition etc at his own cost. Any 
defect developed between the storage period to execution stage, contractor has to 
replace the defective piece at free of cost.   
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e) Payment of the Contractor’s on account bill shall be made by “MIDHANI” within 30 
days from the date of submission of the bill subject to the acceptance of the same by 
the Engineer-in-charge. 

 

f) Any interim bill paid, relating to work done, may be deducted or adjusted in subsequent 
interim bill or in the final bill. No certificate of the Engineer-in-Charge recommending for 
interim payment shall itself be conclusive evidence that the work or materials to which it 
relates is/are in accordance with the Contract. 
  

g) Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided, without prejudice to the right of “MIDHANI” to 
take action under the terms of the contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 
  

h) Time Limit for Payment of Running Bill & Final Bill 
 

1. The running bill will be paid within 15 working days from the date of certification 
of Engineer- in- Charge. Material bills in seven days after certification of Engineer-
in-charge against submission of proper bills with security gate entries by contractor. 
Final bill shall be submitted by the Contractor within 90 days of physical completion 
of the works and payment for final bill will be made within 30 working days from the 
date of certification of Engineer- in - Charge. No further claims shall be made by the 
Contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished Payment of those items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and at rates as approved by the 
Engineer-in-Charge, shall be made within the period of Six months specified 
hereunder. The period shall be reckoned from the date of receipt of the correct bill 
by the Engineer-in-Charge. 

 
2. After payment of the amount of the final bill as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the disputed 

portion of the final bill and if he fails to do so within 90 days, his disputed claim shall 

deemed to be waived & extinguished and will be dealt with as provided in the 
Contract. 

 
i) Deviations/Variations Extent & Pricing: 
 

I.  The Engineer-In-Charge shall have power 
 

a. to make alteration in, omission from, additions to, or substitutions for the original 

specifications, drawings, instructions that may appear to him to be necessary or 

advisable during the progress of the work, without effecting the cost. 
 

b. to omit a part of the Works in case of non-availability of a portion of the Site or 
for any other reasons, and the Contractor shall be bound to carry out the Works in 
accordance with any instructions given to him in writing signed by the Engineer-In-
Charge and such alterations, omissions, additions or substitutions, shall form part of 
the Contract as if originally provided therein and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which he agreed to do the main work. 
Any alterations, omissions, additions or substitutions which radically change the 
original nature of the Contract shall be ordered by the Engineer-In-Charge as a 
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deviation and in the event of any deviation being ordered, which in the opinion of 

the Contractor changes the original nature of the Contract, he shall nevertheless 
carry it out and the disagreement, if any, as to the nature of work and the rate to be 
paid therefore shall be resolved in accordance with Arbitration. 

 

II. The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Contract Sum being ordered be extended as 

follows, if requested by the Contractor. 
 

a. in the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original Contract Sum; plus 
 

b. Appropriate percentage of the time calculated in (a) above or such further 

additional time as may be considered reasonable by the Engineer-In-Charge. 
 

III. Rates for such altered, additional or substituted work shall be determined by the 

Engineer-In-Charge as follows:- 
 

IV. If the rate for altered, additional or substituted item of work is specified in the 

Schedule of Quantities, the Contractor shall carry out the altered, additional or 

substituted item at the same rate. In the case of composite tenders, where two or more 

Schedule of Quantities may form part of the Contract, the applicable rate shall be taken 

from the Schedule of Quantities of that particular part in which the deviation is involved, 

failing that at the lowest applicable rate for same item of work in the other Schedule of 

Quantities. 

 

V. If the rate for any altered, additional or substituted item of work is not specified in 
the Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein. In case of composite tenders where two or more 
Schedule of Quantities form part of the Contract, the rate shall be derived from the nearest 
similar item in the Schedules of Quantities of the particular part of works in which the 
deviation is involved, failing that from the lowest of the nearest similar items in other 
Schedule of Quantities. 
 

 

VI. If the rate for any altered, additional or substituted item of work cannot be determined 
in the manner specified in sub-paras IV and V above, then such item of work shall be 

carried out at the rate entered in the Schedule of Rates available with Engineer-In-Charge, 
plus/minus the percentage by which the tendered amount of the works actually awarded is 
higher or lower than the estimated amount of the works actually awarded. 
 

 

VII. If the rate for any altered, additional or substituted item of work cannot be determined 
in the manner specified in sub paras IV and V above, then the rate for such item of work 
shall be derived from the Schedule of Rates specified in sub-Para VI above plus/minus the 
percentage mentioned in that sub-Para. In the case of materials issued by “MIDHANI” 
issues rates of materials, with storage charges recovered, enhanced by 2.5% for profits 
and overheads shall be adopted in place of schedule rate plus percentage specified in sub 
Para VI. Provided always that if rate(s) for part(s) of the item(s) is/are not available in the 
Schedule of Rates specified above, the rate(s) for parts of such items shall be determined 
on the basis of market rate(s) prevailing during the fortnight following the date of the order 
plus 10% for profit and overheads. 
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VIII. If the rate for any altered, additional or substituted item of work cannot be determined 
in the manner specified in sub-paras IV to VII above, the Contractor shall within 14 days, 
of the date receipt of the order to carry out the said work, inform the Engineer -In-Charge 
the rate which he proposes to claim for such item of work, supported by analysis of the 
rate claimed, and the Engineer-In-Charge shall, within 90 days thereafter, after giving due 
consideration to the rate claimed by the Contractor, determine the rate on the basis of 
market rate(s). In the event of the Contractor failing to inform the Engineer -in-Charge 
within the stipulated period of time, the rate which he proposes to claim, the rate for such 
item shall be determined by the Engineer-In-Charge on the basis of market rate(s). 
 

 

IX. A) Except in case of items of work below ground surface, as it exists at the time of 

commencement of work (see IX (b) below) provisions contained in sub-clause IV to VIII 

above shall not apply to contract, altered or substituted items as individually exceed the 

deviation limit specified in Schedule ‘A’ subject to the following 
 

 

i. Deviation limit shall apply to individual items. The variation limit shall be +25% 

on higher side and – 50% on the lower side of the BOQ.  

  
ii. the value of additions of items, of any individual trade not already included in 

the Contract, shall not exceed 10% of the tendered value of work, subject to 
overall deviation limit as provided in IX (a) above. 

 

Provided further that in case where the original item is substituted, the Substituted 

Item shall be deemed to have replaced the original item in the contract itself to that 

extent and above provisions pertaining to the deviation shall apply with respect to such 

Substituted Item and not the original item. 
 

b) In case of items of work below ground surface as it exists at the time of 

commencement of work, quantities of which may change due to site conditions, 

provisions contained in sub-clause IV to VIII above shall not apply to; 
 

i. The value of any item of any individual trade which exceed by more than the 

percentage mentioned in Schedule ‘A’ of the value of that trade, included in the 

Contract, as a whole, unless the Contractor and the Engineer-In-Charge agree 

to a higher percentage for any particular item. 
 

ii. the value of item not included in the Contract in excess of 10% of the tendered 

value. 
 

Note: - Individual trade means sub-heads into which the Schedule of Quantities as 

provided in the Contract has been divided and in the absence of any such provisions in 

the Contract, the sub-heads as given in the Schedule of Rates. 
 

j) Determination of Rates: 
 

In the case of contract items, substituted items, contract-sub-substituted items, or 
additional items which exceed the limits laid down in sub-para J(IX) above, the 
Contractor may, within fourteen days of receipt of order or occurrence of the excess, 
claim revision of the rates, supported by proper analysis, for the work in excess of the 
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above mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the Scheduled of Quantities or of those derived in accordance with the 
provisions of sub-para J(IV) to J(VII) by more than five percent, inform the Engineer-In-
Charge and the Engineer-In-Charge shall within ninety days of receipt of claim 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the Contractor, determine the rates on the basis of market rates and if the rates so 
determined exceed the rates specified in the Schedule of Quantities or those derived 
in accordance with the provisions of sub-paras J(IV) to J(VII) by more than five 
percent, the Contractor shall be paid in accordance with the rates so determined. In 
the event of the Contractor failing to claim revision of rates within the stipulated period, 
or if the rates determined by the Engineer-In-Charge within a period of ninety days of 
receipt of the claim supported by analysis are within 5% of the rates specified in the 
Schedule of Quantities or of those determined in accordance with the provisions of 
sub-paras J(IV) to J(VII)., the Engineer-In-Charge shall make payment at the rates as 
specified in the Schedule of Quantities or those already determined under sub-paras 
J(IV to VII) for the quantities in excess of the limits laid down in sub-para J(IX). 
 

 

k) Suspension of Works  
1) The Contractor shall, on receipt of the order in writing of the Engineer-In-Charge 

suspend the progress of the works or any part thereof for such time, and in such 
manner as the Engineer-In-Charge may consider necessary for any of the following 
reasons:  

I. on account of any default of the Contractor, or 
  

II. for proper execution of the works or part thereof for reasons other than the default 
of the Contractor, or 
  

III. for safety of the works or part thereof, 
 

The Contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-In-

Charge. 
 

2) If  the  suspension  is  ordered  for  reasons  (ii)  and  (iii)  in  Sub  para  (1)  above,  
the Contractor shall be entitled to an extension of the time only equal to the period of 

every such suspension plus 25%. 
 

3) If the works or part thereof is suspended on the orders of the Engineer-In-Charge 
for more than 90 days at a time, except when suspension is ordered for reason (1) (i) 
above, the Contractor may after receipt of such order serve a written notice on the 
Engineer-In-Charge requiring permission within fifteen days from receipt by the Engineer-
In-Charge of the said notice, to proceed with the works or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that time, the 
Contractor, if he intends to treat the suspension, where it affects only a part of the works 
as an omission of such part by “MIDHANI” under paras (j & k) or where it affects the 
whole of the Works, as an abandonment of the works by “MIDHANI” shall within 10 days 
of expiry of such period of 15 days give notice in writing of his intention to Engineer-In-
Charge. In the event of the Contractor treating the suspension as an abandonment of the 
Contract by “MIDHANI” he shall have no claim to payment of any compensation on 
account of any profit or advantage which he may have derived from the execution of the 
work in full but which he could not derive in consequence of the abandonment. He shall, 
however, be entitled to compensation, as the Engineer may consider reasonable, in 
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respect of salaries and/or wages paid by him to his employees and labour at Site, 
remaining idle in consequence and of materials collected which could not be utilized on 
the works, adding to the total thereof the percentages mentioned in Schedule A to cover 
indirect expenses of the Contractor, provided the Contractor submits his claim supported 
by the details to the Engineer-In-Charge within 28 days of the expiry of the period of 90 
days. 

 
8. Over payments & under payments 
 

a. Wherever any claim for the payment of a sum of money to “MIDHANI” arises out 
of or under this Contract against the Contractor, the same may be deducted by 
“MIDHANI” from any sum then due or which at any time thereafter may become due to 
the Contractor under this Contract and failing that under any other Contract with 
“MIDHANI” or from any other sum due to the Contractor from “MIDHANI” which may be 
available with “MIDHANI” or from his security deposit; or he shall pay the claim on 
demand. 
  
b. “MIDHANI” reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts etc. “MIDHANI” 
further reserves the right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed under of this Contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award. 
  
c. If as a result of such audit and technical examination any overpayment is 
discovered in respect of any work done by the Contractor or alleged to have been done 
by him under the Contract, it shall be recovered by “MIDHANI” from the Contractor by 
any or all of the methods prescribed above. If any under-payment is discovered, the 
amount shall be duly paid to the Contractor by “MIDHANI”. 
  
d. Provided that the aforesaid right of “MIDHANI” to adjust over payments against 
amounts due to the Contractor under any other Contract with “MIDHANI” shall not 
extend beyond the period of two years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the Contractor. 
  
e. Any amount due to the Contractor under this Contract for under-payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the Contractor, form him to “MIDHANI” on any other 
Contract or account whatsoever. 
  
f. The Contractor shall be deemed to have given its consent for adjustment of the 
dues payable to the contractor in other contracts of “MIDHANI”, against the liability or 
outstanding dues in respect of this contract. Similarly, the Contractor gives its consent 
to adjust/set off the dues payable in this contract against the outstanding dues 
recoverable by “MIDHANI” from the contractor in other contract of “MIDHANI”. 
 
g. All sums payable by way of compensation under any of the conditions of 
contract shall be considered as reasonable compensation to be applied to the use of 
“MIDHANI” without referenced to the actual loss or damage sustained and whether or 
not any damage shall have been sustained. 
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h. The R.A bill will be considered as an advance payment against the final bill. The 
Engineer will have a right to adjustment of any error, over/under payments in 
subsequent bills. All advances (material & RA bills) will be recovered in pre-final 
bills. 

 

9.    
SECURITY DEPOSIT : The successful tenderers has to deposit 10% of contract 
value as Security Deposit at the time of agreement. This 10% Security Deposit can be 
in the form of D.D/Bankers Cheque drawn in favour of MIDHANI or contractor can 
deposit Bank Guarantee from any nationalized bank. The validity of B.G shall be 
equivalent to contract period plus three months extra. The 10% Security Deposit will 
be released after 03 (three) months (defects liability period) of successful completion 
of work, Site clearance and cleaning by the contractor duly certified by Engineer- In- 
Charge. 
  

 

10. TIME and Extension for Delay:  
1. Time is essence of contract and as such, the contractor shall strictly adhere to 

the time schedule specified in the tender documents / work order. Also, the 
contractor shall provide all documents, working drawings, employing technical 
experts time to time to keep the progress of work in good process enabling to 
complete the contract in time. The entire work in “FRONT ELEVATION- 
ALUMINUM COMPOSITE PANELING WORKS FOR TRADE APPRENTICE 
CENTRE, MIDHANI” is to be completed within 60 days from the date of 
handing over of site.  

 

10.1 The time allowed for execution of the works as specified above or the extended time shall be 

the essence of the Contract. The execution of the works shall commence from the 10
th

 day 

after the date on which “MIDHANI” issues written orders to commence the work or such time 
period as mentioned in the Letter of Award or from the date of handing over of site whichever 
is later. If the Contractor commits default in commencing the execution of the work as 
aforesaid; “MIDHANI” shall without prejudice to any other right or remedy be at liberty to forfeit 

the earnest money absolutely. 
 

10.2 As soon as possible after the Contractor is concluded the Engineer-In-Charge and the 

Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in direct 
relation to the time stated in the Contract document for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades or 

sections of the work and may be amended as necessary by agreement between the 
Engineer-In-Charge and the Contractor within the limitations of time imposed in the Contract 
documents. Such defined intermediate milestones will form the basis for monitoring the 

progress and to initiate such corrective/penal measures as may be decided by the Engineer-

In-Charge which shall be final & binding. Further to ensure good progress during the 
execution of the work, the Contractor shall in all cases in which the time allowed for 
any work exceeds 30 days (same for special jobs) complete 1/8th of the whole of the 
work before 1/4th of the whole time allowed in the Contract has elapsed; 3/8th of the 

work before one half of such time has elapsed and 3/4th before 3/4th of such time has 
elapsed. 

 
 

10.3 If the work(s) be delayed by:- 
  

a. Force majeure: 
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If at any time during the continuance of this Contract, the performance in whole or in 
part, neither party shall be liable of performance under this Contract, any obligations 
under the Contract of any party, if such performance is prevented or delayed due to 
reasons beyond such party’s control, including but not limited to acts of God, fire, 
flood, earthquake other natural catastrophes, any law, order, regulation, direction, 
action of any civil or military authority, national emergencies, insurrections, riots, 
war (whether declared or not), hostility, acts of the public or enemy, civil commotion, 
sabotage, explosion epidemic, quarantine restrictions, strikes and lock-outs, work 
stoppage or other labour difficulties, absence of the usual means of communication 
or transportation (hereinafter referred to as `eventuality`) provided however the 
party to which the force majeure has happened shall use commercially reasonable 
efforts to eliminate such an event. 

 

Force majeure shall also be deemed in the event of any regulatory decision or 

government order requiring the either party to suspend its service(s) or operation(s) 

for any reasons whatsoever. 
 

Notice of the happening of any such eventuality or force majeure as mentioned 
herein shall be given by either party to the other within fifteen (15) days from the 
date of the occurrence thereof along with supporting proof of the occurrence of the 
Force Majeure event , neither party shall, by reason of such eventuality, be entitled 
to terminate this Contract, nor shall either party have any claim for damages against 
the other in respect of such non-performance, or delay in performance, and the 
work under this Contract shall be resumed as soon as practicable after such 
eventuality has come to an end or ceased to exist, and the decision of the 
Purchaser as to whether the work has been so resumed shall be final and 
conclusive. 
  
The party who has given such notice shall be excused from the performance or 
punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such party’s 
performance it prevented, hindered or delayed. The time for completion shall be 
extended by number of days the party giving notice was prevented from performing 
his obligation due to Force Majeure, in accordance with Clause 10(g) hereof. 

 

Should one or both parties be prevented from fulfilling their contractual obligations 
by a state of force majeure lasting continuously for a period of at least six (6) 
months, both the parties shall consult each other regarding the further 
implementation of the Contract, provided always that, if no mutually agreed 
arrangement is arrived at within a period within three (3) months from the expiry of 
the six (6) months referred to above, the Contract shall be deemed to have expired 
at the end of the said six (6) months referred to above. The above mentioned expiry 
of the Contract will imply that both the parties have the obligation to reach an 
agreement regarding the winding up and financial settlement of the Contract. 

  
b. abnormally bad weather, or heavy rains, or 

 
c. serious loss or damage by fire, or 

 
d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
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e. delay on the part of other contractors or tradesmen engaged by “MIDHANI” in 

executing work not forming part of the Contract, or 
 

f. non-availability of stores, which are responsibility of “MIDHANI” to supply or 
 

g. any other cause which, in the absolute discretion of the authority mentioned in 
Schedule A, is beyond the Contractor’s control; then, upon the happening of 
any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer-In-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-In-
Charge to proceed with the works. 

  
10.4 Request for extension of time, to be eligible for consideration shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay. 
The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. 

  
10.5 In any such case the authority mentioned in Schedule A may give a fair and 

reasonable extension of time for completion of the work. Such extension shall be 
communicated to the Contractor by the Engineer-In-Charge in writing, within 90 days 
of the date of receipt of such request, by the Engineer-In-Charge. 

  
11. Liquidated Damages (L.D)  

If, in the opinion of the competent authority, there is a delay in completion of work due 
to the reasons attributable to the contractor or any failure of contractor in any way 
whatsoever, Liquidated damages at 1% per week to maximum of 10% of contract sum 
will be deducted. 

 

However, the competent authority in his opinion felt that the work is delayed due to 
reasons which is solely attributable to MIDHANI and absolutely beyond the control of 
the contractor, shall grant the fair & reasonable extension of time to the contractor. 
The decision of the competent authority in this respect will be final & binding on the 
contractor. 
  

i. If the Contractor fails to maintain the required progress in terms of Clause 10 or 
to complete the work and clear the site on or before the Contract or extended date 
of completion, the Contractor shall, without prejudice to any other right or remedy 
available under the law to “MIDHANI” on account of such breach, pay as agreed 
compensation amount calculated as stipulated above or such smaller amount as 
be fixed by the authority mentioned in Schedule ‘A’ (Whose decision shall be final 
& binding) on the Contract Value of the work for every week that the progress 
remains below that specified in Clause 10 or that the work remains incomplete. 

 

This will also apply to items or groups of items for which separate period of 

completion has been specified. 
 

For this purpose, the term ‘Contract Value’ shall be the value at contract rates of 

the work as ordered. 

  
ii. Completion period (as originally @ 0.5% per week stipulated) not exceeding 21 

months. 
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iii. Provided always that the total amount of damages for delay to be paid under 

this clause shall not exceed 7.5% of the total value of the work done or of the 
Contract Value of the item or group of items of work for which a separate period of 
completion is specified. 

 

iv. The amount of compensation may be adjusted or set- off against any sum 
payable to the Contractor under this or any other contract(s) with “MIDHANI” .For 
the purpose of such adjustment/set off, it shall be deemed that the Contractor has 
given its free consent. 

  
v. Reduction of Liquidated Damages:  

If before the completion of the whole of the works or any part of the works has 
been certified by the Engineer- in- Charge as completed as per the time stipulated 
hereof and occupied or used by the employer, the value of the whole of the works 
for the purpose of calculating the liquidated damages shall be reduced by the 
value of the part so certified by the Competent Authority. 

 

12. The Contractor shall be responsible to make good and remedy at his own expense on 
notification by the Engineer-In-Charge, any defect which may develop or may be 
noticed during the 12 months period (inclusive of 03 months defects liability period) 
from the certified date of completion. Upon, the receipt of intimation, the contractor 
has to rectify the defects at the free of cost within one week time from the date of 
receipt of notice. Failing which, MIDHANI reserves the right to rectify or carry the 
same work at the cost and risk of contractor and the same amount can be recovered 
from the contractor from the amount due to the contractor in any form. 

 
13. ARBITRATION:  

Except where, otherwise provided for in the contract, all questions and disputes 
relating to the meaning of the specifications designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or otherwise concerning the works, 
or the execution or failure to execute the same whether arising during the 
progress of the work or after the completion or abandonment thereof shall be 
referred to the sole arbitration of the Chairman & Managing Director / Director 
(P&M) and if the Chairman & Managing Director / Director (P&M) is unable or 
unwilling to act, to the sole arbitration of some other persons appointed by the 
Chairman & Managing Director / Director (P&M) willing to act as such arbitrator. 
The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, such Chairman & 
Managing Director / Director (P&M) as aforesaid at the time of such transfer, 
vacation of office or inability to act, Shall appoint another person to act as 
arbitrator in accordance with the terms of the contract. Such person shall entitle 
to proceed with the reference from the stage at which his predecessor left it. 

 

Subject as aforesaid the Provisions of the Arbitration & Contractual Act 1996, or 

any statutory modification or enactment thereof and the rules made there under 

and for the time being in force shall apply to the arbitration proceedings under 

this clause. 
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It is a term of the contract that the party invoking arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with 

the amount or amounts claimed in respect of each such dispute. 
 

14. Contract Signing:- The successful contractor is required to conclude a contract 

agreement on a non-judicial stamp paper of Rs. 100.00 on award of the contract in the 

prescribed format approved by MIDHANI within 10 days time from the date of receipt of 

work order.  
a) Language shall be English: All documents relating to the bid shall be in the 

English language. 

 
15. CANCELLATION OF CONTRACT FOR DEFAULT OF THE CONTRACTOR: 

  
a) If the contractor makes default in commencing the service within the time specified, or 

if; the contractor in the opinion of MIDHANI during the current contract makes default 
in proceeding with the contract services which includes construction for completion of 
civil construction works of the project or progress of the services is slow, or the 
services are poor of, if the contractor fails to comply with any of the terms and 
conditions of the contract, or fails to complete the services in part or full or fails to 
achieve the progress as set out under the contract or abandons the contracts or 
otherwise commits any breach of contract, MIDHANI will cancel the contract as a 
whole or in part without any prior notice to the contractor at the sole cost, risk and 
expense of the contractor and get the balance services/work executed either by 
MIDHANI itself, or by another contractor or through any other agency/agencies as 
deemed fit. In such an event, the contractor shall be liable to make good and 
compensate all losses, expenses whatsoever, incurred or to be incurred by MIDHANI 
besides forfeiture of EMD / Security deposit. 
  

b) In the event of cancellation of contract as above and the completion of the contract 

services either by MIDHANI or by another contractor or through any other agency / 

agencies, if the cost of completion works out less than the cost under this contract,  

   the advantage shall accrue to MIDHANI. 

  
16. CANCELLATION OF CONTRACT FOR DEATH ETC., 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies or attains legal disability, MIDHANI shall have the option of canceling the contract 
without any compensation to the contractor or any his legal heirs / successors and 
without any prior notice. 

 

16.1 SPECIAL POWERS OF CANCELLATION OF CONTRACT / FORECLOSURE OF  
CONTRACT: 

 

If at any time after acceptance of the tender/ during award of work, during currency of 
contract, MIDHANI feels that for any reasons whatsoever, if the whole or any part of 
the contract services is not required to be carried out, notice shall be given in writing of 
the fact to the contractor and upon receipt of such notice the contractor shall stop the 
execution of such services as indicated in the notice forthwith. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever on account of 
any profit or advantage which he might have derived from the execution of the 
services in full, but which he did not derive in consequence of the foreclosing of the 
services / contract. Contractor shall be paid at contract rates for the full amount of the 
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work executed including such additional services as may be rendered necessary by 
said foreclosing. 

 

16.2  In the event of contractor commits any breach of any terms of this contract, MIDHANI 
will terminate the contract and on such termination, the balance work will be got done 
through other agency at the cost and risk of contractor. Further, any loss occurred due 
to the above will be recoverable from the contractor. 

  
16.3 The contractor shall further keep indemnified and harmless against any claims or  

liabilities arising out of eventualities in connection with injuries / death to the workmen or 
any member engaged by or under the control of contractor. MIDHANI will not have any 
liabilities under the Employee’s compensation Act or any other provision of law statutory 
or otherwise. Any expenditure incurred by MIDHANI in this connection shall have to be 
fully indemnified by the contractor. 

 

16.4 (a) Recoveries shall also be affected from the contractor on account of any over 

payment detected at any stage as a result of technical examination, audit study, 

vigilance inspection / investigation. 
 

(b) Recoveries shall be affected from the contractor on account of any losses suffered 

under the provision of section – 73 of the Indian Contract Act 1982. 
 
(c) The contractor will be liable for debar from the future contracts for a specified number of 

years or total ban depending on the gravity of the lapses. 
 
17. ORDERS UNDER THE CONTRACT AND COMMUNICATION OF ORDERS:  

All orders, notices etc. to be given under the contract shall be in writing and if sent by 
registered post to the contractor to any of the addresses given by the Tenderer or to 
the last known address of the Tenderer, shall be deemed to have been served on him. 
Any communication under this contract on any matter whatsoever under the signature 
of Senior Manager / Dy. General Manager / Engineer in-charge or any officer 
authorized by General Manager(Projects), MIDHANI, Hyderabad for such 
communication shall be deemed to have been issued with the approval of the 
Accepting officer. 

 

18. DEFECTIVE SERVICE/WORK:  
Any defects observed or otherwise brought to the notice of the Engineer-in charge of 
MIDHANI be investigated or caused to be investigated in detail by any of the reputed 
institutes / specialist organizations approved by the MIDHANI at the cost and risk of the 
contractor. The defective work/services will be rectified by the contractor immediately at 
his own cost. 

 
It shall be incumbent upon the contractor to propose remedial measures thereof and 

obtain the acceptance of the reputed approved institute or the specialist organization to 

such measures before the corrective action is allowed to be undertaken. 
 
19. Quality of materials & Workmanship and Tests 
 

All materials & workmanship shall be of the respective kinds described in the contract 
& in accordance with the Engineer’s-In-Charge (E-I-C’s) instructions and shall be 
subjected from time to time to such tests as E-I-C’s or his representative may direct at 
the place of manufacture or fabrication or on site or at all or any such 
places/approved laboratories. The entire cost of such tests will be borne by the 
contractors. For bought out items, the contractor shall produce the manufacturer’s 
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certificate or test certificate. The contractor shall provide at his own cost such 
assistance, instruments, machines, labour and material as are normally required for 
examining, measuring & testing any work and the quality, weight or quantity of any 
material used & shall supply samples of materials before incorporation in the works 
for testing, as may be selected and required by the E-I-C’s or his representative. 

 

Cost of Samples  
a. All samples shall be supplied by the Contractor at his own cost. 

  
b. The cost of making any test shall be borne by the Contractor if such test is clearly 

intended by or provided for(as mentioned in code & specification), in the Contract. 
 

 

20. Labour 
  

20.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate 
of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-In-Charge. The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age. 

  
20.2 The Contractor shall furnish to the Engineer-In-Charge, fortnightly a distribution return 

of the number and description by trades of the workers employed on the works. The 

Contractor shall also submit on the 4
th

 and 19
th

 of every month to the Engineer-In-

Charge a true statement showing in respect of the preceding fortnight, (i) the 

accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them and (ii) 

the number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to 

them. 
 

20.3 The Contractor shall pay to labour employed by him either directly or through sub-

contractors, wages in accordance with the rules, regulations and the law in force relating 

to the payment of wages for the workers and also to monitor the compliance of rules , 

statutory payments etc by the sub contractor. 
 

20.4 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, the 

Minimum Wages Act, 1948, The Employer’s Liability Act, 1938, The Employee’s 
Compensation Act, 1923, The Industrial Disputes Act, 1947, The Maternity Benefit Act, 

1961, The Factories Act 1948, The Contract Labour (Regulation & Abolition) Act, 1970, or 
any modification thereof or any other law relating thereto and rules framed there under 
from time to time. 

 

20.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme & Provident Fund in respect of all labour employed by him for 

the execution of the Contract, in accordance with the provisions of “The Employees State 
Insurance Act, 1948” and EPF & MP( Employee’s Provident Fund  
& Minimum Provision act of 1952) as amended from time to time. In case the Contractor 
fails to submit full details of his account of labour employed and the contribution payable, 
the Engineer-In-Charge shall recover from the running bills of Contractor an amount of 
contribution as assessed by him. The amount so recovered shall be adjusted against the 
actual contribution payable for Employees State Insurance & EPF & MP Act. 
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20.6 The Engineer-In-Charge shall, on a report having been made by an Inspecting Officer as 
defined in the Contractor Labour (Regulation & abolition) Act 1970, have the power to 
deduct from the moneys due to the Contractor Labour Regulations, have the power to 
deduct from the moneys due to the Contractor any sum required or estimated to be 
required for making good the loss suffered by a worker(s) by reason of non-fulfillment of 
the conditions of the Contract for the benefit of worker(s), non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms, of the 
Contract or non-observance of the said Contractors Labour Regulations. 

 

20.7 In every case in which by virtue of the provisions sub-section(1) of Section 12, of The 

Workmen’s Compensation Act, 1923, “MIDHANI” is obliged to pay compensation to a 
workman employed by the Contractor, in execution of the works, “MIDHANI” will recover 
from the Contractor the amount of the compensation so paid, and, without prejudice to the 
rights of “MIDHANI” under sub-section (2) of Section 12, of the said Act, “MIDHANI” shall be 
at liberty to recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by “MIDHANI” to the Contractor whether under this contract or 
otherwise. “MIDAHNI” shall not be bound to contest any claim made against it under sub-
section (1) of Section 12 of the said Act, except on the written request of the Contractor and 
upon his giving to “MIDHANI” full security for all costs for which “MIDHANI” might become 
liable in consequence of contesting such claim.  
 
20.8 INSURANCE 
 
 

20.8.1 General Requirements for Insurances 
 
 

20.8.1.1 The Contractor shall provide in the joint names of MIDHANI and the 
Contractor, insurance cover from the date of commencement of work to the 
end of the Defects Liability Period. The Contractor is liable to take 
Contractor’s all risk policy for the whole contract value. The insurance 

amount shall also cover third party liability to the extent, if any as specified in 
Schedule A. In addition to this the contractor shall also take Employee 
Compensation Policy for employees. 

 
 

20.8.1.2 Policies /certificates of insurance shall be delivered in original by the 
Contractor to the Engineer-in -charge before the date of commencement of 

work. In case of failure by the Contractor, no payment against the running bill 

shall be released till the submission of the policies / certificates of insurance. 
All such insurances shall provide for compensation to be payable in the types 

and proportions for which these policies are intended. 

 
 
20.8.1.3 The Contractor shall provide premium receipts to the Engineer-in-Charge from 

time to time, as a proof that he has paid the necessary premiums for keeping 

the policies alive till expiry of the Defects Liability Period. 

 
 
20.8.1.4 The Contractor shall ensure that similar insurance policies are taken out by his 

Sub-Contractors(if any) and shall be responsible for any claims or losses to 
MIDHANI resulting from their failure to obtain adequate insurance protection in 
connection thereof. The Contractor shall produce or cause to be produced by 
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his Sub-Contractors (if any) as the case may be, the relevant policy or policies 
and premium receipts as and when required by the Engineer-in-Charge. 

 

20.8.1.5 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer-in-charge. 

 
 
20.8.1.6 Both parties shall comply with all conditions of the insurance policies. 
 
 

20.8.1.7 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the execution of the Contract 
shall be the responsibility of the Contractor. However this shall not include 
excepted risks which are not covered under the above said insurance policies. 
All consequential loss with reference to insurance claims shall be borne by the 
contractor.  

21.  Compliance and Default 

 

1. In the event of the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contractor’s Labour (Regulation & Abolition) act 1970 as amended 
form time to time or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Regulations which is materially 
incorrect, then on the Report of the Inspecting Officer as defined in the Contractor 
Labour (Regulation & abolition) act 1970, the Contractor shall without prejudice to any 
other liability pay to “MIDHANI” a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filling, such materially incorrect statement 
and in the event of the Contractor’s default continuing in this respect, the penalty may 
be enhance to Rs.200/- per day for each day of default subject to a maximum of five 
percent of the estimated cost of the works put to tender. The Engineer-In-Charge 
shall deduct such amount from bills or security deposit of the Contractor. The decision 
of the Engineer-In-Charge in this respect shall be final and binding. 

 
2. Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare or rules framed by the Government from time to time for the 

protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the Contractor fails to make arrangements 
as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

 
3. The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions (Safety Code) or as required by the Engineer-In-
Charge in respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. In case, the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

 
I. Failure to comply with Model Rules for Labour Welfare, Safety Code on the 

provisions relating to report on accidents and to grant of maternity benefits to female 

workers shall make the Contractor liable to pay to the “MIDAHNI” as the penalty an 

amount not exceeding Rs.200/- for each default or materially incorrect statement. 
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The decision of the Engineer-In-Charge in such matters based on reports from the 

Inspecting Officers as defined in the Contractor Labour Regulation (RLA) Act 1970 

shall be final and binding and deduction(s) for recovery of such penalty may be made 

from any amount payable to the Contractor. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN 

INDIVIDUAL CONTRACT 
 

(ON NON JUDICIAL STAMP PAPER)  
(CLAUSE NO. 9) 

 

1. This deed of guarantee executed on ……………… day of ………………………………  
by ……………………………………………………………………………………………………… 
 

(Name and Address of the Bank) 
 

the Bank hereinafter called Bank (which term shall mean and include its successors and 
assigns wherever the context so admits) in favour of M/s. MISHRA DHATU NIGAM 
LIMITED., a government of India Enterprise incorporated and registered as a company 
under the Companies Act, 1956, having its registered office at P.O. Kanchanbagh, 
Hyderabad – 500 058, state of A.P. India, herein after referred to as the “purchaser” (which 
terms shall mean and include its successors in office and assigns). 
 
2. In consideration of M/s. Mishra Dhatu Nigam Limited (Purchaser) having agreed to 
exempt ……………………………………………………………………….. hereinafter called the 
said Contractor(s) (which term shall mean and include its successors assigns and legal 
representatives) from the demand under the terms and conditions of Purchase / Work Order 
No. …………………………………………….. dated …………………… for 
…………………..(hereinafter called the said agreement) of Earnest Money / Security 
Deposit/ Defect Liability deposit for the due fulfillment by the said Contractor(s) of the terms 
and conditions contained in the said agreement on production of a bank guarantee for 
Rs…………(Rupees…………………………………………………………………… only), we 
………………………………… (name of the bank, address) (hereinafter referred to as “The 
Bank”) at the request of ……………………………………………………………… Contractor(s) 
do hereby undertake to pay Purchaser an amount not exceeding Rs 
………………………………………… against any losses or damage caused to or suffered or 
would be caused to or suffered Purchaser by reason of any breach by the said Contractor(s) 
of any of the terms and conditions contained in the said agreement. 
 
3. We ………………………………………………………………… (Bank) do hereby 
unconditionally and irrevocably agree and undertake to pay to Purchaser the amounts due 
and payable under this Guarantee without any demur, merely on a demand from Purchaser 
stating that the amount claimed is due by way of loss or damage caused to or would be 
caused to on suffered by Purchaser by reason of breach by the said agreement or by reason 
of the contractor(s) failure to perform the said agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this Guarantee shall be restricted to an amount not 
exceeding Rs ………………………………………………………… 
 
4. We undertake to pay Purchaser and money so demanded notwithstanding any dispute or 
disputes by the contractor(s) / supplier(s) in any suit or proceedings pending before any 
court of tribunal relating thereto, our liability under this present being absolute and 
unequivocal. The payment so made by us under this Guarantee shall be valid discharge of 
our liability for payment there under and the contractor(s) shall have not claim against us for 
making such payment. 
 
 
5. We …………………………………………………………… (Bank) further agree that the 
guarantee herein contained shall remain in full force and affect during the period that would 
be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of Purchase under or by virtue of the said Agreement have been 
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fully paid and its claims satisfied or discharges or till Purchaser certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. Provided that if Purchaser together 
with the Contractor seeks an extension of terms of the Guarantee, such extension shall be 
granted by the Bank and the guarantee shall be in full force till the expiry of such extended 
period. 
 
6. We ……………………………………………………………… (Bank) further agree with 
Purchaser that 
Purchaser shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by purchaser 
against the said Contractor(s) and to forebear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation of extension being granted to the said contractor(s) or for any forbearance, act 
or omission on the part of Purchaser or any indulgence by Purchaser to the said 
contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provisions, have effect of so relieving us. 
 
7. It shall not be necessary for Purchaser to proceed against the contractor before 
proceeding against the Bank and the guarantee herein contained shall be enforceable 
against the Bank notwithstanding any security which Purchaser may have obtained or 
obtains from the contractor. 
 
8. This guarantee shall not be discharged due to the change in the constitution of the Bank 
or the contractor(s). 
 
9. We …………………………………………………… (Bank) lastly undertake not to revoke 
this guarantee during its currency except with the previous consent of Purchase in writing. 
 
10. Our liability is limited to a sum not exceeding Rs ……………………………………… 
unless a claim is made on us in writing on or before …………………………………… (3 
months beyond the date of delivery / completion as specified in the contract) we shall be 
discharged from liability under this guarantee. 
 
In witness whereof these presents are executed at …………………………………………… on 
the date, month and year first herein above written. 
 
 
 

FOR AND ON BEHALF OF THE BANK WITHIN NAMED 
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SCHEDULE “A” 
 

    REFERENCE TO GENERAL CONDITIONS OF CONTRACT  

            

Clause Pg. Item Stipulation 

1 4 Estimated cost of the works Rs 40.67 LAKHS 
            

7(b) 6  Earnest Money Deposit Rs 60,000/- 

      

     General Contract Conditions   

      Chapter I    
          

3(e) 15 Accepting Authority Chairman & Managing 

            Director, MIDHANI 
3(h) 15 Market Rate-percentage addition to cover overheads 10%  

  and profit   
           

       Chapter II    
       

7(b), 20  

Payment of bills (3 RA bills 2 
material advance bills & 1  final bill) R.A. Bills in 15 days & final 

7(c)            bill in 30 days from the date 
            of certification of Engineer – 

            In – Charge. 
7(i) I(a) 21  Deviation limit beyond which sub clause 7(j)(III) to   

   7(j)(V) shall not apply to this contract and clause   

   7(j)(I) shall apply   
7(i) I(b) 21  Limit for value of any item of any individual trade   

   beyond which sub clause 7(j)(III) to 7(j)(V) shall not   

   apply and clause 7(j)(I) shall apply   

7(k) 24  Suspension of work   

7(k)(2) 24  Percentage payable to cover contractor’s indirect 5% maximum 
   expenses for suspension exceeding 30 days and not   

   exceeding 90 days   
7(k)(3) 24  Percentage payable cover contractor’s indirect 5% maximum 

   expenses for suspension exceeding 90 days.   

9 26  Security Deposit    

10.1 26  Time allowed for execution of work or time schedule 60 Days  
10.3(g) 28  Authority competent to decide if any other cause of Chairman & Managing 

   delay is beyond contractor’s control Director 
10.5 28  Authority for granting Extension of Time Chairman & Managing 

            Director 
11(v) 29  Authority competent to reduce compensation amount Chairman & Managing 

            Director 
12.0 29  Defects Liability Period 12months 

20.8.1. 33  Insurances , CAR policy etc   

   Special Contract Conditions   

3.1 41  Water charges    Free of issue 

3.2 41  Electricity Charges Free of issue 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 GENERAL: 
 

The special contract conditions of contract shall be read in conjunction with the 

invitation to tender, General Conditions of contract, specification, Drawings and other 

supplementary documents detailing the work. 
 

Provided that, where any provision of the General Conditions of Contract is repugnant 

to or at variance, unless a different intention appears, the provision of the Special 

Conditions of Contract shall be deemed to override the provision of the General 

Conditions of Contract and shall to the extent of such repugnance or variation, 

prevail. 
 

2.0 Site and Local Conditions 
 
 

2.1 Location and Works Terrain 
 

MIDHANI plant is located at Kanchanbagh in Hyderabad, Telangana state, adjacent 

to the existing Defence Metallurgical Research Laboratory (DMRL). The plant is about 

10 km away from Hyderabad city. The nearest main railway stations are Nampally 

and Kachiguda stations of Hyderabad, which are about 12 Km and 9 Km respectively 

from this plant. 
 

2.2 Climate Conditions 
  
2.3 The climatic conditions at the plant are similar to the prevailing at Hyderabad city and 

are generally as indicated below:- 
 Maximum of mean daily temperature - 40º C 
 Minimum of mean daily temperature - 12º C 
 Absolute maximum temperature - 45º C 
 Absolute minimum temperature - 6º C 
 Relative humidity maximum - 83º C 
 Relative humidity minimum - 30º C 
 Average yearly precipitation - 765 mm 
 Maximum hourly precipitation - about 60 mm 
 Maximum wind velocity - 84 km/hr 
 Absolute maximum wind velocity - 144 km/hr 
 Wind direction – April mainly from - SE and SW 
    W and NW 
 May to Sept. mainly from - W and SW 
 Rest of the year mainly from - NE and E 

2.4   Earthquake: 
 And SE 
  

     

 

The plant is situated in Zone ‘II’ as defined in latest seismic maps. 
 
 

2.5 Transport Connections: 
  

The plant is well connected by road. Important broad gauge railway stations are 
located nearby as stated earlier. Hyderabad has a commercial airport at 
Shamshabad, about 19Km from the plant. 
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2.6 Communications: 
  

Postal, telephone and Fax facilities are available as follows: - 
Name of the Company : MISHRA DHATU NIGAM LIMITED  
Corporate Identity Number : U14292TG1973GOI001660 
Registered Office Address : P.O. Kanchanbagh, Hyderabad, 500 058 
Telephone : 040-24340001 (10 lines), 040 - 24342446 
Fax : 040 – 2434 0041 
E-mail : gmadanmohan@midhani.com 

  

vsramagopal@midhani.com 
mrajesh@midhani.com 
dhvardhan@midhani.com  

Website address : www.midhani.com 
     

 

2.7 The provision of the above information is for the Contractor’s general guidance only 

and does not relieve him of his responsibility under clauses 6 if the General 

Conditions of Contract to satisfy himself of the site conditions and sufficiency of his 

tender. No claim whatsoever shall be admissible or any extra shall be allowed on 

these accounts. 
 

3.0 Construction Facilities: 
 

3.1 Construction Water: 
 

Water required for the Works will be made available to the Contractor free of cost at 

one point of site. The Contractor shall make his own arrangement for drawing 

water/Electricity from this point and for further distribution at his own cost, with the 

approval of the Engineer – In – Charge. 
 

He shall construct a storage tank at his own cost sufficient for storing enough water 

for his seven days requirements. No claim for compensation for any failure or short 

supply of water will be admissible. The Contractor shall state the requirement of water 

for construction in the appendix – I herein attached. 
 

Employer do not guarantee the maintenance of uninterrupted supply of water and in 

case of any interruptions of such supply of water the Contractor shall be responsible 

for making at his own cost alternative arrangements for water. When Contractor 

makes his own arrangements of water required for the work, nothing shall be paid for 

the same by MIDHANI. 
 

3.2 Construction Power: 
 
 

Electric Power from sources available near the site will be made available at free of 
cost (415 volts, 3 phase (4 wire) 50 cycles) to the Contractor at one point at the site. 
Further connections, distributions, installation of the switch board, lcvs, mcvs, meters 
etc. shall be arranged and maintained by the contractor at his own cost with the prior 
approval of the Engineer – In – Charge. The distribution system shall conform to the 
Indian Electricity Act 1910 and the Indian Electricity Rules, 1956 with 
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the latest amendments. The Contractor on the completion of the Works shall remove 

all wiring from the switchboard and meter. He shall reinstate and make well any work 

disturbed by the temporary power lines at his own cost to the satisfaction of the 

Engineer – In – Charge. 
 

No claim for compensation for any failure or short supply of power will be admissible. 

The Contractor shall indicate his requirement of electric power for lighting and 

construction equipment at site. 

  
In case of forced power cuts/short supply/fault, contractor shall make his own 
arrangement for lighting/fabrication works without affecting the schedule of work. 
Nothing shall be paid for the same by MIDHANI. 

 

3.3 Temporary Roads: 
 

The contractor shall construct and maintain at his own cost all temporary roads at the 
site for leading his equipment, labour, materials etc. to various places of work or 
otherwise deemed necessary to execute the works. 

 
 
4.0 Time Schedule of Contract:  

Time is the essence of the Contract. The Contractor shall complete the whole of 
works according to the Contract and to the satisfaction of the Engineer – In – Charge 
within 60 days from the date of handover of site.  
The working hours for the civil works are 24 hours with special permission and safety 
precautions as per standing rules of MIDHANI. 
 

5.0 Authorized Agent/ official 
 
 
5.1 The contractor shall have a duly authorized agent/official at site from the 

commencement of works to the completion of the works. Such agent/ official shall be 
authorized, on behalf of the contractor, to accept services of notices under the and to 
agree to extras, omissions and varied items of works and rates for the same. Such 
agent/ official shall maintain on his staff qualified engineers and such other personnel 
as may be required for efficient execution of the works. Any notice under the contract 
shall be deemed to have been served on the contractor if served upon such agent/ 
official or sent by registered letter to his address at site. Such agent/ official shall not 
be changed and shall not leave the site during the duration of the Contract unless the 
consent of the Engineer – In – Charge shall have been previously obtained. If the 
Engineer – In – Charge shall require the contractor to carry out any rectifications 
under the terms of the contract after the works are completed, the contractor shall 
have the same or another duly authorized agent at site when such rectifications are 
being carried out. 

  
5.2 The contractor shall send a duly authorized competent representative to meet the 

Employer at his office at Hyderabad whenever called upon in writing to do so by the 
Employer or the Engineer – In – Charge and any instructions, directions or 
explanations given by the Engineer – In – Charge to such representative shall be held 
to have been given to the Contractor. 

  
5.3 The  contractor  shall   employ minimum  one  qualified  &  well  experienced  

Diploma / Graduate Engineer for the supervision of work. 
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6.0 Construction Stores: 
 
 
6.1 Suitable areas at or near site will be allocated free of cost by the Employer at his 

discretion to the contractor for field offices, storing equipment, plant, materials etc. for 

the duration of the contract. The contractor will be solely responsible for the watching 

and guarding of his stores. 

  
6.2 The contractor shall cover all his equipment and materials at site with requisite 

insurance against theft, larceny, dacoit, fire, tempest, flood, earthquake etc. 

 

7.0 Accommodation for Labour and Supervisory Staff: 
 

The contractor shall make his own arrangements for the accommodation of his labour 
and supervisory personnel, for which the Employer will allocate no open land. The 
contractor shall include in his rates the cost of provision of such accommodation for 

the laborers and supervisory staff including suitable water supply, electricity and good 
sanitary arrangements. The sanitary arrangements provided must conform to the 
rules and regulations of local authorities or public bodies. 
 

 

8.0 Compliance with Enactments: 
 
 

The Contractor shall comply with the provisions of the following Acts and Rules:  
a. The Contract Labour (Regulation & Abolition) Act 1970 or any amendment thereof 

and Rules made there under and all legislations and rules of the State or Other local 
Authority framed from time to time. The Rules and other statutory obligations with 
regard to wages, welfare and safety measures, maintenance of all required registers 
etc will be deemed to be part of the contract. Such Registers shall be produced by the 
Contractor for inspection as and when required by MIDHANI or Labour Department 
Authorities or other statutory bodies. 
  

b. The Contractor must possess valid license obtained for RLC ( central) under Contract 

Labour (R&A) Act and Rules for employing contract labour on the date of the 

submission of tender form in case of engagement of contract labour. It is mandatory 
to implement the GOs issued by the Government from time to time on payment of 

wages. 
 

c. The Provisions of the Minimum Wages Act 1948 and Payment of Wages Act 1936 as 

amended from time to time and rules made there under. 
 

d. Industrial Disputes Act 
 

e. Employee’s Compensation Act 1923 or any other law for the time being in force. 
 

f. Equal Remuneration Act. 
 

g. The Provisions of ESI Act and EPF & MP Act and the rules made there under in 

respect of the workmen engaged by him. 

  
9.0 Construction Equipment: 
 
 

9.1   The contractor shall make his own arrangements to procure all constructional plants 

and equipments for the work. He shall state in the Appendix II the type and number 
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of different equipment in good working conditions, with their capacities, which he will 

use on the site to ensure the completion of the works in the specified time. 

 
 

9.2 All materials, construction plants and equipment etc once brought by the contractor on 
the site are not to be removed from there without the written authority of the Engineer 
– In – Charge. Also the contractor shall have adequate stock of spare parts for the 
equipment on the site and the works shall not be delayed on this account. All 
temporary works built by the contractor for the main construction undertaken by him 
are not to be dismantled and removed without written authority of the Engineer – In – 
Charge. 

 
 
10.0 Co-operation with other contractors: 
 

The contractor shall plan and execute his work in a phased manner as directed by the 
Engineer – In – Charge from time to time and shall fully co-operate with other 
agencies working at site simultaneously so as not to obstruct or retard the works 

simultaneously being executed by other agencies in any way. The decision of the 
Engineer – In – Charge on any point of dispute between the various contractors shall 
be final and binding on all the parties concerned. 
 

 

11.0 Safety Code: 
 

The contractor shall at his own expense, arrange all the requirements including safety 
gears for the safety provisions as appended to these conditions, or as required by the 
Engineer – In – Charge in respect of all labour directly or indirectly employed for the 
performance of the works and shall provide all facilities in connection therewith. In 
case the contractor fails to make the arrangements and to provide necessary facilities 
as aforesaid, the Employer shall be entitled to do so and recover the cost thereof from 
the contractor. The contractor will abide all the safety norms of MIDHANI & other 
statuary bodies. 
 

 

12.0 Cleaning Site: 
 

The contractor shall clean the site as required of grass, trees, vegetation and debris 

prior to the start of the work at his own cost. 

 
 
13.0 Clearing Site on completion: 
 

On completion of the works, the site shall be cleared by the contractor of all men, 
materials, temporary sheds, debris, rubbish, plants and equipments belonging to the 
contractor at his own cost. The site and surroundings shall be handed over in a clean 
and neat condition as required by the Engineer – In – Charge. In case of failure by the 
contractor, the Employer will get the site cleared at the risk and cost of the contractor. 
The work may not be considered complete till the contactor clears the site in all 
respect as mentioned above. 
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14.0 Coverage of Contract: 
 
 

14.1 The contract is a complete one including all the cost towards labour, materials, the 

contractor’s overhead and profit, all temporary works & all other provisions, 

equipments, tools tackles, transportation, handling, all taxes & duties etc. 
 

14.2 Except where it is expressly provided that the cost will be borne by the Employer the 

various obligations of the contractor under the contract shall be at the cost of the 

contractor. 

 
 

15.0 Transfer of guarantees: 
 

All guarantees such as waterproofing, acid resisting, materials etc for the entire works 

as obtained from the manufacturer or specialist agencies shall be transferred to the 

Employer through the Engineer – In – Charge by the contractor prior to the 

acceptance of such works. The applicator/manufacturer also will remain the co-

guarantor. 

 
 

16.0 Security Regulations: 
 

The contractor shall abide by all the security regulations promulgated by the 

Employer & all other statuary authorities from time to time. In order to facilitate the 

issue of entry/ exit gate permits for materials and equipment to be taken out after 

completion of the work the contractor shall submit a list of equipment and/or other 

materials that may be taken inside the protected area from time to time. 
   
17.0 Miscellaneous: 

 

17.1 Variation Statement: 
 
 

Quantity variation (up to ± 20%) statement shall be prepared by the contractor and 

submitted to Engineer – In – Charge for Employer approval. Such variation statement 

shall be submitted at the stage when the Running Account Bills value (up to date) 

exceeds the contract value and also for variations in scope of work. 
 

17.2 Part rates: 
 
 

The part rates recommended by Engineer – In – Charge in the Running Accounts 

Bills for the items of works in progress shall be binding on the contractor. 
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APPENDIX – I OF SPECIAL CONDITIONS OF CONTRACT 
 

The contractor shall indicate in the following table the type and number of equipment 

he shall bring on site in good working condition for use in the works. 
 
 

 

SI. No. Type of Equipment Capacity No. of Equipment  
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SPECIFICATIONS FOR – CIVIL WORKS 
 

 

PREAMBLE TO SPECIFICATIONS 
 

The conditions of contract and the drawings shall be read in conjunction with the 
specifications and matters referred to shown or described in one are not necessarily 
repeated in the other. These specifications are comprehensive and may exceed the 
requirements of this project. Any ambiguity between the General specifications, the 
Bill of quantities and contract drawings shall be referred to the Tenderer for 
clarification not later than 10 days before the date fixed for delivery of Tenders. Any 
ambiguity may be referred to the Tenderer after signing of the contract and Tenderer 
shall give a ruling which shall prevail. No claim for additional cost due to above, 
however, will be entertained. 
 

 

Notwithstanding the sub-division of the specification into various headings, every part 

of it is to be deemed supplementary to every other part and is to be read with it, so far 

as it may be practicable so to do, or when the context so admits. 

 
 

In this contract, reference is made to the Indian Standards and these references shall 

be deemed to include the latest editions or issue of standards, specifications or By-
Law including all revisions up to the date of invitation of Tenders. The contractor shall 

ensure that all materials and workmanship in so far as they apply to this contract shall 

comply in every specifications or any other equivalent or specification approved by 

the Tenderer. 
 

 

The Contractor shall kept at site copies of all relevant standards and codes of practice 

referred in these specifications throughout the period of contract. These shall be the 

latest editions and shall include all revisions/addendums thereof. 
 

Approved Manufacturers: Name of approved manufacturers are given in the 

specifications. 
 

Reference in the specifications to approved manufacturers shall be constructed as 

establishing standard of quality and not as limiting completion. 
 

The Contractor shall include in his prices for supplying the item or materials from the 

approved manufacturers listed or equal and approval. 
 

All items or materials shall be delivered to the site in the manufacturers original 

unopened containers with the manufacturers brand and name clearly marked on. 
 

All items or materials shall be assembled, mixed, fixed, applied or otherwise 

incorporated in the works in accordance with the printed instructions of the 

manufacturer of the item or materials. 
 

1.0 GENERAL 
 

1.1 Scope  
This specification applies to the CIVIL Engineering and building works to be executed 

by the Contractor. It is to be read in conjunction with and subjects to the 
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general conditions of contract and in conjunction with the drawings, the schedule of 

rates and such other documents as may from time to time be agreed upon as 

comprising part of this contract. Where these specifications are not clear, CPWD 

specifications shall be followed. 

 
 

1.2 Clearing 
 

The contractor shall clear the site of all rubbish and old buildings remove all grass 

and low vegetation and remove all bush wood, trees, stumps of trees and other 

vegetation only after consultation with the Architects as to which bushes and trees 

shall be saved. All disused foundations, drains or other obstructions met with during 

excavation shall be dug out and cleared. 

 
 

1.3 Site Levels 
 

The contractor shall carry out the survey of the site and shall establish sufficient 

number of grids and level marks to the satisfaction of the Architects who shall decide 

on the basis of this information the general level of the plot and the plinth. 

 
 

1.4 Bench-marks 
 

Prior to commencement of construction the contractor shall in consultation with the 

Engineer, establish several site datum bench-marks their number depending on the 

extent of the site. The bench-marks shall be sited and constructed so as to be 

undisturbed throughout the period of construction. 

 
 

1.5 Site investigation 
 

The Architects might have got the soil investigation done and if so, the report will be 
handed over to the contractor for their scrutiny. The contractor shall however inspect 
the site and study the findings from the trial pits or bores in order to assess the 
problems involved in and methods to be adopted for excavation and earth work. The 
contractor shall ascertain for himself all information concerning the sub -soil 
conditions, Ground water table periods and intensity of rainfall, flooding of the site and 
all data concerning excavation and earth work. 
 

 

1.6 Setting out the work  
The contractor shall set out the works and during the progress of the building shall 

amend at his own cost any errors arising from inaccurate setting out. 
 

During the execution of the work contractor must cross check his work with the 

drawings. The contractor shall be responsible for all the errors in this connection and 

shall have to rectify all defects and / or errors at his own cost failing which the 

Architect reserves the right to get the same rectified at the risk and cost of the 

contractor. 
 
1.7 Clearing up and handing over 
 

Upon completion of the work all the areas should be cleaned. All floors, doors, 

windows, surface etc. shall be cleaned down in manner which will render the work 
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acceptable to the Architect and Employer. All and an area of up to ten meters on the 

outer boundaries of the premises will be cleaned by the contractor as a part of the 

contract. Upon completion of the project, the contractor shall turn over to the 

employer the following. 
 

a. Written guarantee and certificates.  
b. Maintenance manual, if any and  
c. Keys 

 
 

1.8 Samples 
 

The contractor shall submit to the Architects samples of all materials for approval and 
no work shall commence before such samples are duly approved. Samples of pre-
cost concrete panels, masonry units, building insulation, finished hardware, metal 
window and door frames, terrazzo flooring, kota stone, marble etc. and every other 
work requiring samples in the opinion of the Architects shall be supplied to the 
Architects and these samples will be retained as standards of materials and 
workmanship. The cost of the samples shall be borne by the contractor. 

 

Throughout this specification, types of material may be specified by manufacturers’ 

name in order to establish standard of quality, price and performance and not for the 

purpose of limiting competition. Unless specifically stated otherwise, the tenderers 

may assume the price of ‘approved equivalent’ except that the burden is upon the 

contractor to prove such equality in writing. 
 

A detailed programmed shall be submitted by the contractor for the material 

approvals, within four weeks of the Architects order to commence. The detailed 

program shall include but not limited to: 
 

Date/s of submitting the various material samples.  
Dates/s by which the MIDHANI’s approval is required.  
Date/s of placing orders on the Manufacturers/Suppliers.  
Date/s of arrival of the approved material/s on to the site. 

 

Date/s of the completion of the ‘Mock-ups’ wherever required, and the Date/s by 

which the Architects’ inspection of such ‘Mock-ups’ should be completed and the 

Date/s by which the Architect should fully approve the said Mock-ups. 
 

1.9 Tests 
 

All materials and methods of tests shall conform to the latest rules, regulation and/or 
specifications of the following authorities where specified herein as applicable. 
Bureau of Indian Standards (BIS), British Standards Code of practice (BS) in case no 
equivalent BIS is available. The Architects will have the option to have any of the 
materials tested and if the test results show that the materials do not conform to the 
specifications, such materials shall be rejected. A reasonable number of 
representative tests will be deemed to be included in the rates tendered. 

 

1.10 Rates 
             

The item rates quoted in schedule of quantities are deemed to be included to execute 

the complete works/items in strict accordance with the relevant specifications read in 

conjunction with the appropriate Standard Specifications. 
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1.11 Mode of Measurements 
 

All measurements will be taken in accordance with IS 1200 latest issue unless 

otherwise specified. 
 

 

1.12 Safety Code 
 

i) Suitable scaffolding should be provided for workmen for all works that cannot safely 
be done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable foot holds and hand holds shall be provided on the ladder shall be given an 
inclination not steeper than ½ to 1 (1/2 horizontal) and 1 vertical). 

 
ii) Scaffolding or staging more than 3 Mtrs. Above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 0.9 Mtrs, 
high above the floor or platform or such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

 
iii) Working platform, gangways and stairways should be so constructed that they should 

not sag unduly or unequally and if the height of the platform or the gangway or the 

stair way is more than 3 Mtrs. Above ground level or floor level they should be closely 

boarded should have adequate width and should be suitably fenced as described in 

Para (ii) above. 
 
 

 
iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Mtr. 
 

Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 

Mtrs. In length while the width between side rails in rung ladder shall in no case be 

less than 29 cms for ladder up to and including 3 Mtrs in length. For longer ladders 

this widths should be increase by atleast 6 mm for each additional 30 cms. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the site of work shall be so stacked or placed as to cause danger or 

inconvenience to any person. The contractor shall provide all necessary fencing and 

lights to protect the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceeding at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit action or proceedings to 

any such persons or which may with the consent of the contractor be paid to 

compromise any claim by any such person. 
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vi) Excavation and trenching: All trenches 1 meter or more in depth shall at all times be 
supplied with at least one ladder for each 30 Mtrs in length or fraction thereof. Ladder 
shall be extended from bottom of the trench to at least 1 Mtr above the surface of the 
ground. The side of the trenches which are 1.5 Mtr or more in depths shall be stepped 
back to give suitable slope or securely held by timber bracing so as to avoid the 
danger of sides collapse. The excavated materials shall not be placed within 1.5 Mtrs 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall done from top to bottom. Under no circumstances undermining or undercutting 
shall be done. 

 

vii) Before any demolition work is commenced and also during the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected in consultation with the Employer. 
 

b. No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus which is liable to be used by the operator shall remain 

electrically charged. 
 

c. All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 
 
viii) All necessary personal safety equipment as considered adequate by the Architect 

should be kept available for the use of the person employed on the site and 

maintained in condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

 
 

a. Workers employed on mixing asphaltic material, cement and lime mortars shall 

be provided with protective foot wear and protective goggles. 

 
 

b. Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injuries to the eyes shall be provided with welders’ 

protective goggles. 

 
 

c. Those engaged in welding work shall be provided with welders protective 

eyesight lids. 

 
 

d. Stone breakers shall be provided with goggles and protective clothing and 

seated at sufficiently safe intervals. 

 
 

e. When workers are employed in sewers and manholes which are in use the 

contractor shall ensure that the manhole covers are opened and are ventilated 

at lease for an hour before the workers are allowed to get into the manholes 

and the manholes so opened shall cordoned off with suitable railing and 

provided with warning signals or boards to prevent accidents to the general 

public.  
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f. The contractor shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Whenever men 

above the age of 18 are employed on the work of lead painting the following 

precautions should be taken: 

 
 

I. No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

 
 

II. Suitable face masks should be supplied for use by the worker when paint is 

applied in the form of spray on a surface or when paint is dry-rubbed and 

scrapped. 

 
 

III. Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painter to wash during the 

cessation of work. 

 
 
ix) When the work is done near any place where there is a risk of drowning all necessary 

equipments should be provided and kept ready for use and all Necessary steps taken 

for prompt rescue of any person in danger and adequate provision should be made 

for prompt First Aid treatment of all injuries likely to be sustained during the course of 

work. 
 

 
x) Use of hoisting machines and tackle including their attachments anchorage and 

supports shall conform to the following standards of conditions. 
 

a. These shall be of good mechanical construction, sound material and adequate 

strength and free form patent defect and shall be kept in good working order. 

 
b. Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength and free from patent defects. 

 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding or to give signals to operator. 

 
 
3. In case of every hoisting machine and of every chain ring hook, shackle survival and 

pulley block used in hoisting or as means of suspension of safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load of the conditions 
under which it is applicable shall be clearly conditions under which it is applicable 
shall be clearly indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 
  

4. In case of departmental machines the safe working load shall be notified by the 

Electrical Engineer concerned. 
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xi) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced when workers employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and hat 
as may be necessary should be provided. The workers should not wear rings, 
watches and carry keys or other materials which are good conductors of electricity. 
 

 
xii) All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 
 
xiii) The safety provisions should be brought to the notice of all concerned by displaying 

on a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the Contractor. 
 
xiv) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the Contractor shall be open to inspection by 

the Labour Officer, Engineer – In – Charge or the department or their representatives. 
 
 
xv) Notwithstanding the above Clause from (i) to (xiv) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 
 

1.0 EARTH WORK 
 

1.1 General 
 

This specification deals with the clearance of the Site of works and preparation of the 

same to commence the proposed construction activities. Wherever applicable, this is 

deemed to include all preliminary works like Dismantling / Demolition, site Clearance, 

General Leveling etc. 
 

The contractor shall visit the site, inspect the same and decide for himself the nature 

of the ground and the sub-soil to be excavated. No claim on account of extras will be 

entertained in consequences of any misunderstanding or incorrect information or 

ignorance’s of the existing conditions. 
 

1.2 Demolition / dismantling 
 

Existing Buildings and structures within the boundary of the site, and as indicated in 

the drawings or as instructed by the Architect/EIC, shall be carefully and gradually 

dismantled or demolished, as the case may be. 
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i) The contractor shall furnish to the Architect/EIC, a detailed scheme as well as a 

program of these works, at least one week prior to the commencement of the actual 
demolition works and get the latter’s approval of the same. 
  

ii) On approval of the above program and scheme, the contractor shall serve notices 
to concerned authorities, owners, etc., as and wherever applicable, informing them 
of the proposed demolition and get their approval of the same, prior to the 
demolition/ dismantling. 
  

iii) The whole of the building/structures that are to be demolished shall be evacuated 
and cleared off any valuable life and / or property to the satisfaction of the 
Architect/EIC. Where required, the employer shall provide alternative arrangements 
to house those who have been evacuated. 
  

iv) The site of demolition shall be well cordoned off from the other areas to the 
satisfaction of the Architect/EIC, with all necessary warning and signals, erected in 
the vicinity. 
  

v) Such of those parts of the building/structures that are likely to fetch some returns 
from the market and / or those parts which are likely to be reused elsewhere, shall 
be first carefully removed from the existing buildings and then stored away properly 
to the complete satisfaction of the Architect/EIC. Such parts shall include items like 
wood work, built in furniture, electrical fittings, sanitary wares etc. and all others that 
are listed out by the Architect/EIC. 
  

vi) The demolition work shall then commence preferably from the top and proceed 
downwards, gradually. In case of buildings comprising more than one floor, the 
demolition shall commence from top and shall be dismantled floor by floor in such a 
way that all the debris are collected in the next lower floor. Dismantling of external 
walls / cladding shall be done from outside inwards. The dismantling of the next 
lower floor shall commerce only after the clearance of all debris collected in that 
floor from the floor above, is completed. 

 

All dismantling / demolition works shall include excavation of the ground, wherever 

necessary, to dismantle the existing foundations, and back filling, including compacting to 

the satisfaction of the Architect. The material used for back filling shall be as per 

specifications and as approved by the Architect/EIC. 
 

All dismantling / demolition works shall be carried out in such a manner , so as not to 

cause any damage, whatsoever, to the properties or persons in the vicinity of the site. If 

such damages occur, the contractor shall be liable for full reinstatement of all such 

damages at his own cost. 
 

All services, like electrical, water supply and sanitary lines / connections to the existing 

buildings or structures that are to be dismantled and / or demolished shall be properly cut 

off at points as per the instructions of the Architect/EIC. If any such service lines are 
feeding adjacent plots / sites / premises the follow up with the Authorities concerned to 

provide necessary reconnections to the users of these service lines. 
 

Wherever applicable, the contractor shall apply for the various permits for executing such 

works as may be required from the relevant authorities. 
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Disposal of demolished / dismantled materials: 
 

Demolished / dismantled materials shall not be stacked or dumped in such a manner as to 

present a vehicles or pedestrians or properties or to cause blockage in drainage channels 

etc. 
 

The contractor shall obtain necessary permission from the local Government Authorities 

pay the necessary deposits, for the location and the manner in which the debris to be 

disposed and then carry out the disposal as directed by the Architect/EIC. 
 

Demolished / Dismantled debris shall be dumped / stacked in an area, primarily within the 

site, if required subject to the approval of the Employer and shall cart away and dispose 

off within the shortest possible time as directed by the Employer. 

  
2 MASONRY WORKS 

2.1 Stone Masonry  
(b) Stone masonry shall be of hard stone obtained from approved quarry. Stone shall be 

of the type specified. It shall be hard, sound, free from decay, weathering and defects 

like cracks, flaws and holes. Stone with round surfaces shall not be used. 
 

ii. Normally, stone used should be small enough to be lifted and placed by hand. The 

length of stone shall not exceed three times the height. 
 

iii. All stones shall be wetted before use. The wall shall be carried up truly plumb. Every 

stone shall be carefully fitted to the adjacent stone as to form a neat and close joint. 

Bond or through stone shall be provided not exceeding 1.5 meter apart in each course 

and shall be staggered. Bond stone shall be from the front to the back of the wall. 
 

iv. The interior filling shall be with flat bedded stones laid in mortar. Chips, spells shall be 

used to void thick mortar joints and shall not exceed 10% of the quantity of stone 

masonry. 
 

v. Unless otherwise mentioned the mortar used shall be 1:5 (1 cement: 5 coarse  
sand). All surface joints will be raked & filled with cement mortar 1:3 (1 cement: 3 

coarse sand). 
 

2.2 Brick works  
i) The building bricks are to be the good quality table moulded kiln/Brick field burnt, 

bricks, hard sound, square with sharp arises, even and uniform in shape and colour 
free from cracks, stones, flaws and other defects conforming to BIS 1077 having 
minimum compressive strength of 3.6N/sq mm or 36 kg/ sq cm. Samples of bricks are 
to be submitted to the Architect/EIC for approval before full quantity is ordered. All 
supply of brick to conform to the sample approved. No brick after 24 hours immersion 
in water shall absorb water more than 20% of its own height. 

ii) The cement and sand shall be as described under ‘Cement Concrete’ and the mortar 
unless specified otherwise in BOQ is to be composed of one part cement to four parts 
of coarse sand by volume, thoroughly mixed by hand. Hydrophobic cement used in 
mortar shall be thoroughly machine mixed. No mortar that has started to set shall be 
used in the work.  

iii) Every brick shall be thoroughly soaked in water before use. Broken bricks shall not be 

used except as closers. The courses shall be truly horizontal and the work strictly 
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plumb, joints shall be broken vertically and they shall not exceed ½ “in thickness. All 

joints in brickwork are to be well filled with mortar.  
iv) The brickwork shall not be raised more than 12 single courses per day and shall be 

built in English bond, except brick on edge and half brick thick walls shall be built in 

stretcher bond. Except for brick on edge work the bricks shall be placed with “frog” 

facing upwards. 
 

v) all joints in brick work shall be raked out ½ “ deep as the work proceeds and before the 

mortar sets. 
 

vi) The brickwork is to be carried out with all necessary setbacks, projections, cuttings and 

too things in conformity with the drawings. 
 

vii) The brick work shall be cured by watering and continuously kept wet for 10 days and 

the work shall be well protected during rainy season. 

viii) All uneven irregular and bad brick work poor in workmanship shall be demolished if 

deemed necessary by the Architect and rebuilt by the contractor at the contractors’ 
expenses. If necessary the contractor will have to provide wooden plug etc. for his own 
work and for which there will be no special payment on that account. The work will 
have to be executed at any height and lift will not form the criterion for any extra 

amount. 
 

ix) Should any efflorescence be observed in brick work, it should be washed down by 
clean water and brick surface treated with such chemicals as are deemed necessary 

by the Architect without any extra charge and at the contractors’ own expenses, till 
efflorescence subsides. Should the efflorescence persist the brick work shall be 
demolished if deemed necessary by the Architect and the work rebuilt with new bricks 
including making good all the work disturbed without any extra charge. 

 
x) Half brick masonry  

All brick work under minimum 110 mm thick shall be reinforced 2 Nos. 6 or 8 mm dia 
bars in every coarse in the bottom for the first two courses and in every eighth coarse 
thereafter along with ‘U’ shaped 6 mm dia MS strips @ 150 mm centers shall be 
provided. The said bars shall be cast in or securely fixed to adjoining concrete walls or 
columns. Minimum 100 wide & 75 mm thick RCC band with 1:2:4 mix concrete shall be 
provided or as directed for this RCC & reinforcement will be paid. 

 

2.3 Hollow Block Masonry 
 

i) Cement concrete hollow blocks shall be made so as to conform IS: 2185. They will be 

free from cracks and flows, and shall have plane rectangular faces with parallel sides 

and have sharp straight angled edges. They shall have a fine, compact and uniform 

texture. 
 
ii) All blocks used in construction shall be dry prior to their being placed in position. The 

blocks shall be placed on earth other, true plumb and mortar placed so that the mortar 

does not fall in the cavities. Walls shall be raised not more than 1 mtr. Above another 

at one time. 
 
iii) All block work shall be sprayed with clean water for at least seven days after being 

laid. During this period no cutting or chasing shall be permitted nor shall the block work 

be disturbed in any way. 
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iv) Cement mortar for block work shall be 1:4 (1 cement: 4 coarse sand) by volume. Joints 

shall be 10 mm thick and on faces of walls to be plastered shall be raked to a depth of 

10 mm as the work proceeds. 
 
v) All junctions between block work and concrete members shall have galvanized mild 

steel butterfly ties, to be cast in concrete at 400 mm vertical spacing and then built in to 

the mortar bed joint of the wall. The junction will be raked to a depth of 10 mm and tied 

with chicken wire mesh to a distance of 150 mm on either side before plastered. 

Wherever indicated by the Architect a groove will be made in the plaster at the junction 

without any extra cost. 
 

2.4 Mortar 
 

The mortar for masonry work shall be cement and sharp coarse sand and shall be 
made in small quantities so as to be used up within 30 minutes. The cement and sand 
of the required proportion shall be first mixed dry thoroughly and water added and 
mixed to a sufficiently thick consistency as required by the Architect. No left over 
mortar shall be used. Unless otherwise specified the mortar shall be of the following 
proportions. 

 

a. One cement and five coarse sand for 230 mm thick masonry work and above.  
b. One cement and four coarse sand for piers, half brick walls, honeycombed brick work, 

hollow blocks. 
 

2.5 Walls under structural members  
Allowance shall be made for leaving, temporarily open courses immediately below all 
structural members built in to the walls. The open courses shall be left to permit full 
deflection of structural members. The open courses shall then be made good and 
pointed up after the structural members have been fully loaded and before the 
completion of the works. 

3  CARPENTERS AND JOINERY  
3.1 Glass and Glazing 
 

The contractor shall furnish all labour, material and equipment required to complete the 
installation of all glass and related items. A glass shall be of the type, quality and 
substance specified in the schedule of quantities. The contractor shall cut glass sizes 
by field measurements or dimensions of the approved shop drawings. The 
responsibility for correct glass sizes shall rest with the contractor. No cracked, chipped 
or disfigured glass shall accept and the contractor shall replace all breakages or faulty 
installation without cost to the Employer. 

 

The glass shall be set in wood or metal glazing strap and metal sash with elastic 
glazing and compound. The glass shall be beaded first and so installed as to achieve a 
completely watertight result. The opaque glass where called for shall be set with the 
smooth surface outside. At the completion of the work all glass shall be thoroughly 
cleaned of paint and other marks removed. Any cracked, scratched, chipped or 
otherwise defective glass shall be removed and replaced without extra cost to the 
Architect. 

 

3.2 Hardware 
 

The contractor shall procure all the hardware as specified in the schedule. The rate 
shall include for making chases to receive the hardware and also the cost of approved 
screws, nails, champs etc. The fixing shall be done in  
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the best workmanship like manner and in accordance with that employed for fixing 
hardware. Any damage to the joinery or the hardware shall be made good at no extra 
cost to the Employer. 

4  PLASTERING AND PAINTING  
4.1 General  
4.1.1 All Plaster work shall be of the best workmanship and in strict accordance with the 

dimensions of the drawings. All Plastering shall be finished to true levels including 
plumbs, without imperfections, and square with adjoining work. It shall form proper 
foundations for finishing materials such as paint etc., Masonry and concrete surface to 
which plaster is to be applied shall be clean, free from efflorescence, sufficiently rough 
and keyed to ensure proper bond.  

4.1.2 Wherever directed all joints between R.C.C frames and masonry walls, shall be 
expressed by a groove in the Plaster. This groove will exactly coincide with the joint 
beneath. At the corners of all windows and doors or other openings and wherever 
instructed, 24 gauge expanded galvanized metal mesh strips 200mm wide 450mm 
long shall be placed diagonally to prevent Plaster cracks.  

4.1.3 Where grooves are not called for, the joint between concrete and masonry in filling shall 
be covered by 24 gauge expanded galvanized metal strips, 200mm wide installed 
before plastering. The Contractor shall supply all necessary labour, material, tools and 
scaffolding necessary for the completion of the work detailed. He shall be responsible 
to take proper precautions to all works from damage. Any work rejected through non-
compliance with the specifications or damaged work shall be removed and replaced at 
the expense of the contractor.  

4.1.4 All chasing, installation of conduits, boxes, etc., shall be completed before any 
Plastering is commenced on a surface. Chasing or cutting of Plaster will not be 
permitted. Broken Comers shall be cut back less than 150mm on both sides and 
patched with plaster of Paris as directed. All corners shall be rounded to a radius. 
Contractor shall get samples of each type of Plasterwork approved by the Architect. 

4.1.5 The materials used for Plastering shall be proportioned by volume by means of gauge 

boxes. Alternatively, it may be required to proportion the materials by weight. 
 
4.2 Plaster Work 
 

4.2.1 The joints in the brick work, concrete blocks, shall be raked to a depth of 15m while the 

masonry is green. Concrete surfaces to receive plaster shall be suitably roughened. All 

walls shall be washed with water and kept damp for 10 hours before Plastering. 
 

4.2.2 The interior Plaster unless specified otherwise shall be average of 15mm thick on walls 

and minimum 6mm thick for the ceiling. The finished texture shall be as approved by 

the Architect/EIC. The mix for Plaster unless otherwise specified, shall be one part 

Cement and four parts sand, to walls and one part Cement 3 parts sand to ceiling. 
 

4.2.3 The interior Plaster upto 15 mm thick shall be applied in one coats. The surface shall be 

trowel led smooth to an approved surface. All Plasterwork shall be kept continuously 

wet for seven days. 
 

4.2.4 Until unless specified the external Plaster shall be of two coats on an overall thickness 

of minimum 20 mm. Preparations of walls to receive Plaster- work shall be the same 

as in internal Plaster. Backing coat shall be 14 mm thick with Cement mortar 1:5 and 

finishing coat shall be with Cement mortar 1:3. Backing coats shall be combed on wet 

surface to form keys for finishing coat. 
 

4.2.5 For sand faced cement Plaster 20 mm thick will be done in two coats .Base coat in 1:4 

cement sand mortar in 1:4 & the finishing coat shall be in Cement mortar 1:3, sand 



 

 

MDN/PUR/AP2081009/EADVT/042/18-19 DATE: 29-05-2018 
 

58 

 

used shall be properly graded and washed so as to give a grained texture. Finishing 

Plaster coat shall be 8mm thick, uniformly applied and surface finished with special 

rubbing by sponge pads and other tools and recommended by the Architect. 
 

 

4.2.6 For rough cast Plaster, the backing shall be floated with 3mm thick cement mortar 1:4 

with fine sand, spread in small areas not exceeding 2 Sq.mt. at a time. While this coat 

is still wet, the rough cast containing a mixture of 1 part of Cement, 2 Parts of fine sand 

and 1 part of gravel, 3 to 6mm size, shall be dashed on the floating coat, to a uniform 

thickness of 15mm thick and finished even. 
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SCOPE OF WORK FOR ALUMINUM COMPOSITE WORKS, STRUCTURAL GLAZING 
WORKS ,SPIDER GLAZING WORKS 

 
This tender is for front façade works of the proposed training centre for trade apprentice at 

MIDHANI, Kanchanbagh, Hyderabad. The building consists of Ground + First floor. The Civil 

works of the building are completed and this tender is called for front façade treatment works 

consisting of the following: 
 

1) Aluminium Composite Works: 

 
The scope of work includes the design, supply, fabrication and installation of aluminum 

composite panel cladding as per site conditions, complete with all necessary sub-structures, 

anchors, hardware and fittings to provide a total installation, fully in conformity with the detailed 

technical specification mentioned in BOQ and drawing herein. 
 

Approved Makes: Aludecor / Alstrong / Alubond / Equivalent 
 

2) Structural Glazing Works: 

 
The scope of work includes the design, supply, fabrication and installation of semi-unitized 

structural glazing system to external phases of the building as per site conditions, complete 

with all necessary patented sub-structures, anchors, sealant hardware and fittings to provide a 

total installation, fully in conformity with the detailed technical specification mentioned in BOQ 

and drawing herein. 
 

3) Spider Glazing Works: 

 
The scope of work includes the design, supply, fabrication and installation of as per site 

conditions Spider Glazing at the entrance lobby of the building as per drawings, complete with 

all necessary sub-structures, anchors, sealant, hardware and fittings to provide a total 

installation, fully in conformity with the detailed technical specification mentioned in BOQ and 

drawing herein. 
 
 

 
Note: All the above mentioned façade works shall be executed by specialist agencies. 
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LIST of material to be used in this construction 

                                

Sl.no. Description of material Approved Brands 

1 Cement  Ultratech / ACC / Birla 

2 HYSD Reinforcement Steel (TMT) SAIL/TATA/VSP/JSW 

3 Bricks  
Lightweight bricks with 35kgs/cm2 
compressive strength 

4 Sand River Sand 

5 ACP 
Aludecor / Alstrong / Alubond / 
Equivalent 

6 Structural & Spider Glazing Glass Saint gobain / Modi  

7 Hardware  Dorma / Equivalent 

8 Vitrified Tiles  Johnson/Somany/AGL/Kajaria 

9 Interior Premium Emulsion Paints Asian Paints / Berger  

10 Exterior Emulsion Paints Asian Paints / Berger  

11 Wall Putty Birla / JK 

12 Epoxy Paint Asian Paints / Berger  

13 Enamel Paint Asian Paints / Berger  

14 False Ceiling Armstrong / Saint Gobain  

15 Aluminium Sections Jindal/Hindalco 

16 Structural Steel SAIL/TATA/VSP/JSW. 
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED BY CONTRACTOR IN TECHNICAL 
BID for “FRONT ELEVATION- ALUMINUM COMPOSITE PANELING WORKS FOR TRADE 
APPRENTICE CENTRE”, MIDHANI.   

 

SL. 
NO 

DESCRIPTION OF PRE- 
QUALIFICATION CRITERIA 

YES / NOT 
ENCLOSED 

PAGE 
NUMBER 

1. Registration of sole bidder    
2. PAN Registration No.   
3. GST Registration No.   

4. Average Annual Turnover during the last 3 financial 
years should be equal to or more than     
Rs 292.82lakhs 

  

5. Submission of EMD for Rs 60,000/-.   
6. Solvency Certificate   

7. Income Tax Returns for last three financial years 
(FY 2016-17, 2015-16, 2014-15). 

  

8. Experience of Sole Bidder / Lead partner having
successfully completed similar  works which involves 
SPIDER GLAZING/TOUGNED GLASS,m   
Aluminum composite panels, OR EQUIVALENT 
INTERIOR WORKS etc., in the last 7 years from the 
date of this tender notice. The detailed work order 
containing BOQ along with experience certificate 
shall be enclosed by the bidder. Experience of 
successfully completed similar machine foundations/ 
heavy RCC works etc during last 7 years from the 
date of tender notice should be either of the 
following: 

  

 A) 3 similar completed works each costing not 
less than the amount      
equal to 40% of the estimated cost                
(Rs 16.27 lakhs).  OR 
B)  2 similar completed works each costing not 
less than the amount    
equal to 50% of the estimated cost                
(Rs 20.33 lakhs).   OR 
C_ one similar completed work each costing not 
less than the amount equal to 80% of the estimated 
cost (Rs 32.54 lakhs).      
PS: - 1) Experience certificates and work orders 
along with detailed BOQ issued by clients shall be 
duly self attested.   
2) For experience certificate/work order including 
BOQ issued by private works, shall be supported 
by TDS/26AS certificates for the year of work 
executed.  

  

9. Registration of ESI & PF   

10. Unconditional acceptance to all Technical, 
commercial terms and conditions along with 
corrigendums if any. 
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11. Details of registration of firm in 
MIDHANI/CPDW/MES, other State/Central govt. 
organizations, MNC’s or Reputed Private 
Organizations if any. 

  

12. RTGS details (Bank details for  e-payment)   

13. Pre Contract Integrity pact    

14 A bidder has to enclose all the supporting 
documents along with technical bid 

  

 

Ps:- The experience certificate (issued by  clients) enclosed by bidders shall contain the 
following; 
a) Name of the work 
b) Work order number along with value & date 
c) Date of actual start of work 
d) Date of actual completion 
e) Actual Value of work done 

  
Declaration by contractor 

 

1. I have seen the site and understood the full scope of work viz Specifications, 

drawings etc.  
2. I have noted the changes (if any) as per pre-bid meeting and understood the 

scope of work and I agree to enclose pre-bid meeting minutes along with 
technical bid, failing which MIDHANI is empowered to reject or consider as per 
decision of MIDHANI Management. I shall not claim any extra due to self 
misunderstanding of drawings, specifications etc, what so ever.  

3. I agree to return all the documents along with this offer.  
4. Any information provided in the bid if found to be false, MIDHANI is 

empowered to take action against me as per the MIDHANI rules in VOGUE. 
 
 
 

 

CONTRACTOR  
SIGNATURE AND SEAL 

 

Note:-The tender application and related documents will be assessed to demonstrate 

convincingly that the applicant possesses the required experience, together with the 

technical, administrative and financial capability to perform the Contract and has 

good performance record in the relevant area. Applicants will not be considered if they 

have a poor performance record such as: abandoning of works; not properly 

completing /defaulting contracts, inordinate delays in completing contracts; litigation 

history, financial failure, etc. Midhani reserves the right to approach its previous 

clients for the purpose of this Contract. 


