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GOVERNMENT OF MAHARASHTRA 
GRAM PANCHAYAT MEDAD, TAL-MALSHIRAS, SOLAPUR. 

 
Orignal Agreement No.  : B-1 (Percentage Rate) 

Name of Work : As per page No 3 

Name of Contractor :  

Date of  Receipt of 
Tender 

: As per page No 3. 

No.  & Date of Work 
Order 

:  

Amount put to Tender :  As per page No 3 

Percentage quoted :  

Amount of Contract :  

Date of Commencement :  

Time stipulated for 
completion of work   

: 6 Calender Months from the date of written order 

to start work, which will include the monsoon 

period. 

Date of completion as 
per Agreement 

:  

Acutual Date of 
Completion 

:  

Reference to sanction of  
tender 

:  

Extension of time limit : 1 

2 

3 

Certified that this 
original Agreement 
contains 

: Pages 01 to 87 
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DETAILS OF WORK 
 

NAME OF WORK: - As per page No 3 
Estimated Cost put to tender    
 
Earnest Money                   Rs /- 

Scan copy of DD shall be uploaded at the time of submission.   

Total Security Deposit  4% (four percent) Rs.     /- (2% by challan at the time of 

Agreement and 2% from R.A.bills).  

 

TENDER SCHEDULE 

Cost of Tender Form                : 

Period  for  DownloadingTender Forms                    : as per page No 3 
 
    
Last date and time for submitting pre- bid queries    : N.A. 
online   
 
Date of Pre-bid meeting    :  N.A.  
 
Bid submission date and time    : as per page No 3 

   
 
 
Receipt of bid security and tender document fees  :  
(in original one hour  before of the opening of the  
technical  bid’s  date and time ) 
Registeration class of Contractor      As per page No 3 – . 
TO BE FILLED BY THE CONTRACTOR 

I/We have quoted my/our offer in percentage rate in words as well as in figures.  I/We further 

undertake to enter into contract in regular “B-1” form in Zilla Parishad , Solapur. 

Name and signature of Contractor/ 

Power of Attorney holder 

With complete address. 
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GOVERNMENT OF MAHARASHTRA 
GRAM PANCHAYAT MEDAD TAL-MALSHIRAS, SOLAPUR 

 
INVITATION FOR TENDERS 

 

DETAILED TENDER NOTICE  
 

NAME OF WORK: - 
As per below 

 

Online percentage rate tenders in 'B-1' Form are invited by the Sarpanch Gram Panchayat 

Medad, Tal-Malshiras for the following work from Contractors registered in appropriate class of 

the PWD/Zilla Parishad, Rural develepment deparment (R.D.D).Maharashtra. The name of work, 

estimated cost, earnest money, security deposit, time limit for completion etc. are as under.  

Date & Time of Tender Downloading and submission –  

From 11.00 Am on  25.04.2018 to  30.04.2018  upto 11.00 Am hours. 

Sr. 
No
. 

Name of work Estimated 
Cost 

(Rupees) 

Earnest 
Money 
(Rupees

) 

Tender 
Fee 

(Rupees) 

Class of 
Contractor 

Time 
limit 

in Tender 
(Calendar 
Months) 

 
 
1 

Extention of pipeline 
Water supply scheme  
At :- Medad   
Tal-Malshiras Dist-Solapur 

 
 
3,96,533/- 

 
 
3965/- 

 
 

500/- 

 
MSS  
Class B 

 
 

6 months 

 

Tender form, /conditions of contract,specifications and contract drawings can be downloaded 

from the eTendering portal of  https://mahatenders.gov.in after entering the details payment of Rs. As 

above-) in the form of SBI Net Banking only. Further information regarding the work can be obtained 

from the above office. Bids will be opened as per the Tender Schedule, in the presence of such 

intending Tenderers or his/ their authorized representatives who may be present at that time.  

TENDERING PROCEDURE: -  

1.1  Blank Tender Forms. 

 Tender Forms can  be  downloaded from  the  e-Tendering Portal  https://mahatenders.gov.in  

after entering the details of payment towards Tender Fees as per the Tender Schedule.  



Contractor                                            No of Correction                                    Executive Engineer                4 

1.1.1 The tender submitted by the tenderer shall be based on the clarification, additional facility 

offered (if any) by the Department, and this tender shall be unconditional. Conditional tenders 

shall be summarily REJECTED. 

1.1.2 All tenderers are cautioned that tenders containing any deviation from the contractual terms and 

conditions, specifications or other requirements and conditional tenders will be treated as non 

responsive. The tenderer should clearly mention in forwarding letter that his offer (in envelope 

No. 1& 2) does not contain any conditions, deviations from terms and conditions stipulated in 

the tender. 

1.1.3 Tenderers should have valid Class II / III Digital Signature Certificate (DSC) obtained from any 

Certifying Authorities. In case of requirement of DSC, interested Bidders should go to 

https://mahatenders.gov.in follow the procedure mentioned in the document ‘Procedure for 

application of Digital Certificate’. 

 

 1.1.4 For any assistance on the use of Electronic Tendering System, the Users may call the below 

numbers: 

1.1.5 Tenderers should install the JRE software available free of cost on the Home Page of 

https://mahatenders.gov.in  under the section ‘Downloads’  

 

1.2 Guidelines to Bidders on the operations of Electronic Tendering System of  Zilla Parishad    

             Solapur 

            Various guidalines are available on https://mahatenders.gov.in the home page of under the  

            section. ‘Help for contractors’ , ‘FAQ’ , ‘Bidders manual kit’  

A. Pre-requisites to participate in the Tenders processed by Zilla Parishad Solapur. 

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: 

 

The Contractors interested in participating in the Tenders of Zilla Parishad Solapur –processed 

using the Electronic Tendering System shall be required to enrol on the Electronic Tendering 

System to obtain User ID.  

 

After submission of application for enrolment on the System, the application information shall 
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be verified by the Authorized Representative of the Service Provider. If the information is found 

to be complete, the enrolment submitted by the Vendor shall be approved. 

 

For participating in Limited and Restricted tenders the registered vendors have to apply for 

empanelment on the sub-portal of Zilla Parishad Solapur in an appropriate class of registration. 

The empanelment will have to be approved by the respective officer from the Zilla Parishad 

Solapur. Only empanelled vendors will be allowed to participate in such tenders. 

   

The Contractors may obtain the necessary information on the process of enrolment and 

empanelment either from Helpdesk Support Team or may visit the information published under 

the link Enrol under the section E-Tendering Toolkit for Bidders on the Home Page of the 

Electronic Tendering System.  

  

 2. Obtaining a Digital Certificate:  

  

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid 

Data is required to be signed electronically using a Digital Certificate (Class – II or Class – III). 

This is required to maintain the security of the Bid Data and also to establish the identity of the 

Contractor transacting on the System. 

 

The Digital Certificates are issued by an approved Certifying Authority authorized by the 

Controller of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate. The names of 

the vendors providing DSC is mentioned in G.R. dated 19.10.2011 of RDD dept, Govt of 

Maharashtra. 

  

Bid data / information for a particular Tender may be submitted only using the Digital 

Certificate which is used to encrypt the data / information and sign the hash value during the Bid 

Preparation and Bid Submission stage. In case during the process of preparing and submitting a 

Bid for a particular Tender, the Contractor loses his/her Digital Signature Certificate (i.e. due to 

virus attack, hardware problem, operating system problem); he / she may not be able to submit 

the Bid online. Hence, the Users are advised to store his / her Digital Certificate securely and if 

possible, keep a backup at safe place under adequate security to be used in case of need.  
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In case of online tendering, if the Digital Certificate issued to an Authorised User of a 

Partnership Firm is used for signing and submitting a bid, it will be considered equivalent to a 

no objection certificate / power of attorney to that User to submit the bid on behalf of the 

Partnership Firm. The Partnership Firm has to authorize a specific individual via an 

authorization certificate signed by a partner of the firm (and in case the applicant is a partner, 

another partner in the same form is required to authorise) to use the digital certificate as per 

Indian Information Technology Act, 2000. 

  

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of 

the Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic 

Tender Management System of Government of Maharashtra as per Indian Information 

Technology Act, 2000. The Digital Signature of this Authorized User will be binding on the 

Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying Authority or 

Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature Certificate will 

remain the same for the new Authorised User.   

  

The same procedure holds true for the Authorized Users in a Private / Public Limited Company. 

In this case, the Authorisation Certificate will have to be signed by the Director of the Company 

or the Reporting Authority of the Applicant.  

 

            Details regarding DSC are available on the home page of www.mahatenders.gov.in  under the 

            Section ‘Information About DSC’ 

 

 

 

 

3. Recommended Hardware and Internet Connectivity: 

 

To operate on the Electronic Tendering System, the Contractors are recommended to view the 

details under section ‘Resources Required’ on the home page of  https://mahatenders.gov.in 

 

4.        Set up of Computer System for executing the operations on the Electronic 

Tendering System:  
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To operate on the Electronic Tendering System of Government of Maharashtra, the Computer 

System of the Contractors is required be set up. The Contractors are required to install Utilities 

available under the section ‘Downloads’ on the Home Page of the System.  

 

The Utilities are available for download freely from the above mentioned section. The 

Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online on the 

Home Page to understand the process of setting up the System, or alternatively, contact the 

Helpdesk Support Team on information / guidance on the process of setting up the System. 

 

 

B. Steps to be followed by Contractors to participate in the e-Tenders processed by Zilla  

            Parishad Solapur 

 

1. Preparation of online Briefcase: (My documents) 

 

All Contractors enrolled on the Electronic Tendering System of Government of Maharashtra are 

provided with dedicated briefcase facility to store documents / files in digital format named as 

‘My documents’ on their profile. The Contractors can use the online briefcase to store their 

scanned copies of frequently used documents / files to be submitted as a part of their bid 

response. The Contractors are advised to store the relevant documents in the ‘My documents’ 

before starting the Bid Preparation and Bid Submission stage. 

 

In case, the Contractors have multiple documents under the same type (e.g. multiple Work 

Completion Certificates) as mentioned above, the Contractors advised to either create a single 

.pdf file of all the documents. 

 

It is mandatory to upload the documents using the My documents facility for non sensitive 

documents. Therefore, the Contractors are advised to keep the documents ready in the briefcase 

to ensure timely bid preparation. 

 

Note: Uploading of documents in the My documents does not mean that the documents are 

available to, Zilla Parishad Works Division no.1, Solapur at the time of Tender Opening stage 

unless the documents are specifically attached to the bid during the online Bid Preparation and 
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Bid Submission stage as well as during Decryption and Re-encryption stage. 

 

2. Online viewing of Detailed Notice Inviting Tenders:  

   

            The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key  

Dates) for all the Live Tenders released by Sarpanch Mandave on the home page of Zilla 

Parishad solapur e-Tendering Portal on https://mahatenders.gov.in  under the section Recent 

Online Tender.The conditions published in Notice Inviting Tender (NIT) will prevail on 

conditions in bid document if any discrepancy happens. 

 

 

3. Download of Tender Documents: 

 

Main Bidding Documents are available for free downloading.  

  

4. Online Bid Preparation and Submission of Bid : 

 

Submission of Bids will be preceded by online bid preparation and submission of the digitally 

signed Bid within the Tender Time Schedule (Key Dates) published in the Detailed Notice 

Inviting Tender. The Bid Data is to be prepared in the templates provided by the Tendering 

Authority of Executive Engineer Zilla Parishad Solapur. The templates may either be form 

based, extensible tables and / or uploadable documents. In the form based type of templates and 

extensible table type of templates, the Contractors are required to enter the data and encrypt the 

data using the Digital Certificate. 

 

 

In the uploadable document type of templates, the Contractors are required to select the relevant 

document / compressed file (containing multiple documents) already uploaded in the My 

documents.   

 

Notes: 

a. The Contractors upload a single document or a compressed file containing multiple 

documents against each unloadable option. 
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b. The bids are digitally signed using valid Class – II or Class – III Digital Certificate 

issued any Certifying Authority. The Contractors are required to obtain Digital 

Certificate in advance. 

 

5. Close for Bidding : 

  

After the expiry of the cut – off time of Bid Preparation and bid Submission stage to be 

completed by the Contractors has lapsed, the Tender will be closed by the Tender Authority.   

 

6. Shortlisting of Contractors for Financial Bidding Process: 

 

The Tendering Authority will first open the Technical Bid documents of all Contractors and 

after scrutinizing these documents will shortlist the Contractors who are eligible for Financial 

Bidding Process. The shortlisted Contractors will be intimated by email. 

7. Opening of the Financial Bids: 

The Contractors may remain present with the Tender Opening Authority at the time of opening 

of Financial Bids. However, the results of the Financial Bids of all Contractors shall be available 

on the Zilla Parishad Solapur e-Tendering Portal immediately after the completion of opening 

process. 

8. Tender Schedule (Key Dates):  

 The Contractors are strictly advised to follow the Dates and Times allocated to each stage under 

the column “Contractor Stage” as indicated in the Time Schedule in the Detailed Tender Notice 

for the Tender. All the online activities are time tracked and the Electronic Tendering System 

enforces time-locks that ensure that no activity or transaction can take place outside the Start and 

End Dates and Time of the stage as defined in the Tender Schedule .At the sole discretion of the 

Tender Authority, the time schedule of the Tender stages may be extended 

A) Works 

1.4 ENVELOPE No. 1: (Documents) 

 The first envelope “Envelope No. 1” shall contain the Scanned copies of following documents: 

1.4.1 EMD &  tender Fee  each  issued  form of Net banking 

1.4.2 Registration certificate as a contractor with the PWD/Zilla Parishad, Solapur/ Rural develepment 

deparment, Govt.  of Maharashtra in a appropriate class. 

1.4.3   VAT registration certificate from Maharashtra State Sale Tax Department (Maharashtra Value 

Added Tax Act 2005)  Otherwise 5% VAT will be deducted from all bills.  
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1.4.5 Registered Partnership Deed / Memorandum of Article of Association (if applicable)   

1.4.6  Power of Attorney on behalf of firm issued in the name of persons authorised to sign 

agreements, bill, etc.              

1.4.7 Affidavite/Notary of  contractor  (Format available on page No.15) 

1.4.8  Declaration of contractor (Format available on page No.67) 

1.4.9    List of machinery & plant (Format available on page No.70) 

1.4.10  List of technical person (Format available on page No.71) 

1.4.11   List of work done (Format available on page No.72) 

1.4.12  The documentary proof of  owning or rental agreement between owner and tenderer for 

machineries like, Automatic Computer controlled Drum Mix Hot Mix    Plant of 40 to 60 MT/Hr 

,Electronic sensor paver / mechanical paver / Self propelled mechanical pressure sprayer / 

mechanical pressure sprayer/ Vibratory roller / static roller (10 Tonnes) /Concrete mixer with 

weigh batcher etc whichever applicable for this work. ( Applicable for Hot mix works only) 

1.4.13 Sketch/Map showing the distance of the hot mix plant from the farthest point of work site with 

Km. no. Certified by the officer not below the rank of Deputy Engineer of Works Deptt.            

( Applicable for Hot mix works only) 

 

Even though the bidders meet the above qualifying criteria, they are subjected to be disqualified if they have 

made misleading or false representation in the forms statement and attachments submitted as proof of the 

qualification requirements and / or record of post performance such as abandoning the works, not properly 

completing the contract, in ordinate delays in completion litigation history or financial failures etc. 

 

 

 

 

1.5 ENVELOPE No. 2 TENDER   (FINANCIAL BID) 
 The second envelope “Envelope No. 2” shall contain only the main tender including the 

Common Set of Conditions / Deviation issued by the Department after the pre-tender 
Conference. A tender submitted without this would be considered as invalid. 

 The Tenderer should quote his offer digitally signed in terms of percentage of estimated rates at 
the appropriate place of tender documents  to be submitted only in Envelope No. 2 He should 
not quote his offer any where directly or indirectly in Envelope No. 1. The contractor shall quote 
for the work as per details given in the main tender and also based on the detailed set of 
conditions issued / Additional stipulations made by the Department as informed to him by a 
letter from Ad.CEO / CEO after Pre-Tender Conference. His tender shall be unconditional.  

1.6 SUBMISSION OF TENDER: - 
Procedure for submission of tender is given in various sections of home page of e-terdering 
portal . 



Contractor                                            No of Correction                                    Executive Engineer                11 

 
1.7 OPENING OF TENDERS: 

On the date, specified in the Tender Schedule, following procedure will be adopted for opening 
of the Tender. 
(A) ENVELOPE No. 1 :- ( Documents ) 
First of all Envelope No. 1 of the tender will be opened online to verify its contents as per 
requirements. If the various documents contained in this envelope do not meet the requirements 
of the Department, a note will be recorded accordingly by the tender opening authority and the 
said tenderers Envelope No. 2 will not be considered for further action and the same will be 
recorded. 
The decision of the tender opening authority in this regard will be final and binding on the 
contractors. 
(B) ENVELOPE No. 2: (Financial Bid) 
a)This envelope shall be opened online immediately after opening of Envelope No. 1, only if 
contents of Envelope No. 1 are found to be acceptable to the Department. The tendered rates in 
Schedule ‘B’ or percentage above/below the estimated rates shall then be read out.  in the 
presence of bidders who remain present at the time of opening of Envelope No. 2. 
 

1.8 EARNEST MONEY : 
(i)Earnest money of minimum Rs - to be attached with the tender should be in the form RTGS/NEFT  in 
the name of Chief Accounts & Finance Officer (Sr.), ZP Solapur.     
(ii)Earnest Money in the form of cheques or any other form except above will not be accepted. 
(iii)The amount will be refunded to the unsuccessful tenderers on deciding about the acceptance or 
otherwise of the tender. In case of successful tenderer, it will be refunded on his paying initial Security 
Deposit and completing the tender documents in form B-1. 
(iv) In case of Joint Venture Earnest money  in individual Capacity will not be accepted. Earnest  money, 
Security Deposit, additional security deposit etc.  in the form of  DD issued   in the name of  Joint 
Venture Company  drawn by  Nationalised or Schedule  bank  having branches in Maharashtra and  
endorsed, in the name of Chief Accounts & Finance Officer (Sr.), ZP Solapur. 
 
 

1.9 A SECURITY DEPOSIT:  
(i)The successful tenderer whose tender is accepted will have to pay towards the Security Deposit 
(ii) Rs.       /- is to be deposited by challen towards the initial Security Deposit which will remain with the 
ZP till completion of defect liabilities  period failing which his earnest money will be forfeited to 
Government. 
(iii) In addition to the above, an amount of Rs.      /- will be deducted from the running bills at 2 % of 
value of the gross bill towards balance security deposit. This is a compulsory deduction. 

1.9. B. Condition for payment of additional security deposit, if offer quoted by the tenderer is 
lesser than 10% below the cost put to tender. 

 The contractor shall deposit an additional security deposit along with the security deposit as per 
clause 1.9 within 10 days of acceptance of tender in the form of Bank guarantee, when the below 
percentage quoted is more than 15% of cost put to tender. 

 The amount of security deposit shall be worked out as per following formula. 
Additional Security Deposit = Rs. [% rate quoted by the contractor -15] x  50/100 x   

                   100 
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Cost put tender (i.e. Rs.            /-) 
If the contractor does not deposit this additional security deposit (if applicable) within stipulated 
time then his earnest money deposit will be forfeited and his tender will not be considered for 
acceptance.  

 This additional security deposit shall be extendable up to expiry of valid extensions if any and it 
shall be refunded along with the final bill, after satisfactory completion of work. 

1.10 ISSUE OF FORMS: 
 Information regarding contract as well as blank tender forms can be downloaded from the 

eTendering website free of cost as detailed in the N.I.T.  
 
1.11 TIME LIMIT:  
 The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned 

from the date of written order for commencing the work and shall be inclusive of monsoon 
period. 

1.12 TENDER RATE:  
 No alteration in the form of tender and the schedule of tender and no additions in the scope of 

special stipulations will be permitted. Rates quoted for the tender shall be taken as applicable for 
all leads and lifts. 

1.13 TENDER UNITS:  
 The tenderers should particularly note the units mentioned in the Schedule “B” on which the 

rates are based. No change in the units shall be allowed. In the case of difference between the 
rates written in figures and in words, the correct rate will be the one, which is lower of the two. 

1.14 CORRECTION: 
 No corrections shall be made in the tender documents. Any corrections that are to be made shall 

be made by crossing the incorrect portion and writing the correct portions above with the initials 
of tenderer. 

 
1.15 TENDER’S ACCEPTANCE : 
 Acceptance of tender will rest with Works  Committee Sarpanch Mandave who reserves the 

right to reject any or all tenders without assigning any reason thereof. The tenderer whose tender 
is accepted will have to enter in to a regular B-1 agreement within 10 days of being notified to 
do so. In case of failure on the part of Tenderer to sign the agreement within the stipulated time, 
the earnest money paid by him shall stand forfeited to the Government and the offer of the 
tenderer shall be considered as withdrawn by him.  

1.16 CONDITIONAL TENDER : 
 The tenders who do not fulfil the condition of the notification and the general rules and 

directions for the guidance of contractor in the agreement form or are incomplete in any respect 
are likely to be rejected without assigning any reason therefore. 

1.17(a) The Tenderers shall be presumed to have carefully examined the drawings, conditions and 
specifications of the work and have fully acquainted themselves with all details of the site, the 
conditions of rock and its joints, pattern, river, weather characteristics, labour conditions and in 
general with all the necessary information and data pertaining to the work, prior to tendering for 
the work. 

1.17(b) The data whatsoever supplied by the Department along with the tender documents are meant to 
serve only as guide for the tenderers while tendering and the Department accepts no 
responsibility whatsoever either for the accuracy of data or for their comprehensiveness.   
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1.17(c) The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as per 
survey conducted by the Department. The Contractor should however examine these quarries 
and see whether full quantity of materials required for execution of the work strictly as per 
specification are available in these source before quoting the rates. In case the materials are not 
available due to reasons whatsoever, the contractor will have to bring the materials from any 
other source with no extra cost to Government. The rates quoted, should therefore be for all 
leads and lifts from wherever the materials are brought at site of work and inclusive of royalty to 
be paid to the Revenue Department by the Contractor.   

       POWER OF ATTORNEY: 
 If the tenderers are a firm or company, they should in their forwarding letter mention the names 

of all the partners together with the name of the person who holds the power of Attorney, 
authorizing him to conduct all transactions on behalf of the body, along with the tender.  

1.19 The tenderer may, in the forwarding letter, mention any points are may wish to make clear but 
the right is reserved to reject the same or the whole of the tender if the same becomes 
conditional tender thereby. 

1.20 The contractor or the firms tendering for the work shall inform the Department if they appoint 
their authorized Agent on the work. 

1.21 No foreign exchange will be released by the Department for the purchase of plants and 
machinery for the work by the Contractor. 

1.22 Any dues arising out of contract will be recovered from the contractor as arrears of Land 
Revenue, if not paid amicably. Moreover, recovery of Government dues from the Contractors 
will be affected from the payment due to the Contractor from any other Government works 
under execution with them. 

1.23 The Income Tax at 2.30 % including surcharge or percentage in force from time to time or at the 
rate as intimated by the competent Income Tax authority shall be deducted from bill amount 
whether measured bill, advance payment or secured advance. 

1.24 The successful tenderer will be required to produce, to the satisfaction of the specified 
concerned authority a valid concurrent license issued in his favour under the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970 for starting the work. On failure to do so, 
the acceptance of the tender shall be liable to be withdrawn and also liable for forfeiture of the 
earnest money.  

1.25 The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice 
Act. 

1.26    Cess @ 1% (One percent) shall be deducted at source from every bill of the Contractor by the 
Executive Engineer Under “Building and Other Construction for workers Welfare Cess Act 1996 

1.27    VALIDITY PERIOD  : 
 The offer shall remain open for acceptance for minimum period of 90 days from the Date of 

opening of Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor 
by notice in writing duly addressed to the authority opening the tender and sent by Registered 
Post Acknowledgment due.  
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100 Rs. Bond 

 

-Ö´Öã-ÖÖ ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉ  
 

ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉ (Affidavit)  
 
1. ¨ÉÒ_________________________________ ´ÉªÉ ´É¹ÉÇ         

®úÉ½þhÉÉ®ú _________________________________ªÉÉ 

ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉÉuùÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ ¨ÉÒ/      

_________________________________ªÉÉ EÆò{ÉxÉÒSÉÉ/¡ò¨ÉÇSÉÉ 

|ÉÉä|ÉÉªÉ]õ®ú/¦ÉÉMÉÒnùÉ®ú +ºÉÚxÉ -------------------------------------

------------------------------------ªÉÉ EòÉ¨ÉÉºÉÉ`öÒ ÊxÉÊ´ÉnùÉ ºÉÉnù®ú 

Eäò±ÉÒ +É½äþ. ÁÉ ÊxÉÊ´ÉnäùSªÉÉ Envelope No.1  ¨ÉvªÉä VÉÒ 

EòÉMÉnù{ÉjÉä ºÉÉnù®ú Eäò±ÉÒ +É½äþiÉ iÉÒ JÉ®úÒ, 

¤É®úÉä¤É®ú ´É {ÉÚhÉÇ +É½äþiÉ. ÁÉ¨ÉvªÉä EòÉähÉiªÉÉ½þÒ 

jÉÖ]õÒ, SÉÖEòÉ xÉÉ½þÒiÉ +ºÉä ¶É{ÉlÉ{ÉÚ´ÉÇEò ¨ÉÉxªÉ 

Eò®úÒiÉ +É½äþ. ÁÉ EòÉMÉnù{ÉjÉÉÆ¨ÉvªÉä EòÉ½þÒ SÉÖEòÒSÉÒ 

Ênù¶ÉÉ¦ÉÚ±É Eò®úhÉÉ®úÒ, JÉÉä]õÒ iÉºÉäSÉ +{ÉÚhÉÇ 

¨ÉÉÊ½þiÉÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉÇ´ÉÉ½þÒºÉ 

{ÉÉjÉ +É½äþ ´É ®úÉ½þÒxÉ.  

 

 

 

         EÆòjÉÉ]õnùÉ®úÉSÉÒ 
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ºÉ½þÒ 

 

 

 

×™ü¯ Ö :-    1)  ÆüÖ ¯ ÖÏ×ŸÖ–ÖÖ»Öê Ö 100/- “µÖÖ bond ¾Ö¸ü Affidavit  êú»Öê»ÖÖ 
Ø ú¾ÖÖ Notary  êú»Öê»ÖÖ †ÃÖÖ¾ÖÖ. 

             2)  ‹ úÖ“Ö ¯ ÖÏ×ŸÖ–ÖÖ»Öê ÖÖ¾Ö¸ü ‹ ú Ø ú¾ÖÖ •ÖÖÃŸÖ  úÖ´ÖÖÓ“Öê 
-ÖÖ¾Ö ×»ÖÆüß»µÖÖÃÖ “ÖÖ»Öê»Ö Ø ú¾ÖÖ ×-Ö¾Öß¤üÖ ÃÖã“Ö-ÖÖ -ÖÖê™üßÃÖ 

                   ú´ÖÖÓ ú ×»ÖÆãü-Ö  úÖ´ÖÖ“Öê †-Öã ú´ÖÖÓ ú ×»ÖÆüÖ¾ÖêŸÖ. 

             3) ˆ¯ Ö¸üÖêŒŸÖ ×™ü¯ Ö ¯ ÖÏ×ŸÖ–ÖÖ»Öê ÖÖ´Ö¬µÖê ×»ÖÆüß µÖÖ“Öß  
 Ö¸ü•Ö -ÖÖÆüß. 
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Important points to be noted by terderer of Hotmix work 

The use of specialized machineries for carrying out the asphalting items of works such as Automatic 
Computer controlled Drum Mix plant of 40 to 60  MT/Hr as per clause 501.1& clause 501.3 confirming 
of the MORT & H specifications (2001-IVth Revision), Electronic sensor paver, paver finisher, self 
propelled mechanical pressure sprayer/ mechanical pressure sprayer etc. is obligatory. 

The location of the drum mix plant shall be such that the quality and temperature shall be maintained as 
per M.O.R.T&H. specification at the time of laying of bituminous hot mix . It shall be located within 40 
KM from farthest point of work. 

The contractor shall also make necessary suitable arrangement for maintaining the quality and 
temperature of bituminous mix by covering hot mix with thick tarpoline during conveying or thermocol 
coating to conveying vehicle or any other suitable arrangement, so that quality and temperature will be 
maintained as specified at the time of laying bituminous hot mix.  

The Vibratory Roller/Static Roller shall be used for the compaction as per the description of the 
respective items.
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            FORM B-1 

 
Grampanchayat Mandave  ,  Tal-Malshiras Dist-Solapur  

 
1)All work proposed to be executed by contract shall be notified in a form of invitation to tender, pasted 

on a board hung up in the office of the Sarpanch Grampanchayt Mandave The form will state the work to be 
carried out as well as date of submitting and opening tender the time allowed for carrying out the work, also the 
amount of earnest money  to be deposited  with  the tender and the amount of security deposit to be deposited by 
the successful tenderer and the percentage if any to be deducted from bills. It will also states whether a quarry 
fees, royalties and ground floor rents will be granted. Copies of the specifications designs and drawings and 
estimated rates, schedule rates and any other documents required in connection with the work which will be 
signed by Executive Engineer for the purpose of identification shall also be open for inspection by contractors at 
the office of the Executive Engineer during office hours.  

 Where the work are proposed to be executed according to the specifications recommended by a contractor and 

approved by a competent authority on behalf of the Government of Maharashtra, specifications with designs and 

drawing shall form part of the accepted tender.  

2) In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof, and in 

the event of the absence of any partner it shall be signed on his behalf by a person holding a power of attorney 

authorising him to do so. 

A (i) The contactor shall pay along with the tender the sum of Rs 1%  by challen as and by way of earnest money.  

 (ii)  In the event of his tender being accepted, subject to the provision of sub clause (iii) below, the said amount of 

earnest money shall be appropriated towards the amount deposit payable by him under condition of General 

Conditions of Contract. 

 (iii)  If after submitting the tender, the contractor withdraws his offer or modifies the same or if after the 

acceptance of his tender the contractor fails or neglects to furnish the balance of security deposit, without 

prejudice to any other rights and powers of the Government hereunder, or in law, Government shall be entitled to 

forfeit the full amount of the earnest money deposited by him.  

iv)In the event of his tender not being accepted, the amount of earnest money deposited by the contractors shall, 

unless it is prior thereof forfeited under the provision of sub-clause (ii) above, be refunded to him on his passing 

receipt therefore. 

3) Receipt for payments made on account of any work, when executed by a firm, should also be signed by all the 

partners. Except where the contractors are described in their tender as a firm, in which case the receipts shall be 

signed in the name of the firm by one of the partners, or by some other person having authority to give effectual 

receipts for the firm. 

4) Tenders which propose any alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work or which contain any other conditions of any sort, will be liable for rejection. 

No single tender shall include more than one work, but contractors who wish to tender for two or more works 

shall submit a separate tender for each.  

5) The Chief Executive Officer, Zilla Parishad Solapur or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time and will enter the amount of the several 

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, the contractor shall 

thereupon, for the purpose of identification, sign copies of the specifications and other documents mentioned in 

Rule 1. In the event of a tender being rejected, the Divisional Officer shall authorised the Bank concerned to 

refund the amount of earnest money deposited by the contractor making the tender, on his giving a receipt for the 
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return of the money 

6) The Officer competent to dispose of the tender shall have the right to reject any or all of the tenders. 

7) No receipt for any payment alleged to have been made by a contactor in regard to any matter relating to this 

tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.  

8) The memorandum of the work to be tendered for and the schedule of materials to be supplied by the Works 

Department and their rates shall be filled in and completed by the office of the Executive Engineer before the 

tender form is issued if a form issued to an intending tenderer has not been so filled in and completed he shall 

request the said office to have done this before the completes and delivers his tender 

9) All work shall be measured net by standard measure and according to the rules and customs of the Public Works 

Department without reference to any local custom. 

10) Under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

11) All correction and additions or pasted slips should be initiated. 

12) The measurement of work will be taken according to the usual method in the Public Work Department and no 

proposal to adopt alternative methods will be accepted. The Executive Engineer's decision as to what is "the usual 

method in use in Public Work Department will be final". 

 (i) The contractor shall give a list of machinery in their possession and which they propose to use on the work. 

 (ii)  The contractor will have to construct shed for storing materials procured by him at his own cost at the work 

site having double locking arrangement. The materials will be taken for use in the presence of the Departmental 

Person. No materials will be allowed to be removed from site of the work. 

  

13) Use of Government Machinery 

 (a) If Government Machinery is available and the contractor desires to hire it for Work on the project it may be 

hired to him subject to the rules and hire charges that may be laid down by the Government from time to time 

during the currency of tender 

 (b)No security will be taken from the contractor, so long as the machinery is worked by the departmental staff and 

under the entire control of department and is not handed over to the contractor at all for operation by his crew and 

staff and the charges for the use of machinery are levied on hourly basis and as per prevailing schedule of rate for 

hire charges.  

 (c)Machinery should be worked only where the departmental staff is confidant to use it safely & never in difficult 

situation and dangerous spot. 

 (d)The recovery of plant hire charges will be immediately made through the next Running Accounts bills. 

14) The tendering contractors shall furnish a declaration along with the tender showing all works for he has already 

entered into contract, and the value of work that remains to be executed in each case on the date of submitting 

tender 

15) In view of the difficult position regarding the availability of foreign exchange, no foreign exchange would be 

released by the Department for the purchase of plant and machinery required for the execution of the work 

contracted for. 

16) The contractor will have to construct shed for storing controlled and valuable materials issued to him under 
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schedule 'A' of the agreement. The materials will then be taken for use in the presence of the departmental person. 

No material will be allowed to be removed from the site of works. 

17) The tendering contractor should furnish a detailed statement of works in hand, showing the cost of works in hand, 

the works completed against each with certificate from head of the office concerned. 

18)  In case of joint venture, the copy of registered partnership deed shall be produced at the time of purchasing of 

tender form and also in envelope No I. 

19) Two or more contractors of any class may combine and tender for a work costing to the amounts up-to which 

each individual contractor or the higher of two limits if they are of different categories are empowered to tender 

as per the original registration provided. 

 (i) The combination is of the contractor as a whole and not individual partners and  

(ii) They draw a registered partnership deed and submit a copy there of to the authority at the time of purchase of 

the tender forms. 

20) Whenever the advantage of such combination of two or more contractors is to be taken for quoting for a work, the 

registered partnership deed should be irrevocable till the completion of work for which they have combined and 

till all the liabilities there of are liquidated and the share of the contractor of higher category should not be less 

than 50 %. Further the percentage share of the contractor of the lower category in such a partnership/ combination 

should not be more than his limit of eligibility to quote for works divided by the estimated cost of work put to 

tender (i.e. when such a percentage is applied to the cost of the work, his share of cost not exceed his own 

eligibility limit of tendering for works.) 

21)  The lead partners shall meet not less than 50 percent of all qualifying criteria like annual turnover, single work, 

quantities of items and Bid Capacity above. The joint venture must collectively satisfy the criteria of para  annual 

turnover ,single work, quantities of items and Bid capacity above The experience of the other  joint partners shall 

be considered if it is not less than 30 percent of the qualifying criteria like annual turnover, single work ,quantities 

of items and Bid capacity above  

 If joint venture firm is found lowest at the time of opening of bids, the tenderer shall register the joint venture 

with the Registrar of Firm and submit the same to the Engineer-in-charge within 45 days  from the date of 

opening of tender, failing which his bid shall be considered non responsive and the Earnest Money shall be 

forfeited. 
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TENDER FOR WORKS 
 

 
           I / We hereby tender for the execution for the Governor of 

Maharashtra (here in before and here in after referred to as Government) of 

the work specified in the under written memorandum within the time 

specified  in such memorandum at*           ( To be filled in BOQ file & 

upload ) Percent below / above the estimated rates entered in Schedule 'B' 

(memorandum showing items of work to be carried out) and in accordance 

in all respects with the specifications, designs, drawing and instructions in 

writing referred to in rule 1 here of and in clause 13 of the annexed 

conditions of contract and agree that when materials for the work are 

provided by Government such materials and the rates to be paid for them 

shall be as provided in Schedule 'A' hereto. 

 

 * In figure as 
well as in words. 
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                                MEMORANDUM 
 

(a) If several sub work are 
included they should be 
detailed in a separate list.  

 General Description   
(b) Estimated cost :                      
   Rs. /- 

(c) The amount of earnest 
money to be deposited shall be 
in accordance with the 
provision of the paras 206 and 
207 of the M.P.W. Manual. 

  
(c) Earnest Money:                         Rs . /- 

(d) The deposit shall be 
accordance with paras 213 & 
214 of M.P.W. Manual. 

 (d) Security Deposit :                                                                 
 
(i) Cash (not less than amount          Rs.         /-                   
    of earnest money)  

  (ii) To be deducted from current bills   Rs.         /-                   
                                                   Total : Rs           /- 
(e) This percentage where no 
security deposit is taken will 
vary from 5% to 10% 
according to the requirement 
of the case. Where security 
deposit is taken see note to 
clause (1) of condition of 
contract. 

 (e) Percentage, if any, to be deducted from bill so as to make up the total amount 
required as security deposit by time the half the work as measured by the cost is 
done  5 percent. 

   
(f) Give schedule where 
necessary , showing dates by 
which various items to be 
completed. 

 (f) Time allowed for the work from date of written order to commence is    9 
(nine)  months including monsoon should this tender be accepted. 

   
     I / We hereby agree that this offer shall remain open for acceptance for 

a minimum period of 90 days from the date fixed for opening the same 
and thereafter until it is withdrawn by us / by notice in writing duly 
addressed to the authority opening the tenders and sent by registered post 
A.D. or otherwise delivered at the office of such authority. DD No._ 
______ dated _________ in respect of sum of Rs.  1%  representing the 
earnest money is herewith forwarded. The amount of earnest money shall 
not bear interest and shall be liable to be forfeited to the government 
should I / We fail to (1) abide by the stipulation to keep the offer open for 
the period mentioned above or (2) signed and complete the contract 
documents required by the Engineer and furnish the security deposit as 
specified in item (d) of memorandum contained in paragraph 1 above, 
within the time limit laid down in clause (i) of the annexed general 
conditions of the contract.    The amount of earnest may be adjusted 
towards the security deposit or refunded to me / us if so desired by me / 
us in writing unless the same or any part thereof has been forfeited as 
aforesaid above, within the time limit laid down in clause  

            I / We have secured exemption from payment of earnest money 
after executing the necessary bond in favour of Government a true copy 
of which is enclosed herewith, should any occasion for forfeiture of 
earnest money for this work arise due to failure on my / our part to (1) 
abide by the stipulation to keep the offer open for the period mentioned 
above or (2) sign and complete the contract documents and furnish the 
security deposit as specified in item (d) of the memorandum contained in 
paragraph 1 above within the time limit laid down in clause (1) of the 
annexed General condition of the contract the amount payable be me/us 
may, at the option of the Engineer, be recovered out of the amount 
deposited in lump sum for securing exemption in so far as the same may 
extend in terms of the said bond and in the event of the deficiency, out of 
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any other money which are due or payable to me / us by the Government 
under any other contract or transaction of any nature whatsoever or 
otherwise. should this tender be accepted  

  I /we hereby agree to abide by and fulfil all the terms and provision of 
the conditions  of contract annexed hereto so far as applicable and in 
default to forfeit and pay to government the sum of money mentioned in 
the said condition. DD no -------------           dt    -------------- from the 
Bank at in respect of the sum Rs 20000/-forwarded representing the 
earnest money (a) the full value of which is to be absolutely forfeited to 
Government should/we not deposit the fully amount of security specified 
in the above memorandum in accordance with Clause 1(A) of the said 
conditions of the contract. otherwise the said sum of Rs 20000/-shall be 
refunded 

   
   

   
   
   

 
         Sarpanch Grampanchayat, Mandave 
       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CONDITIONS OF CONTRACT 

Security          
Deposit 

Clause1:  The person / persons whose tender may be accepted (herein after called the 

contractor, which expression shall unless excluded by or repugnant to the context include 

his, heirs executors, administrators, contractor and assigns) shall (A) within 10 days 
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(which may be extended by the Chief Executive Officer Zilla Parishad Solapur concerned 

upto15 days if the Chief Executive Officer Zilla Parishad Solapur thinks fit to do so) of the 

receipt by him of the notification of the acceptance of his tender deposit with the Executive 

Engineer in cash or Govt. securities endorsed to the Executive Engineer (if deposited for 

more than 12 months) of sum sufficient which will make up the full security deposit 

specified in tender or (B) permit Government at the time of making any payment to him 

for work done under the contract to deduct such as will amount  to 5 (Five) percent of all 

moneys so payable, such deduction to be held by Government by way of security deposit, 

provided always, that, in the event of the contractor depositing a lump sum by way of 

security deposit as contemplated at (A) above, then and in such case, a the sum so 

deposited shall not amount to 5 (Five) percent, of the total estimated cost of the work, it 

shall be lawful for Government at the time of making any payment to the contractor for 

work done under the contract, to make up the payment to the contractor for work done 

under the contract to make up the full amount of 5 (Five) percent, by deducting a sufficient 

sum from every such payment as last aforesaid, until the full amount of the security 

deposit is made up.  

All compensation or other sum of money payable by the contractor to government under 

the terms of his contract may be deducted from or paid by the sale of sufficient part of his 

security deposit or from the interest arising there from or from any sums which may be due 

or may become due by Government to the contractor under any other contract or 

transaction of any nature on any account whatsoever, and in the event of his security 

deposit being reduced by reason of any such deduction or sale as aforesaid the contractor 

shall within ten days there after make good in cash or Government securities endorsed as 

aforesaid, any sums or sums which may have been deducted from or raised by sale of his 

security deposits or may part thereof. The security deposit referred to, when paid in cash 

may, at the cost of the depositor, be converted into interest bearing securities provided that 

the depositor has expressly desired this in writing.  
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  If the amount of the Security Deposit to be paid in lump sum within the period specified at 
(A) above is not paid, the tender / Contract already accepted shall be considered as 
cancelled and legal step will be taken against the contractor for recovery of the amounts. 
The amount of the Security Deposit lodged by a contractor shall be refunded along with 
the payment of the final bill, if the date up to which the contractor has agreed to maintain 
the work in good order is over. If such date is not over, only 50% amount of security 
deposit shall be refunded along with the payment of the final bill. The amount of security 
deposit retained by the Government shall be released after expiry of period up to which the 
contractor has agreed to maintain the work in good order is over. In the event of the 
contractor failing or neglecting to complete rectification work within the period up to 
which the contractor has agreed to maintain the work in good order, then subject to 
provisions of clause 17 and 20 here of the amount of security deposit retained by 
Government shall be adjusted towards the excess cost incurred by the department on 
rectification work *+ This will be the same percentage as that in the tender at (e). 

Compensatio
n for delay 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with, all due diligence (time being deemed to be the 
essence of the contract on part of the contractor) and the contractor shall pay as 
compensation an amount equal to one percent, or such smaller amount as the Chief 
Executive Officer Zilla Parishad Solapur (whose decision in writing shall be final) may 
decide, of the amount of the estimated cost of the whole work as shown in the tender for 
every day that work remains un-commenced, or unfinished after the proper dates. And 
further to ensure good progress during the execution of the works, the contractor shall be 
bound in all cases, in which the time allowed for any work exceeds one month to 
complete. 

+       1/3 of the work in   1/3           of the time 

         2/3 of the work in   2/3           of the time 

         Full work                         2(two)  Month            

            In the event of the contractor failing to comply with these conditions he shall be 
liable to pay as compensation an amount equal to one percent, or such smaller amounts as 
the Chief Executive Officer Zilla Parishad Solapur (whose decision in writing shall be 
final) may decide of the said estimated cost of the whole work for every day that the due 
quantity of work remains incomplete. Provided always that the total amount of 
compensation to be paid under provision of this clause shall not exceed 10 percent of the 
estimated cost of the work shown in the tender. Superintending Engineer should be the 
final authority in this respect irrespective of the fact that the tender is accepted by Chief 
Executive Officer Zilla Parishad Solapur.. 

Action when 
whole of 
Security 
Deposit is 
forfeited. 

Clause 3 : In any case in which under any clause or clauses of this contracts the contractor 
shall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid in one sum or deducted by instalments) or in the case of 
abandonment of the work owing to serious illness or death of the contractor or any other 
cause, the Executive Engineer on behalf of the Governor of Maharashtra shall have power 
to adopt any of the following courses as he may deem best suited to the interest of 
Government. 
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 a) To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the Executive Engineer shall be conclusive evidence) and in that case the security 
deposit of the Contractor shall stand forfeited and be absolutely at the disposal of 
Government. 

 b) To carry out of work or any part of the work departmentally debiting the contractor with 
the cost of the work, expenditure incurred on tools and plant, and charges on additional 
supervisory staff including the cost of work charged establishment employed for getting 
unexecuted part of the work completed and crediting him with the value of the work done 
departmentally in all respects in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of the contract. The certificate of the 
Executive Engineer as to the cost of the work and other allied expenses so included and the 
value of the work so done departmentally shall be final and conclusive against the 
contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 
shall be unexecuted out of his hands and to give it to another contractor to complete, in 
which case all expenses incurred on advertisement for fixing a new contracting agency, 
additional supervisory staff including the cost of work charged establishment and cost of 
the work executed by the new contract agency will be debited to contractor and the value 
of the work done or executed through the new contractor shall be credited to the contractor 
in all respects and in the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of his contract. This certificate of the Executive Engineer as 
to all the cost of the work and other expenses incurred as aforesaid for or in getting the 
unexecuted work done by the new contractor and as to the value of the work done by the 
new contractor and as to the value of the work so done shall be final and conclusive 
against contractor.  

           In case the contract shall be rescinded under clause (a) above, the contractor shall 
not be entitled to recover or be paid any sum for any work thereto actually performed by 
him under this contract unless and until the Executive Engineer shall have certified in 
writing the performance of such work and the amount payable to him in respect thereof he 
shall only be entitled to be paid the amount so certified. In the event of either of the 
courses referred to in clause (b) or (c) being adopted and the cost of the work executed 
departmentally or through a new contractor and other allied expenses exceeding the value 
of such work credited to the contractor, the amount of excess value shall be deducted from 
any money due to the contractor by the Govt. under the contract or otherwise, howsoever 
or from his security deposit or the sale proceeds thereof provided howsoever, that the 
contractor shall have no claim against government even if certified value of the work done 
departmentally or through a new contract except the certified cost of such work and allied 
expenses provided always that whichever of the three courses mentioned in clause (a) (b) 
or (c) is adopted by the Executive Engineer, the contractor shall have no claim to 
compensation for any loss sustained by reason of him having no claim to compensation for 
any materials, or entered into engagement or made any advance on account of or with a 
view of the execution of the work or the performance of contract. 

Action when 

process of 

particular work 

is unsatisfactory 

Clause 4 : If the progress of any particular portion of the work is unsatisfactory the 
Executive Engineer shall not with standing that the general progress of the work is 
satisfactory in accordance with clause 2 be entitled to take action under clause 3 (b) after 
giving the contractor 10 days notice in writing and the contractor will have no claim for 
compensation for any loss sustained by him owing to such action. 
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Contractor 
remains liable 
to pay 
compensation 
if action not 
taken under 
clause 3. 

  

 

 

                                                                                                         
Power to take 
possession of 
or required 
removal of or 
all contractor's 
plant 

Clause 5: In any case in which any of the powers conferred upon the Executive Engineer 
by clause 3 and 4 hereof shall have become exercisable and the same shall not have been 
exercised, the non-exercise thereof shall not constitute a waver of any of the conditions 
hereof and such powers shall not-with standing be exercisable in any future case of default 
by the contractor for which by under any clause or clauses hereof he is declared liable to 
pay compensation amounting to the whole of his security deposit and the liability of the 
contractor for past and future compensation shall remain unaffected. In the event of the 
Executive Engineer taking action under sub-clause (a) or (c) of clause (3) he may, if he so 
desires, take possession of all or any tool plant, materials and stores in or upon the works 
or the site thereof or belonging to the contractor or procured by him and intended to be 
used for the execution of the works or the site thereof or belonging to the contractor, or 
procured by him and intended to be used for the execution of the work or any part thereof, 
paying or allowing, for the same in account at the contract rates, or in the case of contract 
rates not being applicable at current market rates, to be certified by the Executive Engineer 
whose certificate there of shall be final. In the alternative the Executive Engineer may, by 
notice in writing to the contractor or to his clerk of the works, foreman or other authorised 
agent require him to remove such tools, plant materials or stores from the premises within 
a time to be specified in such notice and in the event of contractor failing to comply with 
any such requisition the Executive Engineer may remove them at the contractor's expenses 
or sale them by auction or private sale, at risk and account of the contractor in all such 
removal and the amount of the proceeds and expenses of any such sale be final and 
conclusive against the contractor. 

Extension of 
time limit. 

Clause 6:  If the contractor desires an extension of the time for completion of the work on 
the ground of his having unavoidable hindering in it execution or on the other ground, he 
shall apply in writing to the Executive Engineer before the expiration of the period 
stipulated in the tender or before the expiration of 30 days from the date to which he was 
hindered as aforesaid or on which the cause for asking ever extension occurred, which ever 
is earlier and the Executive Engineer may, if in his opinion there are reasonable ground for 
granting an extension, grant such extension as he thinks necessary or proper. The decision 
of the Executive Engineer in this matter shall be final. 

 Clause 6 A : In the case of delay in handing over the land required for the work due to 
unforeseen cause, the contractor shall not be entitled for any compensation what so ever 
from the Government on the ground that the machinery or the labour was idle for certain 
period. Contractor may, however apply for extension of time limit which may be granted 
on the merit of the case. 

Final 
Certificate 

Clause 7 : On completion of the work the contractor shall be finished with a certificate by 
the Executive Engineer (Hereinafter called the Engineer-in-charge) in such completion but 
no certificate shall be given nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall have been 
executed, all scaffolding, surplus materials and rubbish and shall have cleaned of the dirt 
from all wood work, doors, floors or other parts of any building in or upon which the work 
has been executed or on which he may have had possession for the purpose of executing 
the work or until the work shall have been measured by the Engineer-in-charge or where 
the measurements have been taken by his subordinates until they have received the 
approval of the Engineer -in charge the said measurement being binding and conclusive 
against 
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 the contractor. If the contractor fails to comply with the requirement of the clause as to the 
removal of scaffolding, surplus material and rubbish and cleaning of dirt on or before the 
date fixed for the completion of the work. The Executive-in- charge may at the expense of 
the contractor, remove such scaffolding, surplus materials and rubbish and dispose off the 
same as he think fit and clean of such dirt as aforesaid and the contractor shall forthwith 
pay the amount of all expenses so incurred but shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

Payments on 
intermediate 
certificate to    
be regarded     
as advance. 

Clause 8:  No payment shall be made for any work estimated to cost less than Rs. One 
thousand till after the whole of the said work shall have been completed and a certificate of 
completion given. But in the case of the works estimated to cost more than Rs. One 
thousand, the contractor shall not submitting a monthly bill there  off be entitled to receive 
payment proportionate to the part of the work then approved and passed by the Engineer-
in-charge whose certificate of such approval and passing of the sum payable shall final and 
conclusive against the contractor. All such intermediate payment shall be regarded as 
payment by way of advance against the final payment only and not preclude the Engineer-
in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed and 
taken away and reconstructed or rejected, nor shall any such payment be considered as an 
admission of the due performance of the contractor or any part thereof, in any respect of 
the occurring of any claim, nor shall it conclude, determine or affect in any way the 
powers of the Engineer-in-charge as to final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted 
by the Contractor within one months of the date fixed for the completion of the work 
otherwise the Engineer-in-charge's certificate of the measurement and of the total amount 
payable for the work shall be final and binding on all parties. 

Payment at 

reduced rates on 
account of items 

of work not 

accepted as 

completed to be 

at the discretion 

of the Engineer 

in charge. 

Clause 9:  The rates for several items of work estimated to cost more than Rs. One 
thousand agreed to within shall be valid only when the item concerned is accepted as 
having been completed fully in accordance with the sanctioned specifications. In case 
where the items of work are not accepted as so completed the Engineer-in-charge may 
make payment on account of such items at such reduced rates as he may consider 
reasonable in preparation of final or on account bills. 

Bill to be 
submitted 
monthly 

Clause 10:  A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all work executed submitted in the previous month, 
and the Engineer-in-charge shall take or cause to be taken the requisite measurement for 
the purpose of having the same verified and the claim so far as it is admissible shall be 
adjusted, if possible within ten days from the presentation of the bill. If the contractor does 
not submit the bill within time fixed as aforesaid, the Engineer-in-charge may depute a 
subordinate to measure up the said work in the presence of the contractor or his duly 
authorised agent whose counter signature to the measurement list shall be sufficient 
warrant and the Engineer-in-charge may prepare a bill from such list which shall be 
binding on the contractor in all respects. 
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Bill to be on 
printed form. 

Clause 11:  The contractor shall submit all bills on the printed forms to be had on 
application at the office of the Engineer-in-charge. The charges to be made in the bills 
shall always be entered at the rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions and not mentioned or provided for in the tender, 
at the rate hereinafter provided for such work. 

Stores 
supplied by 
Government. 

Clause 12:  If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied from the P.W.D. store or if it is required that the 
contractor shall use certain stores to be provided by the Engineer-in-charge (such material 
and stores, and the prices to be charged therefore as hereinafter mentioned being so far as 
practicable for the convenience of the contractor but not so in any way to control the 
meaning or effect of this construction specified in the schedule or memorandum hereto 
annexed) the contractor shall be supplied with such materials and stores as may be 
required from time to time to be used by him for the purpose of the construction only, and 
values of the full quantity of materials and stores as supplied shall be set off or reduced 
from any sums then due, or here after to become due to the contractor under the contract or 
otherwise or from the security deposits, or the proceeds of sale thereof, if the deposit is 
held in Government, and shall on no account be removed from the site of the work and 
shall at all times be open to inspection by the Engineer-in-charge. Any such material 
unused and is perfectly in good condition at the time of completion or determination of the 
contract shall be returned to the Public Works Department stores, if the Engineer-in-charge 
so requires by a notice in writing given under his hand, but the contractor shall not be 
entitled to return any such materials except with such consent and he shall have no claim 
for compensation on account of any such material supplied to him as aforesaid but 
remaining unused by him or for any wastage into damage thereto. 

Store 
Material 

Clause 12 A :  All store of contractor  material  such as cement ,steel Bitumen etc  
Supplied by the contractor at his own cost should be kept by the contractor under lock and 
key and will be accessible for inspection by the Executive Engineer or his agent  at all 
times  

Work to be 
executed in 
accordance 
with 
specification, 
drawing, 
orders etc. 

Clause 13:  The contractor shall execute the whole and every part of the work like manner 
and both as regards materials and every other respect in strict accordance with 
specifications. The contractor shall also confirm exactly fully and faithfully to the designs, 
drawings and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodged in his office and to which the contractor shall be entitled to have access for the 
purpose of inspection at such office or at the site of work during office hours. The 
contractor will be entitled to receive three sets of contracts drawings and working 
drawings as well as one certified copy of the accepted tender along with the work order 
free of cost. Further copies of the contract drawings and working drawings, if required by 
him, shall be supplied at the rate of Rs. 500 /- per set of contact drawing and Rs. 150/- per 
working drawing except where otherwise specified. 

Alteration in 
Specifications 
and designs 
not to 
invalidate 
contract. 

 

 

 

Clause 14: The Engineer-in-charge shall have power to make any alterations in, or 
additions to, the original specifications, drawings, designs and instructions, that may 
appear to him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any instructions in this 
connection which may be given to him in writing signed by the Engineer-in-charge and 
such alteration shall not invalidate the contract, and any additional work which the 
contractor may be directed to do in the manner above specified as a part of the work shall 
be carried out by the contractor in the same conditions in all respects on which he agreed 
to the main work and at the same rates as per specified in the tender for the main work. 
And if the additional or altered work, includes any class of work for which no rate is 



Contractor                                            No of Correction                                    Executive Engineer                29 

 

Rate for work 
not entered in 
estimate or 
schedule of 
rates of the 
district. 

specified in this contract, then such class of work shall be carried out at the rates entered in 
Schedule of Rates of the division or at the mutually agreed upon between the Engineer-in-
charge and the contractor, whichever are lower. If the additional or altered work, for which 
no rate is entered in the schedule of rates of the division, is ordered to be carried out before 
the rates are agreed upon, then the contractor shall within seven days of the date of receipt 
by him of order to carry out work inform the Engineer-in-charge of the rate which it is his 
intention to charge for such class of work, and if the Engineer-in-charge does not agree to 
this rate he shall by notice in writing be at liberty to cancel his order to carry out such class 
of work and arrange to carry it out in such manner as he may consider advisable, provided 
always that if the contractor shall commence work or incurs any expenditure in regard 
thereto before the rate shall have been determined as lastly herein-before mentioned then 
in such case he shall only be entitled to be paid in-respect if the work carried out or 
expenditure incurred by him prior to the date of the determination of the rate as aforesaid 
according to such rate or rates as shall be fixed by the Engineer-in-charge. In the event of a 
dispute the decision of the Superintending Engineer of the Circle will be final. 

 Where however, the work is to be executed according to the designs, drawings, and 
specification recommended by the contractor and accepted by the competent authority the 
alterations above referred to shall be within the scope of such designs, drawing and 
specifications to the tender. 

Extension of 
time in 
consequence 
of addition or 
alteration. 

The time limit for the completion of work shall be extended in the proportion that the 
increase in its cost occasioned by alterations or additions bears to the cost of the original 
contact work and the certificate of the Engineer-in-charge as to such proportion shall be 
conclusive. 

No claim to 
any payment 
or 
compensation 
for alteration 
in or 
restriction of 
work. 

Clause 15 : (1) If at any time after the execution of the contract documents, the engineer 
shall for any reason whatsoever (other than  default on the part of the contractor and for 
which Government is entitled to rescind the contract) desire that the whole or any part of 
the work specified in the tender should be suspended  for any period or that the whole or 
part of the work should not be carried out at all he shall give to the contractor a notice in 
writing of such desire and upon the receipt of such notice the contractor shall forthwith 
suspend or stop the work wholly or in part as required, after having due regard to the 
appropriate state at which the work should be stopped or suspended so as not to cause any 
damage or injury to the work already done or endanger the safety thereof provided the 
decision of the Engineer as to the stage at which the work or any part or it could be or 
could have been safely stopped or suspended shall be final and conclusive against the 
contractor. The contractor shall have no claim to any payment or compensation what-so-
ever by reason of or in pursuance of any notice as aforesaid on account of any suspension, 
stoppage or curtailment except to the extent specified here-in-after. 
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 (2) Where the total suspension of the work ordered as aforesaid continued for a continuous 
period exceeding 90 days the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part of the 
work by giving a 10 days prior notice in writing to the Engineer, within 30 days of the 
expiry of the said period of 90 days of such Intention and requiring the Engineer to record 
the final measurements of the work already done and to pay the final bill. Upon given such 
notice, the contractor shall be deemed to have been discharged from his obligation to 
complete the remaining unexecuted work under this contract. On receipt of such notice the 
Engineer shall proceed to complete the measurement and make such payment as may be 
finally due to the contractor within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor. Such payment shall not in any manner 
prejudice the right of the contractor to any further compensation under the remaining 
provision of this clause. 

 (3) Where the Engineer requires the contractor to suspend the work for a period in excess 
of 30 days at anytime or 60 days in the aggregate, the contractor shall be entitled to apply 
to the Engineer within 30 days of the resumption of the work after such suspension for 
payment of compensation to the extent of pecuniary loss suffered by him in respect of 
working machinery rendered idle on the site or on account of his having, had to pay the 
salary or wages of labour engaged by him during the said period of suspension. Provided 
always that, the contractor shall not be entitled to any claim in respect of any such working 
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of 
such suspension or in respect of any suspension what-so-ever occasioned by unsatisfactory 
work or any other default on his part. The decision of the Engineer in this regard shall be 
final and conclusive against the contractor. 

 (4) In the event of  

 (i) Any total stoppage of work on notice from the engineer under sub-clause (1). 

 (ii) Withdrawal by the contractor from the contractual obligation to complete the 
remaining unexecuted work under sub-clause (2) on account of continued 
suspension of work for a period exceeding 90 days. 

 (iii) Curtailment in the quantity of any item or items originally tendered on account 
of any alteration, omission or substitution in the specifications, drawings, 
designs or instructions under clause 14(1) where such curtailment exceeds 
25% in quantity and the value of the quantity curtailed beyond 25% at the rate 
for the items specified in the tender is more than Rs. Five Thousand 
(Rs.5000/-) 

  It shall be open to the contractor within 90 days from the service of (i) the 
notice of stoppage of work or (ii) the notice of withdrawal from the 
contractual obligation under the contract on account of the continued 
suspension of the work (iii) notice under clause 14(1) resulting such 
curtailment or produce to the Engineer satisfactory documentary evidence, that 
he had purchased or agreed to purchase material for use in the contracted 
work, before receipt by him of the notice of stoppage, suspension or 
curtailment and require the Government to take over on payment such material 
at the rates determined by the Engineer, provided however, such rates shall in 
no case exceed the rates at which the same were acquired by the contractor. 
The Government shall thereafter take over the material so offered, provided 
the quantities offered are not in excess of the requirement of the unexecuted 
work as specified in the accepted tender and are of quality and specification 
approved by the Engineer. 
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Time limit for 
unforeseen 
claims. 

 Clause 16: Under no circumstance what so ever shall the contractor be entitled 
to any compensation from Government on any account unless the contractor 
shall have submitted claim in writing to the Engineer -in Charge within one 
month of the cause of such claim occurring. 

Action and 
compensation 
payable in 
case of bad 
work. 

 Clause 17: If any time before the security deposit or any part thereof is 
refunded to the contractor it shall appear to the Engineer -in Charge or his 
subordinate in-charge or the work, that any work has been executed with 
unsound, imperfect unskilled workmanship or with materials of inferior 
quality, or that any materials or articles provided by him for the execution of 
the work are unsound or of a quality inferior to that contracted for or are 
otherwise not in accordance with the contractor, it shall be lawful for the 
Engineer-in-charge to intimate this fact in writing to the contractor and then 
not withstanding the fact that the work, materials or articles complained of 
may have been inadvertently passed, certified and paid for, the contractor shall 
be bound forthwith to rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may be require or if so required, shall remove 
the materials or articles so specified and provided other proper and suitable 
materials or article at his own charge and cost and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in the written 
intimation aforesaid, the contractor shall be liable to pay compensation at the 
rate of 1% on the amount of the estimate for every day not exceeding 10 days, 
during which the failure so continues and in the case of any such failure, the 
Engineer-in-charge may rectify or remove and re-execute the work or remove 
and replace the materials or article complained of, as the case may be, at the 
risk and expense in all respects of the contractor. Should the Engineer-in-
charge consider that any such inferior work or materials as described above 
may be accepted or made use of it shall be within his discretion to accept the 
same at such reduced rates as he may fix thereof. 

Work to be open to 
inspection. 

Clause 18: All works under or in course of execution or executed in pursuance 
of the contract shall at all times be open to the inspection to inspection and 
supervision of the Engineer-in-charge and his subordinates and the contractor 
shall at all times during the usual working hours, and at all other times at 
which reasonable notice of the intention of the Engineer-in-charge of his 
subordinates to visit the works shall have been given to the contractor, either 
himself be present to receive order and instructions, or have a responsible 
agent duly accredited in writing, present for that purpose. Orders given to the 
contractor's duly authorised agent shall be considered to have the same force 
and effect as if they had been given to the contractor himself. 

Contractor or responsible 
agent to be present. 

 

Notice to be 
given before 
the work is 
covered up.  

 Clause 19 : The contractor shall give not less than  5 days notice in writing to 
the Engineer-in-charge or his subordinates in charge of the work before 
covering up or otherwise placing beyond the reach of measurement any work 
in order that the same may be measured and correct dimensions hereof taken 
before the same is so covered up or placed beyond the reach of measurement 
and shall not cover up or placed beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-charge or his subordinate in 
charge of the work, and if any work shall be covered up or placed beyond the 
reach of measurement without such notice having been given or consent 
obtained the same shall be uncovered at the contractors expense and in default 
thereof payment or allowance shall be made for such work or for the materials 
with which the same was executed. 

Contractor 
liable for 

 Clause 20 :  If during the period of 12 (Twelth ) months Engineer-in-charge 
pursuant to the clause 7 of the contract or 12 (Twelth ) months after 
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damage done 
and for 
imperfection. 

commissioning of the work whichever is earlier in the opinion of the 
Executive Engineer, the said work is defective in any manner whatsoever, the 
contractor shall forthwith on receipt on the notice in that behalf from the 
Executive Engineer, duly commence execution and completely carry out at his 
cost in every respect all the work that may be necessary for rectifying and 
setting right the defects specified therein including dismantling and 
reconstruction of unsafe portions strictly in accordance with and in the manner 
prescribed and under the supervision of the Executive Engineer. In the event 
of the contractor failing and neglecting to commence execution of the said 
rectification work within the period prescribed therefore in the said notice the 
Executive Engineer may get the same executed and carried out departmentally 
or by other agency at the risk on account and at the cost of the contractor. The 
contractor shall forthwith on demand pay to the government the amount of 
such costs, charges and expenses sustained or incurred by the government of 
which the certificate of the Executive Engineer shall be final and binding on 
the contractor. Such costs, charges and expense shall be deemed to be arrears 
of land revenue and in the event of contractor failing or neglecting to pay the 
same on demand as aforesaid without prejudice to any other rights and 
remedies of the government; the same may be recovered from the contractor 
as arrears of land revenue. The government shall also be entitled to deduct the 
same from any amount which may then be payable or which may thereafter 
becomes payable by government to the contractor either-in-respect of the said 
work or any other work whatsoever, or from the amount of the security deposit 
retained by government.   

Contractors to 
supply plant, 
ladders, 
scaffolding 
etc. 

 

 Clause 21 :  The contractor shall supply at his own cost all materials (except 
such special material if any) as may be supplied from the Public Works 
Department Stores, in accordance with the contract, plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and any temporary works 
which may be required for the proper execution of the work, in the original, 
altered or substituted form, whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or not 
and which may be necessary for the purpose of satisfying or complying with 
requirements of the Engineer-in-charges as to any matter on which 

 

 

 

 

 

And is liable 
for damages 
arising from 
non-provisions 
of lights, 
fencing etc. 

 under these Conditions he is entitled to be satisfied, or which be entitled to 
require together with carriage thereof, to and from the work. The contractor 
shall also supply without charge the requisite number of persons with the 
means and materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or examination at any 
time and from time to time of the work or materials. Failing this the same may 
be provided by the Engineer-in-charge at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof or of 
sufficient portion thereof. The contractor shall provide all necessary fencing 
and lights required to protect the Public from accident and shall also be bound 
to bear the expenses of defence every suit, action or other legal proceedings at 
law that may be brought by any person for injury sustained owing to the 
neglect of the above precautions, and to pay damages and cost such person or 
which may with the consent of the contractor be paid in compromising any 
claim by any such person. 

  Clause 21A: The contractor shall provide suitable scaffolds and working 
platforms, gangways, and stairways and shall comply with the following 
regulations in connection therewith: 
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  a)  Suitable scaffolds shall be provided for workmen for all work that 
cannot be safely done from a ladder or by other means. 

  b)  A scaffold shall not be constructed, taken down substantially altered 
except - 

   i) Under the supervision of a competent and responsible.    Person, 
and 

   ii) As far as possible by competent workers possessing adequate 
experience in this kind of work. 

  c) All scaffolds and appliance connected therewith and all leaders shall - 

   i) Be of sound material 

   ii) Be of adequate strength having regard to the loads and strains to 
which they will be subjected, and  

   iii
) 

Be maintained in proper condition. 

  d) Scaffolds shall be so constructed that no part there of can be displaced in 
consequence of normal use. 

  e) Scaffolds shall not be overloaded and as far as practicable the load shall 
be evenly distributed. 

  f) Before installing lifting gear on scaffolds special precaution shall be 
taken to ensure the strength and stability of the scaffolds. 

  g) Scaffolds shall be periodically inspected by a competent person. 

  h) Before allowing a scaffold to be used by his workmen, the contractor 
shall check whether the scaffold has been erected by his workmen or not 
take steps and to ensure that it complies fully with the regulations herein 
specified. 

  i) Working platforms, gangways, and stairways shall - 

   i) Be so constructed that no part thereof can sag unduly or unequally. 

   ii) Be so constructed and maintained having regard  to the prevailing 
conditions as to reduce as far as practicable risks of persons 
tripping or slipping, and  

  j) In the case of working platforms, gangways, working places and 
stairways at a height exceeding 3 meters. 

   i) Every working platform and every gangway shall have to be 
closely boarded unless other adequate measures are taken to ensure 
safety. 

   ii) Every working platform, gangways, working places, stairway shall 
be suitably fenced. 

  k) Every opening in the floor of the building or in working platform shall 
except for the time and to the extent required to allow the access or 
persons or the transport or shifting of materials be provided with 
suitably means to prevent the fall of persons or material. 
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  l) When persons are employed on a roof where there is danger of falling 
from a height exceeding 3 meters suitable precaution shall be taken to 
prevent the fall of persons or materials. 

  m) Suitable precautions shall be taken to prevent persons being struck by 
articles, which might fall from scaffolds or other working place. Safe 
means of access shall be provided to all working platforms and other 
working places.  

  n) Safe means of access shall be provided to all working platform and other 
working places. 

 Clause 21 B: The contractor shall comply with the following regulations as regards the 
Hoisting Appliances to be used by him. 

 a) Hoisting machines and tackle, including their attachment, anchorage's and 
sports shall - 

  i) Be of good mechanical construction, sound material and adequate 
strength and free from patent defect, and  

  ii)  Be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering material or as a means of suspension 
shall be of suitable quality and adequate strength and free from patent defect. 

 c) Hoisting machines and tackle shall be examined and adequately tested after 
erected on the site and before use and be re-examined in position at intervals 
to be prescribed by the government. 

 d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or 
lowering of materials or as a means of suspension shall be periodically 
examined. 

 e) Every crane driver or hoisting appliance operator shall be property qualified. 

 f) No person who is below the age of 21 years shall be in control of any hoisting 
machine, including any scaffolds, which give signals to the operator. 

 g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 
swivel and pulley block used in hoisting or lowering or as a means of 
suspension the safe working load shall be ascertained by adequate. 

 h) Every hoisting machine and all gear referred to in the preceding regulation 
shall be plainly marked with the safe working load. 

 i) In the case of hoisting machine having a variable safe working load, each safe 
working load and condition under which it is applicable shall be clearly 
indicated.  

 j) No part of any hoisting machine or of any gear referred to in regulation of 
above shall be loaded beyond the safe working load except for the purpose of 
testing. 

 k) Motors, gearing transmissions, electric wiring and other dangerous part of 
hoisting appliance shall be provided with efficient safe guards. 

 l) Hoisting appliances shall be provided with such means as will reduce to a 
minimum risk of the accidental descent of the load.  
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 m) Adequate precautions shall be taken to reduce to a minimum the risk of any 
part of a suspended load becoming accidentally displaced.  

Measure for 
prevention of 
fire. 

Clause 22: The contractor shall not set fire to any standing jungle, trees, bush wood or 
grass without a written permit from the Executive Engineer.  

 When such permit is given and also in all cases when destroying cut or dug up trees, bush 
wood grass etc. by fire, the contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property. 

 The contractor shall make his own arrangement for drinking water for the labour employed 
by him. 

Liability of 
contractors for 
any damage 
done in or 
outside work 
area. 

Clause 23: Compensation for all damage done intentionally or unintentionally by 
contractors labour whether in or beyond the limits of contractor for government property 
including any damage caused by the spreading of any damage fire mentioned in clause 22 
shall be estimated by the Engineer-in-charge or such other officer as he may appoint and 
the estimates of the Engineer-in-charge subject to the decision of the Superintending 
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of 
the assessed compensation on demand, failing which the same will be recovered from the 
contractor as damages in the manner prescribed in clause 1 or deducted by the Engineer-
in-charge from any sum that may be due to or become due from government to the 
contractor under this contract or otherwise. The contractor shall bear the expenses of 
defending any action or other legal proceeding that may be brought by any person for 
injury sustained by him owing to neglect of precautions to prevent the spread of fire and he 
shall also pay any damages and cost that may be awarded by the court in consequence. 

Employment 
of female 
labour  

Clause 24: The employment of female labourers on works in the neighbourhood of 
soldier's barracks should be avoided as far as possible. 

Work on 
Sunday 

Clause 25:  No work shall be done on a Sunday without the sanction in writing of the 
Engineer-in-charge. 

Work not to be 
sublet. Contract 
may rescind and 
security deposit 
forfeited for 
subletting it 
without 
approval or for 
bribing a public 
officer or if 
contractor 
becomes 
insolvent. 

Clause 26:  The contract shall not be assigned or sublet without the written approval of the 
Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt so 
to do, or become insolvent or commence any proceedings to be adjudicated and insolvent 
or make any composition with his creditors, or attempt so to do the Engineer-in-charge 
may be notice in writing rescind the contract. Also if  any bribe, gratuity, gift, loan, 
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 
be given, promised by the contractor or any of his servants or agents to any public officer 
or person in the employment of government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may be giving notice in writing rescind 
the contract. In the event of a contract being rescinded, the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of the 
Government and same consequences shall as ensure as if the contract has been rescinded 
under clause 3 hereof and in addition the contractor shall not be entitled to recover or be 
paid for any work therefore actually performed under the contract. 
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Sum payable by 
way of 
compensation to 
be considered as 
reasonable 
compensation 
without 
reference to 
actual loss. 

Clause 27: All sum payable by a contractor by way of compensation under any of these 
conditions shall be considered as a reasonable compensation to be applied of the use of 
Government without reference to the actual loss or damage sustained and whether any 
damage has or has not been sustained.  

Changes in the 
constitution of 
the firm to be 
notified.  

Clause 28: In the case of a tender by partners any change in the construction of a firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his information. 

 

 Clause 29:  All works to be executed under the contact shall be executed under the 
direction and subject to the approval in all respects of the Superintending Engineer of the 
Circle for the time being, who shall be entitled to direct at what point or points and in what 
manner they are commenced and from time to time carried out.  

Work to be 
under 
direction and 
control of 
Chief 
Executive 
Officer Zilla 
Parishad 
Solapur. 

Clause 30 (1): Except where otherwise specified in the contract and subject to the power 
delegated to him by Government under the code rules then in force, the decision of the 
Chief Executive Officer Zilla Parishad Solapur.of the Circle for the time being shall be 
final, conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications ,designs ,drawings and instructions herein before mentioned 
and as to the quality of the workmanship or material used on the work or as to any other 
question, claim, right, matter or things whatsoever, in any way arising out of or relating to 
the contract designs, drawing, specifications, estimates, instructions , orders of these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the completion or 
abandonment thereof. 

 (2) The contractor may within thirty days of receipt by him of any order passed by the 
Additional Chief Executive Officer Zilla Parishad,Solapur.of the Circle as aforesaid appeal 
against it to the Chief Executive Officer Zilla Parishad Solapur.concerned with the 
contract, work or project provided that - 

 (a)  The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten Lakhs)  

 (b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh) 

 (3) If the contractor is not satisfied with the order passed by the Chief Executive Officer 
Zilla Parishad Solapur. as aforesaid the contractor may within thirty days of receipt by him 
of any such order, appeal against it to the concerned Secretary, R.D.D. who, if convinced 
the prima-facie the contractor's claim rejected by the Add. Chief Executive Officer Zilla 
Parishad Solapur / Chief Executive Officer Zilla Parishad Solapur is not frivolous and that 
there is some substance in the claim of the contractor as would merit a detailed 
examination and decision by the Standing Committee, shall put up to the Standing 
Committee at Government level for suitable decision.  

Store of 
European or 
American 
manufactures 
to be obtained 
from the 
Government 

Clause 31: The contractor shall obtain from the works Department  of Z P stores all stores 
and article of European or American manufacture which may be required for the work, or 
any part of the work or in making up any article required therefore or in connection 
therewith unless he has obtained permission in writing from the Engineer-in-charge to 
obtain such stores and articles elsewhere. The value of such stores and articles as may be 
supplied to the contractor by Engineer-in-charge will be debited to the contractor in his 
account at the rates shown in the Schedule in form "A" attached to contract and if they are 
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not entered in the said Schedule, they shall be debited to him at cost price which for the 
purpose of this contract shall include the cost of carriage and all other expenses 
whatsoever, which may have to be incurred in obtaining delivery of the same as the stores 
aforesaid. 

Lump sums in 
estimates. 

Clause 32 : When the estimate on which a tender is made includes lump sumps in respect 
of parts of the work the contractor shall be entitled to payment in respect of items of work 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if part of the work question is not in the opining of the 
Engineer-in-charge capable of measurement the Engineer-in-charge may at his discretion 
pay lump sum amount entered in the estimate, and the certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provision of this clause. 

Action where 
no 
specification. 

Clause 33: In the case of any class of work for which there is no such specification as in 
mentioned in Rule-1, such work shall be carried out in accordance with the Divisional 
specifications, and in the event of there being no Divisional specification, then in such case 
the work shall be carried out in all respects in accordance with the instruction and 
requirement of the Engineer-in-charge. 

Definition of 
work. 

Clause 34 : The expression 'works' or 'work'  where used in these condition shall, unless 
there be something in the subject or context repugnant to such construction be constructed 
to mean the work or the work contractor to be executed under or in virtue of the contract, 
whether temporary or permanent and whether original altered substituted or additional. 

Contractor's 
percentage 
whether 
applied to net 
or gross 
amount of bill. 

Clause 35: The percentage referred to in the tender shall be deducted from / added to the 
gross amount of the bill before deducting the value of any stock issued. 

Quarry fees 
and royalties  

Clause 36: All quarry fees, royalties, Octri dues and ground rent for stacking materials if 
any, should be paid by the contractor. 

Compensation 
under 
Workman's 
Compensation 
Act.  

Clause 37:  The contractor shall be responsible for and shall pay compensation to his 
Workmen payable under the Workmen's compensation Act, 1923 (VIII of 1923), 
(hereinafter compensation is payable and or paid by Government as principal under the 
subsection 91) of section 12 of the said Act on behalf of the contractor this shall be 
recoverable by Government from the contractor under sub section 92) of the said section. 
Such compensation shall be recovered in the manner laid down in clause 1 above. 

 Clause 37 A:  The contractor shall be responsible for and shall pay expenses of providing 
Medical aid to any workmen who may suffer a bodily injury as a result on an accident. If 
such expenses are incurred by Government the same shall be recoverable from the 
contractor forthwith and be deducted without prejudice to any other remedy of 
Government from any amount due or that may become due to the contractor. 

 Clause 37 B : The contractor shall provide all necessary personal safety equipment and 
first-aid apparatus available for the use of the persons employed on the site and shall 
maintain the same in condition suitable for immediate use at any time and shall comply 
with the following regulation in connection therewith : 

 (a) The worker shall be required to use the equipment so provided by the 
contractor and the contractor shall take adequate steps to ensure proper use of 
the equipment by those concerned.  
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 (b) When work carried on in proximity to any place where there is no risk of 
drawing, all necessary equipment's shall be provided and kept ready for use 
and all necessary steps shall be taken prompt rescue of any person in danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment for all injuries 
likely to be sustained during the course of the work. 

 Clause 37 C:  The contractor shall duly comply with the provision of "The Apprentices 
Act 1961 (III of 1961) the rules made there under and the orders that may be issued from 
time under the said Act and the said Rules and on his failure or neglect to do so he shall be 
subject to all the liabilities and penalties provided by the said Act and said Rules". 

Claim for 
quantity of 
works entered 
in the tender 
or estimate. 

Clause 38: (1) Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rates shall be permitted in respect of any of 
the items so long as, subject to any special provision contained in the specification 
prescribed a different percentage of permissible variation, the quantity of the items does 
not exceed the tender quantity  by more than 25% and so long  as the  value of excess 
quantity beyond this limit at the rate of the items specified in the tender, is not more than 
Rs. 5,000/- 

(2) The contractor shall if ordered in writing by the Engineer, so to do also carry out any 
quantities in excess of the limit mentioned in Sub Clause (1) hereof on the same conditions 
as and in accordance with the specifications in the tender and at the rates (i) derived from 
the rates entered in the current schedule of rates and in the absence of such rates (ii) at the 
rate prevailing in the market, the said rates being increased or decreased as the case may 
be, by the percentage which the total tendered amount bears to the estimated cost of the 
work as put to tender based upon the Schedule rates  of applicable to the year in which the 
tenders were invited (for the purpose of operation  of this clause, this cost shall  be taken to  
  

 (3) Claim arising out of reduction in the tendered quantity of any item beyond 25 percent 
will be governed by the provisions of clause 15 only when the amount reduction beyond 
25% at the rate of the item specified in the tender is more than Rs. 5000/-. 

Employment 
of female or 
other labour. 

Clause 39: The contractor shall employ any female, convict or other labour of a particular 
kind of class if ordered in writing to do so by the Engineer-in-charge. 

Claim for 
compensation 
for delay in 
starting work 

Clause 40: No compensation shall be allowed for any delay caused in the starting of the 
work on account of acquisition of land and in the case of the clearance work of any delay 
in according sanction to estimates. 

Claim for 
compensation 
for delay in 
the execution 
of work 

Clause 41: No compensation shall be allowed for any delay in the execution of work on 
account of water standing in borrows pits or compartments. The rates are inclusive for hard 
or cracked soil excavation in mud, subsoil water or water standing in borrow pit and no 
claim for an extra rate shall be entertained unless otherwise expressly specified.  

Entering upon 
or 
commencing 
any portion of 
work. 

Clause 42: The contractor shall not enter upon or commence any portion of work except 
with the written authority and instructions of the Engineer-in-charge or of his subordinate 
in charge of the work failing such authority the contractor shall have no claim to ask for 
measurements of or payment for work. 

Minimum age Clause 43: (i) No contractor shall employ any person who is under the age of 18 years.  
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of persons 
employed, the 
employment 
of donkey 
and/or other 
animals and 
the payment of 
fair wages. 

(ii)  No contractor shall employ donkeys or other animals with breeching of string or thin 
rope. The breeching must be at lease 3 inches wide and should be of tape (Newar) 

(iii)  No animals suffering from sores, lameness or emaciation or which is immature shall 
be employed on the work. 

(iv) The Engineer-in-charge or his agent authorised to remove from the work any person or 
animal found working which does not satisfy these conditions and no responsibilities shall 
be accepted by the Government for any delay caused in the completion of the work by 
such removal. 

 (v) The contractor shall pay fair and reasonable wages to the workmen employed by him in 
the contract undertaken by him. In the event of any disputes arising between the contractor 
and his workmen on the grounds that the wages paid are not fair and reasonable the dispute 
shall be referred without delay to the Executive Engineer who shall decide the same. The 
decision of the Executive Engineer shall be conclusive and binding on the contractor, but 
such decision shall not in any way affect the condition in the contract regarding the 
payment to be made by the Government at the sanctioned tender rates.   

 (vi) The contractor shall provide drinking water facilities to the workers. Similar amenities 
shall be provided to the workers engaged on large work in urban areas.   

Method of 
payment. 

Clause 44: Payments to contractor shall be made by cheques drawn on any treasury within 
the Division convenient to them. Provided the amount exceeds Rs. 100/- Amount not 
exceeding Rs. 100/- will be paid in cash.  

Acceptance of 
conditions 
compulsory 
before 
tendering the 
work. 

Clause 45: Any contractor who does not accept these conditions shall not  be allowed to 
tender for works. 

Employment 
of scarcity 
labour. 

Clause 46: If Government declares a state of scarcity or famine to exist in any village 
situated within 1 Kms. of work, the contractor shall employ upon such parts of the work as 
suitable for unskilled labour any person certified to him by the Executive Engineer or by 
any person to whom Executive Engineer may have delegated this duty in writing to be in 
need of relief and shall be bound to pay to such persons wages not below minimum which 
may arise in connection with the implementation of this clause shall be decided by the 
Executive Engineer whose decision shall be final and binding on the contractor. 

 Clause 47: The price quoted by the contractors shall not in any case exceed the control 
price, if any, fixed by Government or reasonable price which is permissible for him to 
charge as private purchaser for the same class and description of goods under the 
provisions of Hoarding and profiteering Prevention Ordinance 1984 as amended from time 
to time. If the price quoted exceeds the controlled price or the price permissible under 
Hoarding and Profiteering Prevention Ordinance, the contractor will specifically mention 
this fact in his tender along with reasons for quoting such higher price. The purchaser at 
his tender along with reasons for quoting such higher price. The purchaser at his discretion 
will in such higher price. The purchaser at his discretion will in such case exercises the 
right of revising the price at any stage so as to confirm with the controlled price on the 
permissible under the Hoarding and Profiteering Ordinance. This discretion will be 
exercised without prejudice to any other action that may be taken against the contractor.  

 Clause 48: The  rates  to be quoted by the contractor must be  inclusive of sales tax No 
extra payment on this account will be made to the contractor  
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 Clause 48 A : The contractors are bound to pay to the labourers wages according to the 
Minimum Wages Act 1948 applicable to the Zone in accordance with the order issued in 
Government P.W.D./Circular No. MWA/ 1063, dated 07/12/1968. 

 Clause 49:  In case of materials that remains surplus with the contractor for those issued 
for the work contracted from the date of ascertainment of the materials being surplus be 
taken as the date of sale for the purpose of sales tax and the sale tax will be recovered on 
such sale. 

 Clause 50: The contractor shall employ the unskilled labour to be employed by him on the 
said work only from locally available labours and shall give preference to those persons 
enrolled under Maharashtra Government Employment and Self Employment Department 
Scheme. Provided, however, that if the required unskilled laboured are not available 
locally, the contractor shall in the first instance employ such number of persons as is 
available and thereafter may with previous permission, in writing of the Engineer-in-
charge of the said work obtained the rest of requirement of unskilled the labour from 
outside the above scheme. 

  

 Clause 51: All amount whatsoever which the contractor is liable to pay to the Government 
in connection with the execution of the work including the amount payable in respect of 
(1) Material and / or stores supplied / issued hereunder by the Government to the 
contractor, (2) Hire charges in-respect of heavy plant machinery and equipment given on 
hire by the Government to the contractor, for execution by him of the work and / or on 
which the advance have been given by the Government to the contractor  shall be deemed 
to be arrears of the lands revenue and the Government may without prejudice to any other 
rights and remedies of the Government recover the same from the contractor as arrears of 
land revenue. 
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 Clause 52:  The contractor shall duly comply with all the provisions of the contract labour 
(Regulation and Abolition) Act 1970. (37 of 1970) and the Maharashtra Contract Labour 
(Regulation and Abolition) Rules 1971 as amended from time to time and all other 
relevant statutes and statutory provision concerning payment of wages particularly to 
workmen employed by the contractor and working on the site of the work. In particular the 
Contractor shall pay wages to each worker employed by him on the site of the work at the 
rates prescribed under the Maharashtra Contract Labour (Regulation and Abolition) Rules 
1971. If the contractor fails or neglects to pay wages at the said rates or make short 
payment and the Government makes such payment of wages in full or part thereof less 
paid by the contractor, as the case may be the amount so paid by the Government to such 
worker shall be deemed to be arrears of land revenue and the Government shall be entitled 
to recover the same as such from the contractor or deduct the same from the amount 
payable by the Government to the contractor hereunder or from any other amounts payable 
to him by the Government (Minimum Wages Act, as per Government Circular (AT / 1284 
/ (120) / Building, dated 14/08/1988). 

 

 

 

 

 

 

 Clause 53: (A) The anti-malaria and other health measures shall be as directed by he Joint 

Director (Malaria and Filaria) of Health Services, Pune. 
 (B) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population for minimum level. 

 (C) Contractor shall carry out anti malaria measures in the areas as per guidelines 
prescribed under National Malaria Eradication Programme as directed by the Joint Director 
(M & F) of health Services, Pune. 
(D)  In case of a default in carrying out prescribed anti malaria  measures, resulting in 
increase in malaria incidence the contractor shall be liable to pay to Government the 
amounts spent by Govt. on anti Malaria measures to control the situation in addition to 
fine. 
 

 (E)Relations with Public Authorities: The contractor shall make sufficient arrangement for 
draining away the sludge water as well as water coming from the bathing and washing 
places and shall dispose off this water in such a way so as not to cause any substance. He 
shall also keep the premise clean by employing sufficient number of sweepers. The 
contractor shall comply with all rules, regulation bylaws and directions given from time to 
time by any local or public authority in connection with this work and shall pay fees or 
charges which are leviable on him without any extra cost to Government. (vide Govt 
Circular No CST -1086 / CR-243 /Ka Building 2 /Mantralaya Bombay dt 11 September 
1987 

 Clause 54:  The contractor shall comply with all the provision of the Apprentices Act, 
1961 and Rules and Orders issued there under from time to time. If he fails to do so, his 
failure will be breach of the contract and the Superintending Engineer may in his discretion 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provision of the Act  
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 Clause 55: The tender rates are inclusive of all taxes, rates, cesses and are also inclusive of 
the leviable tax in respect if sale by transfer of property in goods involved in the execution 
of a work contract under the provision of Rules 58 of Maharashtra Value Added Tax Act-
2005. For the purpose of levy of tax. 

 Clause 56: In case of material which become surplus with the contractor from those issued 
for the work contracted from the date of ascertainment of the materials as being surplus 
will be taken as the date of sale for the purpose of sales tax and sale tax will be recovered 
on such sale. 

 Clause 57(1) :  QUALITY  ASSURANCE AND MAINTENANCE.(Annexure to the 
P.W.D  circular No 1091-/CR -60/ Bldg -2 dt 14 th October 1991 regarding  incorporation 
additional condition for quality assurance and Maintenance Manual) 
To ensure the specific quality of work which will also include necessary surveys, 
temporary works, etc., the contractor shall prepare a quality assurance plan and get the 
same approved from the Engineer-in-charge within one month from the date of work order. 
For this, the contractor shall submit an organisation chart of his technical personnel to be 
deployed on the work along with their qualification, job description defining the function 
of reporting, supervising, inspecting and approving. The contractor shall also submit a list 
of tools, equipment and the machinery and instrumentation, which he proposes to use for 
the construction and for testing in the field and/or in the laboratory and monitoring. The 
contractor shall modify supplement the organisation chart and the list of Machinery/ 
equipment etc. as per the direction of the Superintending Engineer and shall deploy the 
personnel and equipment on the field as per the approved chart and the list respectively. 

 The contractor shall submit written method statements dealing his exact proposal of 
execution of the work in accordance with the specification. He will have to get these 
approved from the Engineer-in-charge. The quality of the work shall be property 
documented through certificates, records, check lists and Log book of results etc. such 
records shall be complied from the beginning of the work and be continuously  updated 
subsequently and this will be the responsibility of the contractor. The form should be got 
approved from the Engineer in charge.  

 Clause 57 (2)  :Where the work is to be on lump-sum basis on contractor’s design the 
contractor shall also submit a maintenance manual  giving procedure for maintenance, with 
the periodically of maintenance works including inspections to be used, means of 
accessibility for all pats of the structure. He shall also include in the manual, the 
specification, for maintenance works that would be appropriate for his design and 
technique of construction. This manual shall be submitting within the contract period. 

 Clause 58: It is obligatory on the part of agency to procure R.C.C. pipe (ISI marked) 
required for the work from the M.S.S.I.D.C. only. The proof of such procurement like bill 
of M.S.S.I.D.C. certification of the Divisional Manager M.S.S.I.D.C. to that effect will 
have to be enclosed along with the bill pertaining to the work concerned. The payment 
towards the procurement of R.C.C. pipes and also items, in which the use of R.C.C. pipes 
is contemplated, would be released only after fulfilment of the conditions, laid down as 
above.  
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GENERAL CONDITIONS OF CONTRACT 
 

1. AUTHORITY OF ENGINEER - IN - CHARGE. 

Save in so far as it is legally or physically impossible, the contractor shall execute complete and maintain 

the works in strict accordance with the contract under the directions and to the entire satisfaction of the 

Engineer - in - charge and shall comply with and adhere strictly to the Engineer - in - charge instructions 

and directions on any matter (Whether mentioned in the contract or not) pertaining to this work. 

The Engineer - in - charge shall decide all questions which may arise as to quality and acceptability of 

materials furnished and work executed, manner of executions, rate of progress of work, interpretations of 

the plans and specifications and acceptability of fulfilment of the contract on the part of contractor. He 

shall determine the amount and quality of work performed and materials furnished and his decision and 

measurements shall be final. In all such matters and in any technical questions which may arise touching 

the contract, his decision shall be binding on the contractor. The engineer in charge shall have power to 

enforce such decisions and orders if the contractor fails to carry out them promptly. If the contractor fails 

to execute the work order by the engineer in charge, the engineer in charge may give notice to the 

contractor specifying a reasonable period therein and on the expiry of that period proceed to execute such 

work as may be deemed necessary and recover the cost thereof from the contractor. 

1.1 AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE . 

The duties of the representative of the engineer in charge are to watch and supervise the work and to test 

and examine any material to be used or workmanship employed in connection with the works. 

1.2 The engineer in charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer in charge and shall furnish to the contractor a copy of all 

such delegations of powers and authorities. Any written instructions of the approval given by the 

representative of the engineer in charge to the contractor within the terms of such delegations (but not 

otherwise) shall bind the contractor and department as though it had been given by the Engineer in charge 

provided always as follows. 

(a) Failure of the representative of the engineer in charge to disapprove any work or materials shall 

not prejudice the power of the engineer in charge thereafter to disapprove such work or materials 

and to order pulling down, removal or breaking up thereof. 

(b) If the contractor is dissatisfied with any decision of the representative of the engineer in charge 

he shall be entitled to refer the matter to the engineer in charge who shall thereupon confirm 

reverse or vary such decisions. 

2. OTHER CONDITIONS FOR SUBMISSION OF TENDER : 

2.1 The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and he special conditions, the specification schedule and drawing and shall 

be deemed to have visited the site of the work and to have fully informed himself regarding the local 

conditions and carried out his own investigations to arrive at the rates quoted in the tender. In this regards 

he will be given necessary information to the best of the knowledge of Department but without any 

guarantee about it.  
2.2 It is presumed that the contractor has carefully gone through the works specifications. P.W.D. 
Hand Book and the Schedule of rates of the division and studied the site conditions before arriving at the 
rates quoted by him.  
3. TREASURE TROVE :  
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 In the event of discovery by the contractor or his employees during the progress of the works of 
the any treasure, fossils, minerals or any other article of value or interest, the contractor shall give 
immediate intimation thereof to the Engineer. And forth with mark over to the Engineer his 
representative such treasure or things, which shall be the property of Government. 

3 –A    LAYOUT OF WORK 
        Layout of the work will be done by the contractor in consultation with the Executive 

Engineer, of the department or his representative. Some permanent marks should however be 
established to indicate the demarcation of the structures or any component thereof made to this 
permanent marks in measurement books and drawing, signed by the contractor and the 
departmental officer, responsibility regarding layout will be joint. 

4. AGENT AND WORK ORDER BOOK:  
4.1 The contractor shall himself engage an authorised all time agent on the work capable of 
managing and guiding the work and understanding the specifications and contract conditions. A qualified 
and experienced Engineer shall be provided by the contractor as his agent for technical matters. Site 
engineer can also be designated as an agent of the contractor. Agent will take orders as will be given by 
the Executive Engineer or his representative and shall be responsible for carrying them out. This agent 
shall not be changed without prior intimation of the Executive Engineer and his representative on the 
work site. The Engineer-in-charge have the unquestionable right to ask for changes in the quality and 
strength of supervisory staff of contractor and to order removal from work of any of such staff. The 
contractor shall comply with such order and effect replacements of the satisfaction of the Engineer-in-
charge. 
4.2 A work order book shall be maintained on site and it shall be the property of Government and the 
contractor shall promptly sign orders given therein by the Executive Engineer or his representative and 
his superior officer, and comply with them. The compliance shall be reported by contractor to the 
Engineer in good time so that it can be checked, the blank work order book, with machine numbered 
pages will be provided by the Department free of charge for this purpose. The contractor will be allowed 
to copy out the instruction therein from time to time. 
5. INITIAL MEASUREMENT OF RECORD: 
Where for proper measurements of the work it is necessary to have an initial set of levels or other 
measurements taken the same as recorded in the authorised field book or M.B. of Government by the 
Engineer or his authorised representative will be signed by the contractor who will be entitled to have a 
true copy of same made at his cost. Any failure on the part of the contractor to get such level etc. 
recorded before starting the work will render him liable to accept the decision of the Engineer as to basis 
of taking measurements and will be binding on contractor Likewise the contractor will not carry out any 
work which will render its subsequent measurement difficult or impossible without first getting the same 
jointly measured and recorded by himself and the authorised representative of the Engineer.  The record 
of such measurement maintained by Government shall be signed by the contractor and he will be entitled 
to have a true copy of the same made at his cost. 
 
6. CUSTODY OF WORK: 
All work and materials before being finally taken over by Government will be the entire liability of the 
contractor for guarding, maintaining and making good any damages of any magnitude. It is however to 
be understood that before taking over such work, Government will not put it to its regular use as distinct 
from casual or incidental use except as specially mentioned elsewhere in this contract or as mutually 
agreed to. 
7. CO-ORDINATION: 

When several agencies for different sub works of the project are to work simultaneously on the 
project site, there must be full co-ordination between the contractors to ensure timely completion of the 
whole project smoothly. The scheduled dates for completion specified in each contract shall, therefore be 
strictly adhered to. Each contractor may make his independent arrangements for water, power, housing 
etc. if they so desire. On the other hand the Contractors are at liberty to come to mutual agreement on his 
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behalf and make joint agreement with the approval of the Engineer. No contractor shall take or cause to 
take any steps or action that may cause destruction, discontent or disturbance to work, labour or 
arrangements etc. of other contractors in the project localities. Any action by any Contractors which the 
Engineer in his unquestioned discretion may consider as infringement of the above code would be 
considered as a breach of the contract conditions and shall be dealt with accordingly. 

In case of any dispute or disagreement between the various contractors, the Engineer's decision 
regarding the co-ordination, co-operation and facilities to be provided by any of the contractor shall be 
final and binding on the contractor concerned & such a decision shall not vitiate any contract nor absolve 
the contractor of his obligations under the contract nor form the grounds for any claim or compensation. 
8. PATENTED DEVICES, MATERIALS AND PROCESS: 

Whenever the contractor desires to use any designed device, materials or process covered by 
letter of patent or copyright, the right for such use shall be secured by suitable legal arrangement and 
agreement with patent owner and the copy of their agreement shall be filed with the Engineer-in-charge, 
if so desired by the later. 
9      RELATION WITH PUBLIC AUTHORITIES:  

The contractor shall comply with all rules, regulations, bye-laws and directions given from time-
to-time by any local or public authority in connection with this work and shall him-self pay all charges 
which are leviable on him without any extra cost of Government. 
10. IDEMNITY : 

The contractor shall indemnify the Government against all actions, suits, claims, and demands 
brought or made against it in respect of anything done or committed to be done by the Contractor in 
execution of or in connection with the work of this contract and against any loss or damage to the 
Government in consequence to any action or suit being brought against the contractor for any thing done 
or committed to be done for the execution of this contract.  
The Government may at its discretion and entirely at the cost of the contractor defend such suit, either 
jointly with the contractor or single in case the latter chooses not to defend the case.  

 
             11. STACKING, STORAGE AND GUARDING OF MATERIALS : 
 

11.1 The stacking and storage of building materials at site shall be in such a manner as to prevent 
deterioration or inclusion of foreign materials and to ensure the preservation of the quantity, properties 
and fitness of the work, suitable precautions shall be taken by contractor to protect the materials against 
atmospheric action, fire and other hazards. The materials likely to be carried away by wind shall be 
stored in suitable stores or with suitable barricades and where there is likelihood of subsidence of soil, 
heavy materials shall be stored on paved platforms, suitable separating barricades and enclosure as 
directed shall be provided to separate materials brought by contractor and from different sources of 
supply.  
11.2 The contractor shall at his own expenses, engage watchman for guarding the               Materials 

and plant and machinery and the work during day and night against                          any pilferage 
or damage and also for prohibiting trespassers. 

11.3 No Materials brought  to site shall be removed from the site  without prior approval of the 
Engineer –in-charge 

12.  12.1The contractor shall inform the Engineer in charge in writing when any     portion of the work is 
ready for inspection giving him sufficient notice to enable him to inspect these without affecting the 
further progress of the work. 

12.2 The contractor shall provide at his cost necessary ladders and such arrangements as are 
considered safe by the Engineer in charge for proper inspection of all parts of the work. 

12.3 The contractor shall extend his full co-operation and make all necessary arrangement when 
needed for carrying out inspection of the work or any part of the  
work by the local representative, M.L.A's M.P.'s and officers and dignitaries / delegates of various 
Government department, local bodies, private sectors etc. no compensation shall be paid to the 



Contractor                                            No of Correction                                    Executive Engineer                46 

Contractor on this account. 
 
13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR : 
13.1 The work shall be carried out by the contractor without causing damage to the existing Govt. 
property and / or private property. If any such damages are caused the contractor shall pay for restoration 
of the property to the original condition and any other consequent damages. 
13.2 In the event of an accident involving serious injuries or death of any persons, at site of work or 
quarry or at place in connection with the work the same shall be reported in writing within 24 hours of 
the occurrence to the Engineer in charge and the Commissioner of workmen's compensation. 
14. CLEARANCE OF SITE ON COMPLETION OF WORK : 

  The contractor after completion of work shall clean the site of all debris and remove all unused 
materials other than those supplied by the department and all plant and machinery equipment, tools, etc. 
belonging to him within one month from the date of completion of the work, or otherwise the same will 
be removed by the department at his cost or disposed off as per departmental procedure. In case the 
materials is disposed off by department, the sale proceeds will be credited to the contractor's account 
after deducting the cost sale incurred.  However no claim of the contractor regarding the price or amount 
credited will be entertained afterwards. 
15. REMOVAL OF CONSTRUCTIONAL PLANT WITH PRIOR PRMISSIO N : 

  All constructional plant, provided by the contractor shall when brought on the site be deemed to 
be exclusively intended for the construction and the contractor shall not remove the same or any part 
thereof (Save for the purpose of moving it from one part to the site to another) without the consent in 
writing of the engineer in charge who shall record the reasons for with holding the consent. 

 
16. RESTRICTIONS BECUASE OF LOCAL TRAFFIC : 

  As there is local traffic by the side of construction of the work, the contractor will have to take 
proper precautions such as proper barricading, fencing, lighting, information and cautionary boards for 
safe and smooth flow of traffic, and keeping the concerned authorities informed about the work in 
progress. 



Contractor                                            No of Correction                                    Executive Engineer                47 

17. COMPLETION CERTIFICATE: 
17.1 The work shall not be considered to have been completed in accordance with the terms of the 
contract until the Engineer in charge shall have certified in writing to that effect. No approval of material 
or workmanship or approval of part of that during the progress of execution shall bind the engineer in 
charge or any way prevent him for even rejecting the work which is claimed to be completed and to 
suspend the issue or his certificate of completion until such alterations and modification or reconstruction 
have been effected at the cost of the contractor as shall enable him to certify that the work has been 
completed to his satisfaction. 
17.2 After the work is completed, the contractor shall give notice of such completion to the Engineer 
in charge and within 30 days of receipt of such a notice the Engineer in charge shall inspect the work and 
if there is no defect in the work, shall furnish the contractor with a certificate indicating the date of 
completion. However, if there are defects which in the opinion of the engineer in charge are rectifiable he 
shall inform the contractor the defects noticed. The contractor after rectification of such defects shall then 
inform the engineer in charge and engineer in charge on his part shall inspect the work and issue the 
necessary completion certificate within 30 days if the defects are rectified to his satisfaction, and if not he 
shall inform the contractor indicating defects yet to be rectified. The time cycle as above shall continue. 
17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable but 
otherwise work is acceptable at reduced payment, work shall be treated as completed. In such cases 
completion certificate shall be issued by the Engineer in charge within 30 days indicating the un-
rectifiable defects for which specified reduction in payment is being made by him. 
17.4 The issue of completion certificate shall not be linked up with the site clearance on completion of 
the work. 
17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being taken 
over then the maintenance period shall be deemed to commence from the date of such traffic passing over 
the bridge, road & shall be up to 30 days after the date of issue of completion certificate by Engineer in 
charge but not more than 12 months after opening to traffic. 
18. ANCILLARY WORKS: 

 The contractor shall submit to Engineer in charge in writing the details of all ancillary works including 
layout and specifications to be allowed for its constructions. Ancillary work shall not be taken up in hand 
unless approved by Engineer in charge. The Engineer in charge reserves the right to suggest modification 
or make complete changes in the layout and specifications proposed by the Contractor at any stage to 
ensure the safety on the work site.  The contractor shall carry out all such modifications to the ancillary 
works at his own expenses as ordered by the Engineer in charge.  
19. TEMPORARY QUARTER : 

 The contractor shall at his own expense maintain sufficient experienced supervisory staff etc., required 
for the work and shall make his own arrangements for housing of such staff with all necessary amenities. 
General layout plan for such responsibility of the contractor to get his layout plan of temporary structure 
approved from the local competent authorities. 
20. SAFETY MEASURES. : 

 The contractor shall take all necessary precautions for the safety of the workers and preserving their 
health while working on such jobs as required special protection and precaution wherever required. The 
following are some of the requirements listed though not exhaustive. The contractor shall also comply 
with the directions issued by the Engineer in this behalf from time to time at all times. 

 
 
 
 The following are some of the requirements (The list is not exhaustive) 

(1) Providing protective footwear to workers in situations like mixing and placing of mortar of 
concrete, in quarries and place where the work is to be done under too much wet conditions as 
also for movements over surfaces tested with oyster growth. 

(2) Providing protective headwear to workers in quarries etc. to protect them against accidental fall 
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of materials from above. 
(3) Providing handrails to the edges of the loading platforms of barrages ropeways, ladders not 

allowing rails of metal parts or unless timber to spread around etc. 
(4) Providing workmen with proper safety belts, ropes, etc. when working on any masts, cranes, 

circle hoist, dredges etc. 
(5) Taking necessary steps towards training the workers concerned of the use of machinery before 

they are allowed to handle it independently and taking all necessary precautions in and around 
the areas where machines, hoists and similar units are working. Wherever required by the law the 
persons handling the machinery shall have the required license, certificate etc. 

(6) Preventing over loading and over crowding of floating the land based machinery and equipment. 
(7) Providing life belts to all men working at such situations from where they may accidentally fall 

into water. Equipping the boats with adequate number of life jackets etc. 
(8) Avoiding bare live wires etc. as would cause electrocution to    workers. 
(9) Making all platforms, staging and temporary structures sufficiently strong and not causing the 

workmen and supervisory staff to take undue risks. 
(10) Providing sufficient first aid trained staff and equipment to be available quickly at the work site 

to render immediate first-aid treatment in case of accident due to suffocation, drowning and other 
injuries. 

(11) Taking the all-necessary precautions wherever divers are engaged on work. 
(12) Providing full length gum boots, leather hand gloves, leather jackets with fireproof aprons to 

cover the chest and back reaching up to knees, plain goggles for the eyes to the labour working 
with hot asphalt, handling, vibrators in cement concrete and also where use of any or all these 
items is, essential in the interest of health and well-bring of the labourers in the opinion of the 
Engineer-in -charge 

21. Medical and sanitary arrangements to be provided for labour employed in the 
            construction by the contractor. 
(a) The contractor shall provide an adequate supply of pure and wholesome water for the use of 

labourers on works and in camps. 
(b) The contractor shall construct trenches. Semi permanent latrines for the use of labourers. 

Separate latrine shall be provided for men and women. 
(c) The contractor shall build sufficient number of huts on suitable plot of land for use of the 

labourers according to the following specifications. 
 
(1) Huts of bamboos and grass may be constructed. 
(2) There should be no over crowding. Floor space at the rate of 3 SqM (30 Sq. ft.) per head shall is 

provided. Care should be taken to see that the huts are kept clean and in good order. 
(3) The contractor must find his own land. If he wants Govt. land he should apply for it. Assessment 

for it if demanded will be payable by contractor. However the Department does not bind itself for 
making available the required land. 

(4) A good site not liable to submergence shall be selected on high ground remote from jungle but 
well provided with trees; shall be chosen wherever it is available. The neighbourhood of tank, 
jungles, trees or woods should be particularly avoided. Camps should not be established close to 
large cutting of earthwork. 

(5) The lines of huts shall have open space of at least 10 meters between rows. When a good natural 
site cannot be procured particular attention should be given to the drainage. 

(d) The contractor shall provide sufficient number of bathing places, sufficient number of washing 
places for the purpose of the washing cloths. 

 
(e) The contractor shall make sufficient arrangement for draining away the surface and sludge water 

as well as water from the bathing and washing places and shall dispose of the waste water in such 
away as not cause any nuisance. 

f) The contractor shall engage a medical officer with a travelling dispensary for a camp            
containing 500 or more person if there is no Government or other dispensary situated within eight 
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Kilometres from the camp. In case of an emergency contractor shall at his cost, free transport for 
quick medical help to his sick workers. 

 
g) The contractor shall provide the necessary staff for affecting the satisfactory conservancy   and 

cleanliness of the camp to the satisfaction of the Engineer -in charge .At least one sweeper per 200 
persons should be engaged. 

 
h) The Assistant Director of public health shall be consulted before opening a labour camp and his 

instruction on matters such as water supply, sanitary, convenience, the camp site, 
accommodation and food supply shall be followed by the contractor.  

 
i)  In addition to above all provision of the relevant labour act pertaining to basic amenities to be 

provide to the labour shall be applicable which will be arranged by the contractor 
 
J) The contractor shall make arrangement for all anti malaria measures to be provided for the labour 

employed on the work. The anti malaria measures shall be as directed by the Public Health 
Officer. 

 
22. The contractor except as provided in special conditions which follow shall if necessary construct 
at his cost temporary roads and maintain these in proper conditions till completion of the work at his own 
cost. 
23. The contractor except as provided in special conditions which follow shall have to at his own 
expenses make all preliminary arrangements for labour, water, electricity and material etc. immediately 
after getting the work order. The Government may render necessary assistance in this regard by way of 
letters of recommendations, if so requested by the contractor. No claim for any extra payment or 
applications for extension of time on the grounds of any difficulty in connection with the above matters 
will be entertained.  
24. WORKING METHODS AND PROGRESS SCHEDULES: 
24.1 The contractor shall submit within the time stipulated by the Engineer-in-charge in writing the 

details as actual methods that would be adopted by the contractor for the execution of any items 
as required by Engineer at each of the location supported by necessary detailed drawing and 
sketches including those of the plant and machinery that would be used their locations 
arrangement for conveying and handling materials etc., and obtain prior approval of the 
Engineer-in-charge well in advance of starting of such item of works. The Engineer-in-charge 
reserves the right to suggest modifications or make corrections in the method proposed by the 
contractor whether accepted previously or not at any stage of the work to obtain the desired 
accuracy, quality and progress which shall be binding on the contractor no claim on account of 
such change in method of execution will be entertained by Government so long as specification 
of the item remain unaltered. 

24.2 The contractor shall furnish within one month of the order to start the work programme of work 
in quadruplicate indicating the date of actual start, the monthly progress expected to be achieved 
and anticipated completion date of each major item of work to be done by him also indicating 
dates of procurement of materials and setup of plant and machinery. The programme is to be 
such as practicable of achievement towards the completion of whole work in the time limit and 
of the particular items; if any of due dates specified in contract, planning and programme of work 
should be done by the mature decision between the Executive Engineer, ZP works division no.1, 
Solapur and the contractors representative in charge of work. The progress of work shall be 
reviewed in every two months and revised programmes shall be drawn if necessary. No revised 
programme shall be operative without the approval of engineer in charge in writing.  The 
Engineer is further empowered to ask for more detailed schedule or schedules say weekly for any 
item or items. In case of urgency of work as will be directed by him and the contractor shall 
supply the same and when asked for. Acceptance of the programme or the revised programme by 
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the Engineer in charge shall not relieve the contractor of his responsibility to complete the whole 
work by the prescribed time or the extended time if any. 

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary to 
maintain the progress schedule. The working and shift hours restricted to one shift a day for 
operations to be done under the Government supervision shall be such as may be approved by the 
Engineer in charge. They shall not be varied without prior approval of the Engineer. Night work 
which requires supervision shall not be permitted except when specially allowed by Engineer on 
each item if required by contractor. The contractor shall provide necessary lighting arrangement 
etc. for night work as directed by Engineer without extra cost to Government.  

24.4 The contractor shall submit reports on progress of work in forms and statements etc. at periodical 
intervals in the form of progress chart, forms, statements and / or reports as may be approved by 
the Engineer in charge.  Forms for the sending reports about the progress will be supplied by the 
Executive Engineer.  

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, equipments, 
labour, materials, periodical returns thereof, proforma to be got approved from the Engineer in 
charge.  

25. PAYMENTS : 
The  contractor must understand clearly that the rates quoted are for completed work and include all cost 
due to labour, all leads and lifts involved and if further necessitated, scaffolding, plants, machineries, 
supervision power, service works, royalties, octroies, taxes, etc. and should also include all expenses to 
cover the cost of lighting, night works if and when  required & no claim for additional payment beyond 
the rates quoted will be entertained and the contractor will not be entitled subsequently to make any claim 
on the ground of any representation or on any promise by any person (whether member in the 
employment of any Public Works Department or not) or on the ground of any failure on his part to obtain 
all necessary information for the purpose of making his tender and fixing the several prices and rates 
therein relieve him from any risks or liabilities arising out of or consequences upon submission of the 
tender. Payment to the contractor will be made by the cheque drawn on any treasury within the division 
provided the amount to be paid exceeds Rs. 100/- shall amount will be paid in cash. 
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26. CLAIM  FOR EXTRA WORKS : 
26.1 Claim for extra works shall be registered within 30 days of occurrence of the event. However, 

bills for these claims along with supporting data details may be submitted subsequently. 
26.2 Bills for extra works or for any claim shall be paid separately apart from the interim bills for the 

main works. The payment of bills for the main work shall not be withheld for want of decision on 
extra claim not covered in the schedule of item for extra work. 

27. BILLS AND PAYMENT : 
27.1 Two running payments in the month are permitted. First of the bills shall be submitted by the 

contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 25th day 
of the month. 

27.2 The format of the running bill on which the bills are to be submitted by the contractor shall be 
supplied to the contractor by the department. Printed copies of the bills forms as per his format 
shall be arranged by the contractor at his cost. The bills in five copies shall be submitted to the 
concerned engineer’s representative in the standard proforma only. 

 
27.3 The final bill shall be submitted by the contractor within one month of the date of issue of 

completion certificate. The final bill shall be paid within six months of initial submission.  
27.4 Recovery of secured advance shall be recovered through bills proportionately as per consumption 

of materials in the work billed for. 
27.5 The contractor can have true copy of the bills paid to him after paying charges for photocopying 

the same. 
CONTROLLED CONCRETE  : 
Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 
NORMAL MIX CONCRETE  : 
Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 
 
28. ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC . : 
28.1 The engineer on written request by contractor, will if in his opinion the request is reasonable and 

in the interest of work and its progress, assist the contractor in securing, the priorities for 
deliveries, transport, permits for controlled materials etc. where such are needed. The department 
however will not be responsible for the non-availability of such facilities or delays in this behalf 
and no claims on account of such failure or delay, shall be allowed by the Department. 

28.2 The contractor shall have to make his own arrangement for machinery required for the work. 
However if same is conveniently available with the department it may be spared as per rules in 
force on recovery of necessary security deposit and rent at the rate approved from time to time by 
the independent to this contract and the supply or non supply of machinery shall not form a 
ground for any claim or extension of time limit for this work. 

29. WATER SUPPLY  : 
29.1 Availability of adequate water for work and sources thereof shall be confirmed by the contractor 

before submitting the tender.  
29.2 The contractor shall make his own arrangements at his own cost for entering into contract with 

concerned authority for obtaining the connection and carry the water upto the work site as 
required by him. The location of the pipeline with respect to the road shall be decided by 
Engineer-in-charge and shall be binding on the contractor. The department shall not bear any 
responsibility in respect of any problems and contractor shall not be liable for getting the any 
compensation on any ground. The progress of work shall not hamper for the above reasons. 

29.3 The contractor is advised to provide water storage tanks of adequate capacity to take care of 
possible shut down of water supply system. 

29.4 The contractor shall have to supply water required by the department for its establishment at 
work site free of cost. 
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30. ELECTRICITY  :  
30.1 The contractor will have to make his own arrangement at his own cost for obtaining or providing 

electric supply at work site. The department shall not bear any responsibility in respect of any 
problems and contractor shall not be liable for getting any compensation on any ground. The 
progress of work shall not hamper for the above reasons. 

30.2 Electrical supply for the Department's use at work site shall be provided by the contractor on 
mutual agreed terms. The contractor may not abide by these conditions when power supply at the 
site fails. 

31. TELEPHONE FACILITIES  : 
            The contractor will have to make his own arrangement at his own cost for a telephone 
            connection at work site if required. 
32. MATERIAL SOURCES  : 
32.1 The contractor shall make their own independent investigation as to the availability as well as 

suitability of various materials required for construction as referred to in these paras. 
32.2 If any quarry is in the possession of the department the contractor will be allowed to use the same 

on usual condition. In other cases, the contractor will have to make his own arrangement for 
procuring quarries or the quarry permits, necessary assistance for which will be given by the 
department. 

32.3 Lime stone shall not be permitted for any concrete work. 
33 LAND  : 
33.1 The contractor shall make all efforts to obtain land required for the ancillary works. In case the 

contractor is unable to obtain land and if requested, then the department may requisitioned land 
at his own cost. 

        33.2        Land as available with department for requisitioned by the department at the request of a 
contractor will be handed over to the contractor for such use as will be necessary for ancillary 
works, on payment of rent to the department. Plot development if any will have to be done by the 
contractor at his own cost. The development shall be in conformity with the regulations with the 
local authorities. 

33 If for the purpose of construction of the work it becomes necessary for the contractors to occupy 
land not in possession of the department, the contractors will have to make his own arrangement 
with the land owners, and pay such compensation as a mutually agreed between them. on 
completion of work , all land mentioned in para 33.1 and 33.2 and 33.3 shall be handed  back to 
the owners or the department as the case may be after cleaning the land as directed by the 
Engineer in charge. 

33.4 Dismantling of building on a Govt. or department land shall be done only after the approval of 
Engineer-in-charge. 

34. FLOODS AND ACCIDENT S : 
 The contractor shall take all precaution against damages by floods or from accidents etc. No 

compensation will be allowed to the contractor on this account or for correction and repairing 
any such damage to the work during construction. The contractor shall be liable to make good at 
his cost any plant or material belonging to the Govt. loss or damaged by floods or from any other 
cause while in his charge. The proof of occurrence of  flood report with flood level  will have to 
be  furnished by the contractor .No compensation will be allowed  for damages on ancillary  
items and equipments etc which  are brought to the site by the contractor  for effecting  execution 
of work. 

35. URGENT WORK  : 
 If any "Urgent Works"(In respect where decision of the Engineer –in –Charge  shall be final and 

binding)  become necessary and contractor is unable or unwilling to carry it out at once, the 
Engineer in charge by his own or through the other people have it carried out as he may consider 
necessary. If the Urgent Work shall be such as in the opinion of the Engineer in charge the 
contractor is liable under the contract to carry out at his expenses. All expenses incurred on it by 



Contractor                                            No of Correction                                    Executive Engineer                53 

the department shall be recoverable from the contractor, and be adjusted or sets off against any 
sum payable to him. 

36. CHANGE OF CEMENT CONTENT ETC.:- 
 THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE  WORK:

  
Sr. No. Grade of concrete Consumption of cement in bags / Cum 

1 M-10  4.40bags 
2 M-15 6.27bags 
3 M-20 7.10 bags 
4 M-25 7.50 bags 

                         Note:- The weight  per bag of Cement  is  considered as   50 Kg 
The rate of consumption of cement for various grades of concrete referred above is a theoretical 
rate of consumption assumed for the estimate purpose. The contractor will have to obtain an 
economic mix design for grades of concrete  M-20 and above and get it approved from the 
Engineer-in-charge. The specification for controlled cement concrete shall be as per standard 
specification No.B-7 Page 38, and IS 456-2000. 
Immediately upon the receipt of the award of the contract, the contractor shall inform the 
Engineer the exact location of the sources of the acceptable material. The concrete mix to be used 
shall be got designed VQCC laboratory, Solapur by the contractor with a optimum quantity of 
cement to give the specified strength in the preliminary tests and the proportion got approved by 
the engineer in writing. These proportions shall be used so long as the materials continue to be of 
the same quality and from the same sources subject only to slight changes in the relative 
quantities of fine and course aggregate for the purpose of promoting workability provided the 
work tests also shows the required strength. 
If such Mix design involves change in cement consumption up to 2 % on the higher or lower 
side, no adjustment in the cost of the item to be paid to the contractor shall be made. If such 
alterations, changes, theoretical consumption of cement by more than 2 % on the higher or lower 
side, the sources and quality of aggregate remaining the same, payment will be adjusted for or 
against the contractor in whatever amount the total cost of cement to the contractor has been 
increased or decreased by more than 2 %. The amount of such increase or decrease shall be 
calculated on the basis of quantity of cement determined and prescribed in the above table. In 
adjusting the cost only the cost of cement shall be considered and not handling or other charges, 
which shall be treated as incidental to the item   for working out the cost towards adjustments in 
cement consumption the basic for cement shall be star rate as indicated in clause 54. If during the 
progress of work the contractor wishes to change the material, the proportions shall be fixed on 
the basis of fresh preliminary tests to give the required strength after the Engineer is satisfied that 
the material satisfy the specifications. No adjustment of the cost shall be made for a change of 
proportions of cement fixed in the original preliminary tests. For all concrete items only trap 
metal shall be used. 

37. CONTRACTOR TO INFORM HIMSELF FULLY  : 
The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and the special conditions, the specifications schedule and drawing 
and shall be deemed to have visited the site of the work and to have fully informed himself 
regarding the local conditions and carried out his own investigations to arrive at the rates quoted 
in the tender. In this regards he will be given necessary information to the best of the knowledge 
of Department but without any guarantee about it.  If he shall have any doubt as to the meaning 
of any portion of these general conditions, or the special conditions to the scope of working of 
the specification and drawings, or any other matter concerning the contract, he shall in good time 
before submitting his tender set forth the particulars thereof and submit them to the Engineer in 
writing in order that such doubt may be clarified authoritatively before tendering. Once a tender 
is submitted the matter will be decided in accordance to the tender conditions in absence of such 
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authentic clarification. 
38. ERRORS,,OMISSION&DISCREPANCIES : 
a)      In case of errors, omissions and / or disagreement between written and scaled dimensions in the 

drawing or between the drawing and specifications etc., the following order of preference shall 
apply. 
(i) Between actual scaled and written dimensions or description on a drawing the latter shall 

be adopted. 
(ii) Between the written description or dimensions in the drawing and the corresponding one 

in the specifications, the latter shall apply. 
(iii) Between the quantities shown in the schedule of quantities and those arrived at from the 

drawing the latter shall preferred 
           b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any item or 

specification a reference shall be made to the engineer, whose elucidation, elaboration or 
decision shall be considered as authentic. The contractor shall be held responsible for any errors 
that may occur in the work through lack of such reference and precautions. 

          c) The contractor should not sublet any part of work without written permission of the   Engineer in 
charge. 

39. SAMPLES AND TESTING OF MATERIALS : 
(i) All materials to be used on work, such as cement, steel, stones, bricks, aggregates, asphalt, wood, 

tiles, etc. shall be got approved in advance from the Engineer-in-charge and shall pass the tests 
and analysis required by him. 

(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for all such 
facilities as the Engineer in charge may require for collecting, preparing and forwarding required 
number of samples for tests or for analysis to the nearest approved laboratory and bear all 
charges and cost of testing. Such samples shall also be deposited with the Engineer-in-charge till 
sent for testing. Out of total number of tests as per frequency requirement 20 % of these tests 
shall be carried out in VQCC laboratory, Solapur. 

(iii) The contractor shall if and when required submit at his cost the samples of materials to be tested 
or analysed and if so directed shall not make use or incorporate in the work any material 
represented by the samples until the required tests or analysis have been made after the test of the 
materials finally accepted by the Engineer-in-charge. 

 
(iv) Testing of Material : 
 (1)   Frequency of testing of the construction material and the percentage of the testing from the   

Government laboratory shall be as under: 
 (a) Where the field laboratory certified by the concerned Executive Engineer is established at the 
work site 70% test as per total frequency required shall be carried out in the said field laboratory and 
30% tests shall be carried out at the Vigilance and Quality control laboratory  of  P.W.D Maharashtra 

for the materials mentioned in Annexure X attached herewith on (page No   79 to 82  ) for the 
material not covered in the annexure X 50% tests shall be carried out in the field laboratory and 
remaining 50% tests need to be carried out in the vigilance and quality control  laboratory of P.W. D  
Maharashtra , The entire responsibility of the sample testing as per required frequency including 
testing charges will be borne by the agency 

b.)  Where field laboratory is not established at the works site 100% tests as per frequency  shall be 
carried out in the Vigilance and quality laboratory .Nagpur 

             c) Testing of cement and steel 100% in Vigilance and quality laboratory. Nagpur is compulsory. 
          (2)  Mixing of concrete shall be done with concrete mixers  
          (3) The Contractor shall make field arrangements for testing of all materials for cement concrete i.e. slump 

test, bulkage test, etc. The concrete cube mould 3 Nos. of 15cm x 15cm x 15 cm. size shall be kept at site 
during concreting operation. One set of six 15 cm. (about 6" cubes shall be prepared from the concrete to 
be used in work for compression test on the first three days operation an thereafter for every 60 cubic 
metre of concrete of three days work whichever is less. If source of aggregate or grading is changed, one 
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set of six test cubes shall be taken for each changed batch. Three cubes shall be tested for test at 7 days 
age and 3 at 28 days in Regional Testing Lab of P.W.D. at Nagpur. All the testing charges shall be paid 
by the contractor. The entire responsibilities of the testing of materials will be borne by the contractor.  
 (4)  For providing Electric Wiring, Duct tubes of the required diameter and length shall be provided 

through walls, beams and floors, slabs as and when directed without any extra cost. 
(5) (a)  The contractor shall make his own arrangement for receiving all materials, tools, etc. 

required for the work. 
 (b) No extra charges for carriages of water will be allowed. 
 (c)  The rates for all items are inclusive of all charges such as carting, lifting, etc. No extra 

payment for any lead and lift will be paid for any items. 
(d) A frequency of testing shall be as per relevant works specification. In case such 
frequency is not specified in the works specification then the IS code will be referred  
and for other cases where IS code do not stipulated the frequency of testing, it will be as 
directed by Engineer in charge and should be furnished in specified test abstract 

Annexure x page  79 to 82 
 (e)The Contract should not be sublet without written permission of Executive Engineer  
            (f) Tender condition of tender notice will be binding on contractor and etc tender notice will form 

a part of agreement   
40. WEIGH BATCHING :  The following instructions shall be followed as regards to preliminary 
designs of mix and methods of batching of plain cement concrete and reinforced cement concrete. The 
preliminary mix design and batching for various grades of concrete shall be governed by the guidelines 
as per I.S. 456-2000. It will be the responsibility of the contractor to obtain the mix design for various 
cement concrete grades at his cost from the  P.W.D laboratory. 
41. MISCELLANEOUS: 

 41.1 ERASER: 
Person tendering are informed that no erasers or any alteration by them in the text of the 
documents set herewith will be allowed and any such eraser or an alteration will be disregarded. 
If there is any error in writing no overwriting should be done but the wrong words or figures 
should be struck out and the correct one written above or near it in an unambiguous way. Such 
correction should be initiated and dated. 
 

 41.2 ACCEPTANCE:  
Intimation of acceptance of tender will be given by a telegram or a letter sent by registered post 
to the address given below the signature of the tenderer in the tenders. The tenders which do not 
fulfil any of the above conditions or those in the form and which are incomplete in any respect 
shall be liable for rejection.  
 

 41.3 COMPETENCY OF TENDERERS : 
The work will be awarded only to those contractors who are considered to be responsive bidders, 
capable of performing the class of work to be completed. Before passing the final award any or 
all bidders may have to show that he has the necessary experience, facilities, ability and financial 
resources to execute the work in satisfactory manner and also within the stipulated time. The 
bidders may also be required to furnish to the Department a statement in respect of their 
experience and financial resources. 
 

41.4 PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVEN T ACCIDENT. : 
1)   No live electric line should be allowed to run along the ground in the    blasting zone and 

they should be at least 3 m above ground if not more. 
2)   The wiring cable should not be taken near the live electric line and it should be 

preferably shot firing cable as supplied by the supplier of explosives. If such a cable is 
not available a substitute cable made up of several pieces jointed and tapped be used. 
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3) The blasting shed from where the exploder is to finally operate should be at least 150 m. 
away from the area to be blasted. It should have a strong roof, which can withstand the 
impact of flying stones at this range. 

4) Only trained hands shall be allowed to handle explosive cable detonators etc. 
 
41.5 POLICE PROTECTION  :  

For the police protection of the camp of the contractors works the Deptt. will help the contractors 
as far as possible to arrange for such protection with the concerned authorities the cost of which 
shall be borne by the contractor. 

41.6 For providing electric line and water line etc. recesses shall be provided. If necessary, through 
walls, slabs, beams, etc., and later on refilled it with a bricks or stones, chipping cement mortar 
without any extra cost. 

41.7 In case it becomes necessary for the due fulfilment of the contractor for contractor to occupy land 
outside the department limits, the contractor will have to make his own arrangement with the 
land owners and pay such a rents, if any, which are payable as mutually agreed between them. 

41.8 The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 1961) 
and the rule and orders made there under from time to time under the said Act and the said Rules 
and on his failure or neglect to do so he shall be subject to all the liabilities and penalties 
provided by the said Act and Rules.  

41.9 It is presumed that the contractor has gone carefully through the standard specification (Vol. I & 
II 1981 edition) and the schedule of rate of the Division, and studied of site conditions before 
arriving at rates quoted by him. The special provisions and detailed specification of wording of 
any item shall gain precedence over the corresponding contrary provisions (if any) in the 
standard specification given without reproducing the details in contract. Decision of Engineer-in-
charge shall be final in case of interpretation of specification. 

 
41.10 If the standard specifications fall short for the items quoted in the schedule of this contract 

reference shall be made to the latest Indian Standard Specifications, I.R.C. codes, and MOST 
specification if any of items of this contract do not fall in reference quoted above, the decision 
and specifications as directed shall be final. 

 
42. LOAD TESTING  
The Engineer in charge is empowered to order load testing of the building or its component wherever 
there is a doubt about the workmanship or the safety of the bridge component or whenever there is a need 
to confirm the workmanship and the safety of the structure by carrying the load test. The load testing 
shall be carried out as per specifications B.R. 58 of the book of standard specifications published by B & 
C Department, Govt. of Maharashtra, with such specifications as ordered by Engineer in charge. 
(1) The load for such load test shall be full dead load (excluding self load of the member under test) 

plus 125 % maximum design live load (including impact) in case of R.C. bridges. 
(2) The load testing will be carried out by the department through a suitable competent agency. Test 

results from such agency as will be fixed by department will be binding on the contractor.  
(3) If the results of the load test are not found to be satisfactory, the contractor shall strengthen the 

already cast member or reconstruct the members at his cost and also bear the cost of load test. 
The decision of the Engineer in charge will be final in this case.   

43. SPECIAL CONDITIONS : 
43.1 The contractors should ensure that all safety precautions are observed by their labours, working 

closed to the State Highway and while closing the state Highway precautions are taken including 
insurance etc., for their labour at the cost of the contractor etc. if any accident occur to the labour 
etc., no claim in this regard on whatsoever account shall be entertained and the decision of the 
Department will be final and conclusive. 

43.2 During the execution if there is any change in: 
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 (i) Span Arrangement. 
 (ii) Height of substructure and superstructure above ground level. 
 (iii) Change in the depth of foundation, tendered rate for respective items will hold good and no 

extra claims shall be entertained on this account. 
43.3 Contractor shall observe the rules and regulations empowered by traffic police for smooth flow 

of traffic on the diversion road and shall not be entitled for claim any compensation arising 
thereof. 

44. DEFINITIONS: 
(a) Government:  Unless included by or repugnant to the contents the expression "Government" as 

used in the tender documents shall mean the Public Works Department of the Government of 
Maharashtra. 

(b) Chief Executive Officer:  The expression 'The Chief Executive Officer' as used in the tender 
papers shall mean Chief Executive Officer , Zilla Parishad Solapur.. 

(c) Add.Chief Executive Officer': The expression Add.Chief Executive Officer' as used in the tender 
papers shall mean the officer of Additional Chief Executive Officer ranks (by whatever 
designation he may be known) under whose control the work lies for the time being. 

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the tender paper 
shall mean the Engineer-in-charge of the work. 

(e) Contractor: The expression 'Contractor' as used in the tender papers shall mean the successful 
tenderer that is the tenderer whose tender has been accepted and who has been authorised to 
proceed with the work. 

(f) Contract: The expression 'Contract' as used in the tender papers shall mean the deed of contract 
together with all its original accompaniments and those later incorporated in it by mutual 
consent. 

(g) Plant: The expression 'Plant' as used in the tender papers shall mean every temporary accessory 
necessary or considered necessary by the Engineer to execute, construct, complete and maintain 
the work and all altered, modified, substituted and additional works ordered in the time and the 
manner herein provided and all temporary materials and special and other articles and appliance 
of every sort kind and description whatsoever intended or used therefore. 

45. MIX DESIGN  : 
45.1 The following instructions shall be followed as regards preliminary design of mix and methods 
of batching of plain cement concrete and reinforced cement concrete. These instructions should be treated 
as supplementary to the relevant provision in the specifications for the respective items contained in the 
book of standard specifications and will override the provisions contained therein wherever they are 
contrary to the following instructions. 

The preliminary mix design and batching for various grades of concrete shall be governed by the 
following guidelines. 

    Concrete Grade     Guidelines 
1) Upto M-15:            This should only be ordinary concrete. No change may be prescribed in  
  the present practice as regards preliminary design of mix and permitting   
 volume batching. Only cement to weight batched 
2) M-20  to  M-25   : Preliminary mix design must be carried out for these mixes. However,  

   weight batching shall be insisted for cement .only for concrete m-20 and   
  above 

3) M-25 and above  : Preliminary mix design must be prepared for such  mixes Weight  
    batching shall be insisted for cement fine aggregate and course   
   aggregate. 

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried out from 
the approved laboratory. 
(1) The charges for preliminary design, of concrete mix shall be entirely borne by the contractor. 
(2) For grades of concrete M-20 and above where cement is to be used by weight, the cost of 
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extra cement required to make-up the under-weight bags shall be borne by the contractor. 
 (3)  For the items of concrete of grades lower than M-20  and other items in the  agreement, 

where cement is not to be used by weighment, the cement bags as received   from the manufacturer 
and supplied to the contractor under Schedule 'A' shall contain  cement of 50 Kg. net weight. 

       45.3  The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and  
 above shall be used as directed by Engineer in charge depending upon specific   
 requirements. No extra payment s on this account will be admissible 
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ADDITIONAL TENDER CONDITIONS    
(1) SUPPLY OF COLOUR RECORDS PHOTOGRAPHS AND ALBUM. 

 The Contractor shall arrange to take Color Photograph at various stage / facets of the work including interesting 

and novel features as desired by the Engineer in charge. Photographs shall be of and taken to the standard post 

card size marked in album of acceptable quality. Also the negative film in 35 mm size shall be supplied for 

each photograph in the Album shall be suitably captioned. The Contractor shall arrange for taking video films 

of important activities of the work as directed by the Engineer in charge during the currency of the project & 

editing them to a video film of playing time not less than 60 minutes & upto 180 minutes as directed by 

Engineer in charge. It shall contain narration of the activities in English / Marathi by a competent narrator. 

Videocassette shall be of acceptable quality & film shall be capable of producing color picture. It shall be 

considered as incidental to the work and no additional payment whatsoever will be made for the same. 

(2)  After award of contract, contractor will have to provide and fix the information boards showing name, tender cost, 

period of completion, name and telephone number of agency and Executive Engineer and other details as directed 

by Engineer in charge 

      (3) Insurance of Contract Work: 

          Contractor shall take out necessary insurance Policy/Policies (viz Contractor's all risk Insurance  

policy, Erection all risk insurance policy etc as decided by the Directorate of insurance.) so as to provide 

adequate insurance cover for execution of the awarded contract work for total contract value and complete 

contract period compulsorily    from the " Directorate of insurance, Maharashtra State ,Mumbai" only. Its Postal 

address for correspondence is 264, MHADA ,First floor ,Opp .Kalamagar, Bandra (E) Mumbai 400051   

(Telephone  Nos 26590403  /  26590690  and Fax No 26592461/26590403) Similarly all workmen's appointed to 

completed the contract work are required to   insure under workmen's compensation Insurance policy. Insurance 

Policy/Policies taken out from any other company will not be accepted. If any Contractor has effected Insurance 

with any insurance company, the same will not be accepted and the amount of premium calculated by the 

Government Insurance fund will be recovered directly from the amount payable to the contractor for executed 

contract work and paid to the   Directorate of Insurance fund, Maharashtra State.  Mumbai .The Director of 

Insurance reserves the right to distribute the risk of Insurance among the other insures.. 
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SPECIAL CONDITIONS 

(1) Construction Machinery / Equipments:  

1.1 The methodology and equipment to be used on the project shall be furnished by the Contractor to 

the Engineer well in advance of commencement of work and approval of the Engineer obtained 

prior to its adoption and use. 

1.2 The Contractor shall give a trial run of the equipment for establishing its capability to achieve the 

laid down specifications and tolerance to the satisfaction of the Engineer in charge before 

commencement of work, if so desired by the Engineer in charge. 

1.3 All equipment provided shall be proven efficiency and shall be operated and maintained at all 

times in manner acceptable to the Engineer. 

1.4 No equipment or personnel will be removed from site without permission of the Engineer. 

(2) Work Programme and Methodology of construction: 

 The Contractor shall furnish his programme of construction for execution of the work within the 

stipulated time schedule together with methodology of construction of each time or work and obtain the 

approval of the Engineer to the revised programme. 

(3) Revised Programme of Work in case of slippage: 

 In case of slippage from the approved work programme at any stage the contractor shall furnish revised 

programme to make up slippage within the stipulated time schedule and obtain the approval of the 

Engineer to the revised programme. 

(4) Action in case disproportionate progress: 

 In case of poor progress of the work or any item at any stags of work which in the opinion of the 

Engineer can not be made good by the Contractor considering his available resources, the Engineer will 

get it accelerated to make up the lost time though any other agency and shall recover the additional cost 

incurred on this work from the original contractor.  

            (5) The responsibility of achieving quality of work will be on the contractor who will take actions as 

stipulated in standard specification as per Schedule “C 

 6 ) Labour Licence :  It is obligatory part of the contractor that after issue of work order labour  

licence from concerned labour Department has to be obtained within fortnight 

 7) The contractor shall procure and made available the R.C.C Design of all structure members of building 

at his own risk and cost. It shall be sole responsibility of contractor to get it approved from the competent 

authority of Z P works Division no1, Solapur. It shall be made available before starting of work. 
(8).   The Contractor shall carry out concreting for  R,C.C work with Concrete Mixer having Automatic 
Batching and Minimum Capacity of 12 Cum per hour. 
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SCHEDULE   'A' 
 

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO B E SUPPLYING TO THE CONTRACTOR FROM  

DEPT . STORES  AND RATES AT WHICH THE MATERIAL S AR E TO BE SUPPLIED 

 
Sr. 
No. 

Name of Material Approximate Quantity to be 
stipulated 

unit Rate at which the material will 
be charged to Contractor 

Remarks 

In Figures In words 

1 2 3 4 5 6 7 
              

        

      All material to be brought by contractor as 
per Appendix ‘A” on page No 75 

            

            

  .....................................Nil............................................. 
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CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR 

(1) Cement : 

 Cement to be used for the work shall comply the following and shall be used with the prior approval of 

Engineer -in -charge  

               a) Ordinary Portland cement confirming to the I.S.: 8112 shall be used. Independent testing of cement 

used, shall be done by the contractor at site and in the laboratory approved by the Engineer before use. 

Any cement with lower quality than that shown in the manufactures certificate shall be debarred from 

use. In case of finally ground cement or imported cement, the Engineer may direct the contractor to 

satisfy him as to the acceptability of such cement, especially with regard to creep and shrinkage effect. 

Any consignment or part of a consignment of cement, which has deteriorated in any way, shall not be 

used in the works and shall be removed from the site by the contractor without charge to the employer. 

Cement shall be transported, handled and stored on the site in such a manner as to avoid deterioration and 

contamination. Each consignment shall be stored separately so that it may be readily identified and 

inspected and cement shall be used in the sequence in which is delivered at site. 

 The contractor shall prepare and maintain proper records on site in respect of the delivery, handling 

storage and use of cement and these records shall be available for inspection by the Engineer at all times. 
 b) Use of Portland Pozolana Cement conforming o IS 1489 (Part-I 1991) is  permissible, 
subject to the following conditions:- 

 I)  For the concrete containing PPC. Cement, the curing period shall not be less than  14 
days. 

 II) The stripping time for removal of form work shall be as under :- 

Sr No Type of formwork Minimum period before 
striking formwork work 

a) Vertical formwork to columns, walls, beams 48 hrs. 

b) Soffit formwork to slabs (Props to be refixed 
immediately after removal of formwork) 

14 days 

c) Soffit formwork to beams (Props to be refixed 
immediately after removal of formwork) 

10 days 

d) Props to slabs 

i)  Spanning up to 4.5 m. 

ii)  Spanning over 4.5 m. 

 
10 days 
21 days 

e) Props to beams and arches 

i)  Spanning up to 6 m. 

ii)  Spanning over 6 m. 

 
21 days 
28 days 
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(2) Mild Steel / H.Y.S.D./T.M.T Steel  
 High Yield Strength Cold Twisted deformed bars /TMT bars shall comply with IS: 1786 and "Mild 

Steel" bars shall comply with IS: 432. 
 All reinforcement shall be free from rust loose mill scale or coats of Oil, Paints etc. which may destroy 

bond and protected by anti corrosive treatment before placing in position for concreting. 
 The agency should use the steel manufactured by the Main Producers only. No re-rolled steel shall be 

incorporated in the work. 
            3)      IInd Class Burnt Brick 
  IInd Class burnt clay brick without frog shall not be accepted in any case. The brick with frog 10 

to 20 mm deep on one of its side only shall only be accepted. The diameter of the bricks shall be strictly 
in accordance with the Indian standard 12894  2002 .If  the size of bricks is found to be more than that of 
specified in the item  of work, the rate will be proportionally reduced because of reduced joints and 
labour .The size of bricks smaller  than the  specified in the item of work shall not be accepted. The 
sample of bricks shall be got approved from the Engineer -In -charge before using the same in the work. 
It shall be the responsibility of the contractor to got tested the sample of bricks for the physical 
characteristics from the approved laboratory and submit the test report to be Engineer in charge before 
using the bricks in the work  
(4) Rejection of Materials not conforming to specification: 

Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed test and 
quality, shall be rejected by the Engineer or his representative and such materials shall be removed from 
site by the contractor at his own cost. Such rejected materials shall not be made acceptable by any 
modifications.  
Materials not corresponding in character and quality with approved samples will be rejected by the 
Engineer or his representative and shall be removed from the site immediately and  will not be allowed to 
use for any component of work. 
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BR OUGHT BY THE 

CONTRACTOR . 
 

1) All the materials required for construction of work shall be arranged by the contractor   
at his own cost. The samples of material to be procured shall be got approved by the Engineer-in-charge 
and material as per approved samples shall only be procured. 
2) The contractor shall submit periodically as well as on completion of work, an account of all 
materials brought by him in a manner as directed by Engineer-in-charge. The contractor shall also furnish 
monthly account of materials; a separate register shall be maintained on site for recording daily item wise 
receipt and consumption of Cement, Steel and Asphalt used by him, also item wise consumption of other 
materials used. This register shall be signed daily by the contractor or his representative and 
representative of Engineer-in-charge.   
3) All the materials required for the work shall be brought by the contractor at his own cost. In each 
case, certificate for its quality and quantity shall be produced by the contractor at his own cost and the 
test results of samples shall be supplied to the Department.  The material not confirming to the required 
standard shall be removed at once from the site of the work by the Contractor at his own cost. 
4) Testing of all construction material shall be carried out as per required frequency and 
specifications and the charges for testing shall be borne  by the contractor 
5) All the testing charges for mix design etc. if necessary on construction work shall be borne by the 
contractor. 
6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of the work 
for storing the materials brought at site. The material shall be taken out for use in the presence of the 
departmental representative only. 
7) The contractor shall make his own arrangement for the safe custody of the materials which are 
brought for construction of work. 
8) The contractor shall not transfer any material once brought at work site without prior written 
permission from Engineer-in-charge and for bonafied reasons only. 
9) In case the materials brought by the contractor become surplus owing to the change in the design 
of the work, the materials should be taken back by the contractor at his own cost after prior permission of 
the Engineer-in-charge. 
10) The charge for conveyance of materials from the place of delivery to the site of work and the 
actual sport on work site shall be entirely borne by the contractor. No claims on his account shall be 
entertained. 
11) The contractor shall furnish the account of cement, steel, asphalt brought by him at each time 
before placing orders for further supply. Also the same should submit on completion of the work, final 
account of the materials used by him to the Department. This account will be bituminized by the 
Engineer-in-charge. 

 
12) All empty cement bags or empty asphalt drums shall be the property of contractor and the same 

shall be removed immediately after completion of work. 
 

13) The contractor shall procure the pipes if required for this work from M.S.S.I.D.C. only. Proof of 
purchasing of pipe should be submitted. 

 
 

. 
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DECLARATION 
 
  

I/ we hereby declare that I/we  have made myself/our selves thoroughly conversant with the local 
conditions regarding all materials  and labour  on which I/we have based my /our  rates for this tender  
The specification to condition and lead of materials  for this work have been carefully studied and 
understood by me /us before submitting the tender.  I/we undertake to use only the best material approved 
by the Engineer- in- charge or his duly representative before starting the work and to abide by his 
decision. I/We  shall maintain /rectify the entire work as per as per standard specification  of P.W.D (Red 
Book ) and M.O.R T and .H  specification  as soon as damage occurs up to the expiry defect liability  
period without putting forth any reasons.  
I hereby undertake to pay the labourers engaged on the work as per minimum wages Act. 1948 applicable 
to the zone concerned. 

 
 
 

CONTRACTOR’S SIGNATURE. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

FINANCIAL RULE – FORM 2 A 
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(See Rule 51-4) 
GUARANTEE BOND FOR SECURITY DEPOSIT . 

 

In consideration of the Governor of Maharashtra (herewith referred to as ‘ THE 

GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) form 

depositing with the Government in cash, the sum of Rs. ______________(Rs.________ 

______________________________ only) being the amount of security deposit payable by the contract 

to the Government under terms and conditions of the agreement dated                                the 

______________ day of  __________ and made between the Government on the one part and the 

contractor on the other part (hereinafter referred to as the “the observance and performance by the 

Government a Guarantee in the prescribed from a scheduled Bank in India being in fact these present in 

the like sum of Rs. ____________(Rs._______________________________________).  We 

_________________________________Bank / Limited registered in India under 

_________________________ Act and having one or our local head office at _____________________ 

do hereby – 

1. Guarantee of the Government – 

a) Due performance and observance by the contractor of the terms, covenants and conditions on the 

part of the contractor contained in the said agreement and  

b) Due and punctual payment by the contractor to the Government of all sums of money losses, 

damage, costs, charges, penalties and expenses payable to the Government by the contractor 

under or in respect of the said agreement. 

2. Under to pay to the Government on demanded and without demure and notwithstanding any 

court or tribunal relating there to the said sum of Rs. __________ 

(Rs.__________________________________only) or such less sum may be demanded by the 

Government from us our liability hereunder being absolute and unequivocal and agree that – 

(A) The guarantee herein contained shall remain in full force and effect during the subsistence of the said 

agreement and that same will continue to be enforceable till and all the dues of the Government 

under or by virtue of the said agreement have been duly paid and its claims satisfied or discharged 

and till the Government  

certifies that the terms and conditions of the said agreement have been fully property carried out by 

contractor. 

 

 (B) We shall not be discharged or released from the liability under this Government by reasons of – 

  (i) Any change in the constitution of the Bank or the Contractor or , 

(ii) Any arrangement entered into between the Government and the Contractor with or 

without our consent. 

  (iii) Any forbearance or including shown to the Contractor. 

(iv) Any variation in the terms covenants or conditions contained in the said agreement. 

(v) Any time given to the contractor or – 

I Our liabilities hereunder shall be joint and several with that of the contract as if we were the 
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principal debtors in respect of the said sum of                          Rs. 

__________(Rs._________________________________________only. 

 

(D) We shall not revoke this guarantee during its currency except with the previous consent in 

writing of the Government IN WITHNEES WHERE OF The Common Seal of _______________ has 

been here into affixed this day of ___________________ The common seal of 

________________________ was pursuant to the resolution to of the Board of Directors of the company 

dated the ___________ day of _______________ herein affixed in the presence of who in token have 

here to set their respective hands in the presence of – 

 

(1) ................................................................  

 

(2) ................................................................ 
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FORM – 1 
LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WIL L BE USED ON THIS WORK 

 

NAME OF TENDERER :-  

Sr. 
No. 

Item Description 
 

Quantity 
Number 

Condition 
(New/good 

/poor) 

Owned / leased/ To be 
procured/To be hired (From 

whom) 

Make Age 
(year) 

capacity 

1 2 3 4 5 6 7 8 
                
                
                

                
                
                
                
        
Notes :-  The above machineries are readily available with me / us for use on this work  

 Contractors :- ___________________________________________________  

 Name           :- ___________________________________________________  

 Address       :- ___________________________________________________  
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FORM – 2 
LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK;-  
Sr. 
No. 

Position Name Qualification Years of Experience 

Road works Building works other 

1 2 3 4 5 6 7 
            
            

            
            
            
            
     

 Contractors :- ___________________________________________________ 

 Name           :- ___________________________________________________ 

 Address       :- ___________________________________________________ 
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FORM-III 

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DAT E OF SUBMISSION OF THE THIS TENDER 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

Sr. 
No. 

Description Place & State Name & 
Address of 
Employer 

Works in hand Works tendered for Remarks if 
any Estimated 

value of work 
(Rs. In Lacs) 

Stipulated period 
of completion (In 

month) 

Date when 
decision is 
expected 

Estimated 
cost 

Date when 
decision is 
expected 

Stipulated 
date or period 
of completion 

1 2 3 4 5 6 7 8 9 10 11 
                      
                      

                      
                      
                      
                      
                      
           

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    
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ANNEXURE – X 

QUALITY CONTROL TESTS & THEIR FREQUENCIES .  

Sr. 

No. 

Material Test Frequency of Testing Remarks. 

1 Sand i) Fineness Modules   ii)  

Silt Content 

At the beginning & if there 

is change in source. 

 

2 Metal i) Crushing Value        ii)  
Impact Value         iii) 
Abrasion value      iv) 
Water Absorption   v)  
Flakiness Index    vi) 
Stripping value     vii) 
Gradation  

One test per 200 cum or part 

thereof. 

PWD hand book 

I.S.2386 Part-IV 

3 Cement 

Concrete 

Comp. Strength Upto 5 cum  -  1 set                

6   - 15   -  2 sets                       

16 – 30   -  3 sets                     

31 – 50   -  4 sets                     

51 & Above    - 4 sets +            

1 additional  set for  each 50 

cum or part thereof. 

M.O.RT H. 

specification    1716 

(Fourth revision 01 ) 

4 Cement i)  Comp. Strength       ii)  

Initial setting time    iii)  

Final setting time   iv)  

Specific Gravity    v)  

Soundness             vi)  

Fineness 

One test for each   

consignment of 50 MT      

(1000 bags) or part thereof. 

I.S. 8112  -1989     

5 Steel i)Weight per meter                       

ii)  Ultimate Tensile 

stress            

iii) Yield stress                                

iv)  Elongation 

One test for every 5.0 

METRIC TONNE or part 

thereof for each diameter. 

I.S. 432 

 IS 1786-1985 

6 Granular Sub 

Base 

i) Gradation                                   

ii)  At turberg limits                         

iii)  Moisture content 

prior  to compaction. 

iv) Density and 

compacted layer 

One test per 200 cum.            

One test per 200 cum.          

One test per 250 cum.    

 

One test per 500 cum              

MORTH.specification 

Table 900-3 

.(fourth revision 01 ) 
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Theoretical Consumption of cement 
Sr No Item of Work Unit Theoretical 

Consumption of 

cement in Bags 

1 Providing and laying in Situ cement in 1:4:8 – for foundation 
----- etc complete 

Cu.M 3.40  

2 Providing and laying in Situ cement  concrete M-20  for 
R.C.C work foundation ----- etc complete 

Cu.M 7.10 

3 Providing and Casting in Situ cement  concrete M-20  trap 
metal for R.C.C Columns ----- etc complete 

Cu.M 7.10 

4 Providing and Casting in Situ cement  concrete M-20  trap 
metal for R.C.C  beams and lintels----- etc complete 

Cu.M 7.10 

5 Providing and laying in Situ cement  concrete M-20  trap 
metal for cast in situ wall ----- etc complete 

Cu.M 7.10 

6 Providing and Casting in Situ cement  concrete M-20  trap 
metal for R.C.C slabs landings ----- etc complete 

Cu.M 7.10 

7 Providing and laying in Situ  C.C.M-15  of   trap metal  in 
foundation including necessary bailing out water ----- etc 
complete 

Cu.M 6.27 

8 Providing and laying in C.C.M-15  of   trap metal  for cast in 
situ ,wall ----- etc complete 

Cu.M 6.27 

9 Providing and  casting  in situ cement concrete M-15 of trap 
metal for coping ---- etc complete 

Cu.M 6.27 

10 Providing and  casting in situ cement concrete M-20 of trap 
metal for R.C.C coping to plinth  or parapet  ----- etc complete 

Cu.M 7.10 

11 Providing and  casting in situ cement concrete  in M-20 of 
trap metal for R.C.C waist slab ,and steps of etc ----- complete 

Cu.M 7.10 

12 Providing and  casting in situ cement concrete M-20 of trap 
metal for R.C.C  pardi 75 mm th  of  ----- etc complete 

Cu.M 7.10 

13 Providing and  casting in situ cement concrete M-10 of trap 
metal for Foundation  ----- etc complete 

Cu.M 4.40 

14 Providing and  casting in situ cement concrete M-20 of trap 
metal for  R.C.C chajas  ----- etc complete 

Cu.M 7.10 

15 Providing and  2 nd class Burnt masonry with conventional 
Type bricks in cement mortar 1:6 in foundation and plinth  ---
-- etc complete 

Sq.M 1.44 

16 Providing and  2 nd class Burnt masonry with conventional 
Type bricks in cement mortar 1:6 in for super structure----- etc 
complete 

Sq.M 1.44 

17 Providing and  2 nd class Burnt masonry with conventional / 
I.S. type bricks in cement mortar 1:4 in half brick thick  ----- 
etc complete 

Sq.M 0.22 

18 Providing internal plaster 6 mm thick in single coat in cement 
mortar 1:3 with neeru finish to concrete   ----- etc complete 

Sq.M 0.07 

19 Providing internal plaster 12 mm thick in single coat in 
cement mortar 1:5with neeru finish to concrete surface   ----- 

Sq.M 0.09 
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etc complete 

20 Providing  said faced plaster for external portion in cement 
mortar using Kharsalia/ Khasa or similar type of sand in all 
position including base coat of 15 mm thick in C.M. 1:4 using 
water proofing compound    ----- etc complete 

Sq.M 0.22 

21 Providing  and laying cement mortar concrete flooring 40 mm 
the with 1:2:4 s.c laid to proper level and slope  in alternate 
bays including PVC /glass/alluminimum strips at  ----- etc 
complete 

Sq.M 0.36 

22 Providing  sills of polished Kaddappa stone 25 mm  to 30 mm 
thick on a bed of C.M 1:4 including cement   ----- etc 
complete 

Sq.M 0.13 

23 Providing  and fixing granite  of best quality to floor ,dado , 
skirting  etc of approved colour and fixture 18 mm to 20 mm 
thick in required position with ready   internal plaster 12 mm 
thick in single coat in cement mortar 1:5with neeru finish to 
concrete surface   ----- etc complete 

Sq.M 0.18 

24 Providing and fixing ceramic tiles of approved quality 30 cm 
x 30cm x5.5 mm for flooring in required position laid on bed 
of  C.M 1:4 including cement float ,filling joint with ----- etc 
complete 

Sq.M 0.22 

25 Providing and fixing ceramic  of  tiles approved quality 30 cm 
x 30cm x5.5 mm for dado and skirting in required position  
with ready made adhesive mortar of approved quality in 
required position after making the wall portion in level in 
plaster of C.M.1:4 including joint with ----- etc complete 

Sq.M 0.210 

26 Providing and laying polished kota stone slabs 20 mm to 25 
mm thick risers and treads of steps and staircases  with 
rounded nosing and groove at edge for the treads, on a bed of 
C.M 1:6 including cement float  ----- etc complete 

Sq.M 0.180 

27 Providing and laying polished kota stone flooring 25 mm to 
30  mm thick plain /diamond pattern on a bed of C.M 1: 6 
including cement float, filling joints with neat cement   ----- 
etc complete 

Sq.M 0.130 

28 Providing and laying polished tandoor  flooring 25 mm to 30  
mm thick and  required width in /diamond pattern on a bed of 
C.M 1: 6 including ----- etc complete 

Sq.M 0.130 

29 Providing and laying gray cement base marble mosaic tiles 25 
cm x 25 cm and 20 mm thick of approved coloured and 
pattern with and coloured marble chips up to maximum size 6 
mm for flooring in required position set on bed of C.M 1:5 
cement mortar /including neat cement   ----- etc complete 

Sq.M 0.21 

30 Providing and laying gray cement base marble mosaic tiles 25 
cm x 25 cm and 20 mm thick of approved coloured and 
pattern with  white and coloured marble chips upto maximum 
size 6 mm for flooring in required position set on bed of C.M 
1:5 cement mortar /including neat cement   ----- etc complete 

Sq.M 0.21 
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31 Providing and fixing white base marble mosaic 25 cm x 25 
cm and 20 mm thick of approved coloured and pattern with  
white and coloured marble chips upto maximum size 6 mm.12 
mm/ 20 mm  for dado and skirting   ----- etc complete 

Sq.M 0.18 

32 Providing water proofing treatment in w.c and bath including 
B.B.Coba ----- etc complete 

Cu M 2.20 

33 Providing  cement based water proofing treatment  to terrace 
(Indian water proofing or a like)  with bricks  bats  ----- etc 
complete 

Cu M 0.60 

34 Providing  and laying I Situ M-20 cement concrete of trap 
metal for wearing course 15 cm thick including ----- etc 
complete 

Cu M 7.10 

34 Providing  single /double  under reamed piles of in specified 
diameter with c.c. M-25 grade of concrete ---- etc complete 

Cu M 7.50 
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ANNEXURE I 
SPECIFICATION 

 

Item:  Providing and casting in situ M-20 grade (controlled) cement concrete trap metal of 

approved quality for RCC slab at desired places as per detailed designs and drawings or as directed 

including Centring, form work, compaction, finishing the formed surfaces with cement mortar of 

sufficient minimum thickness to give a smooth and even surface including niroo finish wherever 

necessary or roughening them if special finish is to be provided (excluding reinforcement) and 

curing etc. complete. 

The item refers to controlled cement concrete required for RCC terrace slab and such other slabs in 

building construction and is to be executed as per detailed specification enclosed. 

The salient and specific points in the specifications are as follows: 

i) Water cement content shall not exceed 0.42. 

ii) Minimum cement content shall not be less than 350 Kg. per cubic meter. 

iii) Admixture such as water reducing admixtures / Air entraining admixtures and super 

plasticizer of proprietary product like melamine based supercon- 100 etc. to improve workability, 

durability and to reduce permeability, considering the restrain in W/C ratio. 

       iv)Maximum size of aggregate shall  not be exceed 20 mm. 

       v) Provision of cover blocks of the same strength of the concrete and manufactured  to the specified 

dimension of the other approved construction material such as plastic   at 30 cm. centre to centre.  

      vi)  Compaction shall necessarily be done by Mechanical Vibrators such as screwed vibrators.  

     vii) Placement of Plastic paper or polythene sheet on Centring before placing concrete mix. 

 

 

                    

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE - II 



  

Contractor                                            No of Correction                                    Executive Engineer                76 

 The following additional specification /procedure shall be followed for providing shuttering and 

centring arrangement for relevant tender items in various parts of this building. 

  Form Work: 

           In general the formwork should be of marine ply woods plates. Only for slab bottom the formwork 

of M.S. plates can be allowed on merit basis based on the condition of M.S. plates if they are 

suitable designed for the purpose. It will not be binding on the part of the Engineer In charge .to 

allows for M.S formwork. The thickness of marine ply wood with damage surface,      varying 

thickness will not be allowed to be used. The surface of the formwork should be treated properly to 

prevent adhesion of concrete to the forms. 

The marine ply wood shuttering plates shall be braced suitable with angle iron or wooding 

frames to withstand the loads to be imposed on the formwork and to prevent bending, deflection, 

deformation in size or displacement of the member. The formwork should be watertight to prevent 

leakage of concrete water or cement slurry from the section. 

CENTREING: - 

For centering M.S. tubular props and struts with adjustment heights should only be used. 

The total supporting arrangement shall be designed by the contractor, confirming the relevant I.S. 

code and standard practice being adopted in the type of work. The Centring arrangement shall be 

adequately braced and properly fixed by using appropriate type of fastening and fixture to ensure 

stability and stay of the Centring to withstand all loads coming on it. Before commencement of this 

item the total arrangement of Centring and work design should be got approved from the Engineer 

In charge. The entire responsibility for design, erection, and maintenance and safety measure will 

exclusively rest with the contractor. The Engineer In charge reserves right to reject entire Centring 

arrangement or part thereof any material used for the cantering/formwork in the event of which the 

contractor shall have to arrange for its replacement at his own cost and claims, what so ever on this 

account shall not be entertained by the department. 
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ANNEXURE III 
 

Item No. :- Providing cement based water proofing treatment to terrace (Indian water proofing or a 

like) with brick bats laid in required slope to drain the water for any span after cleaning the base 

surface. Applying a coat of cement slurry admixed with approved water proofing compound and 

laying the bricks bats on bottom layer in C.M. 1:5 admixed with approved water proofing 

compound, filling upto half depth of brick bats, curing this layer for 3 days, applying cement 

slurry over this layer jointing of bricks bats with C.M. 1:3 admixed with approved water 

proofing compound and finally  top finishing with average 20 mm thick layers of same mortar 

added with jute fibre at 1 Kg. per bag including finishing the surface smooth with cement slurry 

admixed with approved water proofing compound. Marking finished surface with false squares 

of 300mm x 300 mm marking the junctions at the parapet rounded and tapered towards top for 

required height, with drip mould at the junction of plaster and parapet and curing and covering 

10 years guarantee on court fee stamp paper of Rs. 100/- including bonding test etc. complete. 

     GENERAL :- The item pertains to the provision and laying waterproofing layer on terrace and other floor 

including W/C and bath. 

                  MATERIALS:-     i) The water proofing compound shall confirm to relevant IS 2645-1964 with its latest 

edition, especially as regard to permability test. 

                                           ii) Brick Bat Coba -The bricks shall confirm to standard specification A-9. The brick bats 

shall be from 70 mm to 100 mm. 

                              iii) Fine Aggregate - Shall confirm to standard specification A-6. 

                              iv) Cement - Cement shall confirm to IS 269-1967 and all test shall be carried out as specified. 

        Item:-         Preparing existing surface. All material on the existing surface slab/terrace/Raft shall be removed 

and surface shall be cleaned to receive the treatment. All surfaces shall be cleaned. 

INJECTION:- The new water proofing treatment shall be started by injecting cement slurry with water  cement ratio 

as 40 to 45 with approved water proofing compound at the rate of 2% by weight of 

cement. The holes of injection shall be fixed in such a staggered pattern that 11 inherent 

holes, cavities voids, honey combing etc. shall be sealed properly and whole structure to 

be treated shall be consistent, homogeneous, and resistant to water leakages, seepage, 

dampness and moisture etc. The drainage plan taking into consideration the existing water 

spouts shall be prepared and got approved. The slab shall then be overlayed with brick bat 

coba to single course and in compact manner in cement mortar 1:5 using manufacture 

specifications or as directed by Engineer In-charge. The necessary gradient for easy flow 

to drain off water shall be maintained meticulously through the existing rain water 

drainage system. The treatment shall be continued along inner side of the parapets of ever 

adjoining walls upto the height of 30 cm. (or as directed) and corners shall be rounded off 

properly. Finally the top surface shall be covered with joint less water proofing plaster in 

cement mortar 1:3 of 12 to 18 mm average thickness, finished smooth with travel in 

cement colour and marked into 30 cm. false square, if so directed. The average thickness 

of the complete treatment shall not be less than 112 mm and shall be rendered hard and 

tough to with stand the weathering and normal domestic use. The finished terrace shall be 

watered for a period of not less than ten days. All test for leakages shall be carried out 

without any extra cost. The leakages if any shall be rectified forth with. The work shall not 

be accepted unless the rectifications work, if required, in carried out satisfactorily and 

results of ponding test are satisfactory 

 

ITEM TO INCLUDE:-  

 i) Cleaning the surface, removing all local material such as debris old treatment coba, I.P.S. 
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flooring etc. and stacking at safe place as directed. 

 ii) Preparing surface by removing all debris etc. removing any uneven on local humps etc. 

sweeping clean etc. complete. 

 iii) All necessary labour, material, scaffolding, tools and equipment for satisfactory completion 

of the item. 

 iv) Testing of floor by panelling method or any other method as specified. 

 v) Guarantee for 10 years against any leakages and rectification thereof within guarantee 

period. 

 vi) Cost of cement required for grouting as per actual use. 

 vii) All safety measures such as sign boards red cloth, indications etc. safeguard against any 

accident or damages to the users. 

 viii) Curing at least for 10 days. 

         MODE OF MEASUREMENT : 

  The contract rate shall be for the actual area treated between edge of parapet walls. The 

separate rate shall be paid for vertical treatment to parapet on Sq. meter area basis. In case, extra 

thickness of coba is require to be provided to achieve the required gradient, the same shall be 

provided only if be directed. The work shall however, be executed as directed above except final 

finishing of the top surface. The rate for providing extra thickness as above shall be paid per cubic 

meter for this extra thickness. 

     GUARANTEE :-  The contractor shall submit before starting the work, the guarantee on requisite stamp paper 

stating that the work shall be completed satisfactorily and necessary guarantee bond valid for 

period of ten years, effective from date of completion of work. The guarantee shall clearly 

mention that in case there are any leakages due to defective workmanship and poor quality, such 

defective portion shall be redone following all above specifications strictly. The rectification 

work shall be started within stipulated time specified in the notice issued to that effect and 

completed as early as possible to the satisfaction and specifications. The decision of the Engineer 

In charge in this respect will be final. 

 If the contractor fails to carry out the rectification within the time stipulated on the notice the same 

shall be got executed through other agency at the risk and cost of defaulted contractor as per rules in 

force. 
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ANNEXURE - IV  
Item No  :-  Providing water proofing treatment in W.C. and bath including B.B. coba in all position 

consisting of specialized approved water proof compound and materials as per 

manufactures specification and covering ten years guarantee on court fee stamps paper of 

100/- including all lead, lift and including ponding test etc. complete. 

GENERAL :- The item pertains to the provision and laying waterproof layer on terrace and other 

floor including W/C and bath. 

MATERIALS:-                i) The water proofing compound shall confirm to relevant IS 2645-1964 with its 

latest edition, especially as regard to permability test. 

                                      ii) Brick Bat Coba -The bricks shall confirm to standard specification A-9. The brick 

bats shall be from 70 mm to 100 mm. 

                                       iii) Fine Aggregate - Shall confirm to standard specification A-6. 

                                       iv) Cement - Cement shall confirm to IS 269-1967 and all test shall be carried out as 

specified. 

Item :- Preparing existing surface. All material on the existing surface slab/terrace/Raft 

shall be removed and surface shall be cleaned to receive the treatment. All surfaces shall 

be cleaned. 

INJECTION :- The new water proofing treatment shall be started by injecting cement slurry with 

water cement ratio as 40 to 45 with approved water proofing compound at the rate of 2% 

by weight of cement. The holes of injection shall be fixed in such a staggered pattern that 

11 inherent holes, cavities voids, honey combing etc. shall be sealed properly and whole 

structure to be treated shall be consistent, homogeneous, and resistant to water leakages, 

seepage, dampness and moisture etc. The drainage plan taking into consideration the 

existing water spouts shall be prepared and got approved. The slab shall then be overlayed 

with brick bat coba to single course and in compact manner in cement mortar 1:5 using 

manufacture specifications or as directed by Engineer In charge. The necessary gradient 

for easy flow to drain off water shall be maintained meticulously through the existing rain 

water drainage system. The treatment shall be continued along inner side of the parapets of 

ever adjoining walls upto the height of 30 cm. (or as directed) and corners shall be 

rounded off properly. Finally the top surface shall be covered with joint less water 

proofing plaster in cement mortar 1:3 of 12 to 18 mm average thickness, finished smooth 

with travel in cement colour and marked into 30 cm. false square, if so directed. The 

average thickness of the complete treatment shall not be less than 112 mm and shall be 

rendered hard and tough to with stand the weathering and normal domestic use. 

  The finished terrace shall be watered for a period of not less than ten days. All test for 

 leakages shall be carried out without any extra cost. The leakages if any shall be  rectified 

forth with. The work shall not be accepted unless the rectifications work, if  required, in carried 

out satisfactorily and results of ponding test are satisfactory. 

ITEM TO INCLUDE:-  
 i) Cleaning the surface, removing all local material such as debris old treatment coba,         

 I.P.S. flooring etc. and stacking at safe place as directed. 
 ii) Preparing surface by removing all debris etc. removing any uneven on local humps etc. 

 sweeping clean etc. complete. 
 
 iii) All necessary labour, material, scaffolding, tools and equipment for satisfactory completion 

of the item. 

. 

 
 iv) Testing of floor by panelling method or any other method as specified. 
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 v) Guarantee for 10 years against any leakages and rectification thereof within guarantee 

period. 

 vi) Cost of cement required for grouting as per actual use. 

 vii) All safety measures such as sign boards red cloth, indications etc. safeguard against any 

accident or damages to the users. 

 viii) Curing at least for 10 days. 

 MODE OF MEASUREMENT : 
 The contract rate shall be for the actual cubical content treated between edge of parapet walls. The 

 separate rate shall be paid for vertical treatment to parapet on Sq. meter area basis. In case, extra 

 thickness of coba is require to be provided to achieve the required gradient, the same shall be provided 

 only if be directed. The work shall however, be executed as directed above except final finishing of the 

 top surface. The rate for providing extra thickness as above shall be paid per cubic meter for this extra 

 thickness 
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ANNEXURE V 

 i) The contractor at his shall have to make his own arrangement for bringing the water from outside. 

 ii) For R.C.C. items, the wording, finishing the formed surface with C.M. 1:3 of sufficient minimum thickness 

to give a smooth and even surface is meant only for repairing the honeycombed surfaces and it does not include 

plastering of the whole of the surface. 

 iii) Claim for change in (i) depth of foundation (ii) height of storey (iii) plinth height shall not be paid to the 

contractor. 
 

 

ANNEXUREVII 

 1) Surface Requirement: - The item of textured plaster will have to be applied on cement plaster surface in 

absolute line and level the cement plaster surface should be free from dust and dirt. A deep penetrative primer will 

have to be applied on cement plastered surface. 

 2) Application of textured Plaster: - A specially developed synthetic plaster like Renova/Eurofin will have to be 

applied over already prepared surface in two coats. The thickness of the each coat should be about 1 to 1.5 mm 

totalling the textured plaster thickness to about 2.5 to 3 Kg. per square meter for each single coat. The generation of 

grooves and pattern will have to be done as approved by the Architect over Second coat of textured plaster. 

 3)     Application of Paint: - Two coats of pure acrylic special paint of approved shade will have to be  applied 

asfinalfinish 

       The item is inclusive of erection of scaffolding, cost of all materials, making grooves as per the approved   

pattern, tools and plants and all sorts of labour. 
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                                                                                           Appendix- A 
 

SPECIFICATION FOR PAVING BLOCKS WORK: 
 

Item of Work:   Providing and fixing 60mm thick factory made Hydraulically pressed Mechanically 
vibrated and compacted precast inter locking cement concrete paving blocks in M-40 grade of 
approved size and shape as specified 50 mm in gray cement and top surface 10 mm in white 
cement with coloured pigment including cost of all materials, manufacturing, curing, transportation 
of blocks to work site including loading, unloading and stacking as directed, laying paving blocks 
in position over prepared bed of sand of 50 mm thickness including necessary excavation in all 
stratas, spreading blindge of fine sand over the prepared bed, compacting blocks by plate vibrator 
etc. complete. 

 
1.General:  The item pertains to the provision and fixing 60mm thick factory made Hydraulically 

pressed Mechanically vibrated and compacted precast inter locking cement concrete paving blocks 
in M-40 grade of approved size and shape as with 50 mm thickness in gray cement and top surface 
10 mm thickness in white cement with coloured pigment including cost of all materials, 
manufacturing, curing, transportation of blocks to work site including loading, unloading and 
stacking as directed, laying paving blocks in position over prepared bed of sand of 50 mm 
thickness including necessary excavation in all stratas, spreading blindge of fine sand over the 
prepared bed, compacting blocks by plate vibrator etc. complete. 

 
2.Materials:  

        ( i) Paving Blocks: Material for paving block viz.  Aggregate, sand and cement shall be          
conforming to relevant Indian Standard  Specification. The Paving blocks shall be of          
Hydraulically pressed and Mechanically vibrated having 60 mm thickness. The blocks shall          
consists of 50mm thickness concrete layer with  grey cement and top 10mm layer    from 
approved color pigment. Compressive strength of Paving   locks after 28 days of curing     shall 
be 40 N /mm2   when tested at laboratory. 

 (ii)Sand for bedding: Bedding material shall be sand which shall be as per standard specification   
     confirming to I.S. 383 from approved from approved quarry. 
 (iii)1:2:4 cement concreting for supporting and filing gaps shall be done as required and  
       as directed by the Engineer In Charge. 
  

 3. Execution: The bedding shall be done as directed by the Engineer in Charge for required depth with 
proper slope and levels. The bedding of sand shall be spread. The average thickness of the sand 
bedding shall be 50 mm. Sand bedding shall be considering slope required. The 60mm thick paving 
block should be laid above sand bedding so that it shall be interlocked properly giving pleasant 
appearance. The properly laid Paving Blocks shall be compacted by plate. The Paving Blocks shall 
be properly supported by cement concrete 1:2:4  at corners & ends and gaps between walls & paving 
blocks shall be filled with cement concrete.1;2;4 for  100 mm width and 110 mm depth on 
unsupported side. 

 
4. Item to include:  
 (i) Cost of all materials i.e. ready made paving blocks including aggregate, metal, sand, cement, colour  

pigment complete. 
(ii) Excavating laying sand bedding, laying paving blocks and vibrating and compaction. 
(iii) All necessary labour, materials and use of tools for the satisfactory completion of the works. 
 
5. Mode of Measurement: The contract rate shall be per Square metre of the completed work as 

specified. The length shall be recorded correct up to a cm and area to be calculated 0.01 
square metre. 
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CHECKLIST FOR TENDER SUBMISSION 
 
 
Please refer  Para B of    instructions of Bidder, Section II for details. 
 
sr Name of document Attached Not 

Attached Not related 
1 D. D. of any scheduled/ Nationalised Bank towards 

Tender fee. 
   

2 
 D. D. of any scheduled/ Nationalised Bank    

3 
Valid VAT Registration    

4 Valid Registration certificate of specific class of 
contractor issued by PWD/RDD/ZP 

   

5 
Affidavit/ Notary  regarding correctness of information    

6 
Declaration by the contractor on his letter head    

7 Registered Partnership Deed / Memorandum of Article 
of Association (if     applicable) 

   

8 
Power of attorney (if  required).    

9 Annual Turnover Certificate from Charted Accountant 
for last five financial years 

   

10 
Bid Capacity    

11 Undertaking of bidder on his letterhead that he/she is 
able to invest minimum cash upto the 25% 

   

12 Undertaking of bidder on his letterhead for validity of 
bid for 90 days 

   

13 
Format-I:Work in hand & bids already submitted    

14 
Format-II:Machineries owned / brought on hire.    

15 Format-III: Detail information of technical staff 
deployed 

   

16 Format-IV; Information or current litigation or 
arbitration 

   

17 Evidence of possessing  of Drum Mix Hot Mix Plant 
and paver finisher,etc on hire/ lease/ buying 

   

18 
Duly filled in & Digitally signed BOQ (in Excell)    

 
19 Sketch/Map showing the distance of the hot mix plant 

in kilometers from the farthest point of work site 
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