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AGREEMENT NO : B-1/E-tender/KALYAN /                       / 2018 – 2019 
 
 

GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS DEPARTMENT 

EXECUTIVE ENGINEER (ELECTRICAL) 
THANE  ELECTRICAL DIVISION, P.W.D. THANE   

B-1  E-Tender  
 

   

NAME OF WORK : Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street 
lights in the campus of PWD Rest House Bhiwandi (Bhadwad) 
Tal.Bhiwandi Dist.Thane 

AGREEMENT NO : B-1/E-tender/KALYAN  /                       / 2018 – 2019  B Dtd........................ 

ESTIMATED COST     (PUT 
TO TENDER) 

: Rs. 3,22,035/- 

AGENCY NAME 

 

:  

 

 

 
EXECUTIVE ENGINEER, 

THANE ELECTRICAL DIVISION, 
(P.W.D.), THANE 
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D. T. P. FOR APPROVAL 
Name Of Work :-  Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the 

campus of PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

ESTIMATED COST PUT TO TENDER Rs. 3,22,035/- 

 

D. T. P. RECOMMENDED FOR APPROVAL PLEASE. 

 

DEPUTY ENGINEER (ELECTRICAL) 
KALYAN ELECTRICAL SUB DIVISION 

P.W.D. KALYAN  
 

 

D. T. P. RECOMMENDED FOR APPROVAL PLEASE. 

 

 
 

DEPUTY ENGINEER ( ELECTRICAL ) 
AND P.A. TO  EXECUTIVE ENGINEER 

( ELECTRICAL ) 
THANE  ELECTRICAL DIVISION 

P.W.D. THANE 
 

 
 

DIVISIONAL ACCOUNTANT 
THANE ELECTRICAL P.W.D. THANE 

THANE 
 

 

APPROVED DRAFT TENDER PAPER  

 

 

EXECUTIVE ENGINEER (ELECTRICAL) 
THANE ELECTRICAL DIVISION  

P.W.DEPTT. THANE 
 

 

 

 



3 
 

Contractor sign. No Of Correction Executive Engineer 

INDEX 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD 
Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

Sr. No. PARTICULRS 
PAGE 

From To 

1 Front page & Index 01 03 

2 Details of work 04 04 

3 Detailed tender notice 05 05 
4 E-tender time schedule  06 06 
5 Tendering Procedure and General Condition 07 13 

6 Form B-1 . 14 19 

7 Condition od Contract 20 38 

8 Additional Specification / Conditions 39 60 
9 Schedule “A” 61 61 

10 Schedule “B” 62 64 

11 List of Approved material to be used on this works 65 65 

12 Declaration of Contractor on letter head  
(Prescribed form attached ) 

67 67 

13 Self-declaration on letter head for the tender document 
(Prescribed form attached) 

68 68 

14 Self-declaration on letter head for self-attestation  
(Prescribed form attached) 

69 69 

15 
Undertaking on letter head that the bidder has not been 
Blacklisted / Banned / Suspended by any government / semi 
government authority (Prescribed form attached) 

70 70 

16 
Self-declaration that Additional Performance Security is 
enclosed in envelope No.2 
(Prescribed form attached ) (if applicable ) 

71 71 

17 Drawing and details of the tenderer 72 72 

18 Bar Chart . 73 73 

19 Specimen forms 74 78 

 

Note :- The Contractor is Advised to Verify the Documents mentioned in the above index page No 1 to 78 

& signature in the index in token of such Verification. 

Signature of Contractor       

Divisional Accountant 
Thane Electrical Division, 

P. W. Deptt. Thane. 
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                                                              GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS DEPARTMENT 

EXECUTIVE ENGINEER (ELECTRICAL) 
THANE ELECTRICAL DIVISION, P.W.D. THANE  

 
E- TENDER PAPERS  

(E-tender No. :              09/2018-2019  ) 
ELECTRICAL WORK 

 

  

Name of work 

 

 

: Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street 
lights in the campus of PWD Rest House Bhiwandi (Bhadwad) 
Tal.Bhiwandi Dist.Thane 

TENDER NO. :               /             for 

Agency : M/s_________________________________ 

Estimated cost put to Tender : Rs. 3,22,035/- 

Accepted Tender cost :  

Work order No. and Date :  

Time Limit : 60  Days   ( including Monsoon) 

Erenest money @ 1 %  : Rs. 3250/- 

Security Deposit Total  4 % 
 (@ 2 % at the time of W.O and 
+ 2 % at the time of 1st R.A. or 
Final Bill ) 

: Rs. 4,000/-+ Rs. 4,000/-= Rs. 8,000/- 

Cost of Blank Tender Form : Rs 500/-  + GST 12% ( CGST 6%  Rs.30/-   + SGST 6% Rs.30/-  = 60/- ) 
Total Rs 560/- 

 

Place date & Time of Opening 
of tender. 

: Office of the Executive  Engineer, Thane Electrical Division, P.W.D. Campus, 
Station Road, Thane-400601   at 11.00 hours on Date    30.07.2018 .  if possible 
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GOVENRNMENT OF MAH ARASHTRA 
PUBLIC WORKS  DEP ARTMENT 

PUNE  REGIONAL ELECTRICAL CIRCLE, PUNE 
EXECUTIVE ENGINEER, P.W. (ELECTRICAL) DIVISION, THANE 

Web-   www.mahapwd.com&   e-mail- elthane.ee@mahapwd.com 
<Ç-ÊxÉÊ´ÉnùÉ ºÉÚSÉxÉÉ Gò¨ÉÉÆEò    09    ºÉxÉ 2018-2019 (+ÉìxÉ±ÉÉ<ÇxÉ) 

 

EXECUTIVE ENGINEER   P.W.ELECTRICAL DIVISION.THANE.THANE ELECTRICAL DIVISIONELECTRICAL DIVISION.THANE. (nÖù®úv´ÉxÉÒ Gò¨ÉÉÆEò  
25333144) ¨É½þÉ®úÉ¹]Åõ ¶ÉÉºÉxÉÉSªÉÉ ºÉÉ´ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ¨É JÉÉiªÉÉEòbä÷ ªÉÉäMªÉ iªÉÉ ´ÉMÉÉÇiÉÒ±É xÉÉånùhÉÒEÞòiÉ EÆòjÉÉ]õnùÉ®úÉÆEòbÚ÷xÉ JÉÉ±ÉÒ±É EòÉ¨ÉÉÆEò®úÒiÉÉ ¤É-1 xÉ¨ÉÖxªÉÉiÉÒ±É ÊxÉÊ´ÉnùÉ 
<Ç-ÊxÉÊ´ÉnùÉ |ÉhÉÉ±ÉÒuùÉ®äú (+ÉìxÉ±ÉÉ<ÇxÉ) ¨ÉÉMÉÊ´ÉiÉ +É½äþiÉ. 

Gò.ò EòÉ¨ÉÉSÉä xÉÉ´É 
EòÉ¨ÉÉSÉÒ +ÆnùÉÊVÉiÉ 

ËEò¨ÉiÉ 
<ºÉÉ®úÉ/ ¤ÉªÉÉhÉÉ 

®úCEò¨É 

EòÉ¨É {ÉÖhÉÇ 
Eò®úhªÉÉSÉÉ 
EòÉ±ÉÉ´ÉvÉÒ 

<Ç ÊxÉÊ´ÉnùÉ 
ºÉÆSÉÉSÉÒ 
ËEò¨ÉiÉ 

Class of Contractor 

1 Est. No. KESD/ O.W./ 1151/ 
2018-19, Providing Renovation 
to street lights in the campus of 
PWD Rest House Bhiwandi 
(Bhadwad) Tal.Bhiwandi 
Dist.Thane 

Rs. 3,22,035/- Rs. 3,250/- 

 

2 ¨É½þÒxÉä  

 

Rs. 500/- 
+ GST 
12%  ( 

CGST 6%  
Rs.30/-   +  
SGST 6% 
Rs.30/-  = 
60/- )Total  

Rs 560/- 

Bidder should be 
Registered Electrical 
Contractor with Public 
Works Electrical 
Department, 
Government 
of Maharashtra in Class 
“ D ” and above 

 

Ê]õ{É :-  

1. ºÉ´ÉÇ {ÉÉjÉ /<SUÖôEò ÊxÉÊ´ÉnùÉEòÉ®úÉÆxÉÒ ÊxÉÊ´ÉnùÉ{ÉjÉEò b÷É>ðxÉ±ÉÉäb÷ Eò®úhªÉÉºÉÉ`öÒ ´É ÊxÉÊ´ÉnùÉ |ÉÊGòªÉäiÉ ¦ÉÉMÉ PÉähªÉÉºÉÉ`öÒ <Ç ÊxÉÊ´ÉnùÉ |ÉhÉÉ±ÉÒSªÉÉ Main Portal- 

https://mahatenders.gov.in/nicgep/app "´É®ú enrolledEò®úhÉä +É´É¶ªÉEò +É½äþ. 

2. ÊxÉÊ´ÉnùÉEòÉ®úÉÆxÉÉ ´É®ú xÉ¨ÉÖnù Eäò±Éä±ªÉÉ ºÉÆEäòiÉºlÉ³ýÉ´É®ú ÊxÉÊ´ÉnùÉ+ÉìxÉ±ÉÉ<ÇxÉ ¦É®úhÉä ºÉÆnù¦ÉÉÇiÉ ´É Êb÷VÉÒ]õ±É |É¨ÉÉhÉ{ÉjÉ Ê´ÉiÉ®úÒiÉ Eò®úhªÉÉºÉÆnù¦ÉÉÇiÉ EòÉ½þÒ ¶ÉÆEòÉ/+b÷SÉhÉÒ 

+ºÉ±ªÉÉºÉ iªÉÉÆxÉÒ JÉÉ±ÉÒ±É nÖù®úv´ÉxÉÒ Gò¨ÉÉÆEòÉ´É®ú ºÉÆ{ÉEÇò ºÉÉvÉÉ´ÉÉ.NIC  The 24 x 7 Toll Free Telephonic Help Desk Number 1800-
3070-2232. Mobile :+91-7878107985 , +91-7878107986 ,+ 91-7878007972 and +91-7878007973 

3. ÊxÉÊ´ÉnùÉEòÉ®úÉÆxÉÒ ÊxÉÊ´ÉnùÉ ºÉÆnù¦ÉÉÇiÉ ºÉ´ÉÇ nùºiÉBä́ ÉVÉ +ÉìxÉ±ÉÉ<ÇxÉ ºÉÉnù®ú E.®úhÉä +ÊxÉ´ÉÉªÉÇ ®úÉ½þÒ±É. iÉºÉäSÉ <ºÉÉ®úÉ ®úCEò¨ÉäSÉÒ ¨ÉÖ³ý ¨ÉÖnùiÉ`äö´É {ÉÉ´ÉiÉÒ +lÉ´ÉÉ ¤ÉªÉÉhÉÉ 
®úCEò¨É ºÉÖ]õ |É¨ÉÉhÉ{ÉjÉÉSÉÒ ºÉiªÉ|ÉiÉ, +ÉìxÉ±ÉÉ<ÇxÉ EòÉä®úÉ ÊxÉÊ´ÉnùÉ ºÉÆSÉ b÷É>ðxÉ±ÉÉäb÷ Eò®úhÉäºÉÉ`öÒSªÉÉ ËEò¨ÉiÉ {Éä¨ÉäÆ] MÉä]´Éä ¨ÉÉäb ¨ÉvªÉä +nÉ E.®hªÉÉiÉ +É´É¶ªÉEò 
+É½äþ. +xªÉlÉÉ +ÉìxÉ±ÉÉ<ÇxÉ ÊxÉÊ´ÉnùÉ =PÉb÷hªÉÉiÉ ªÉähÉÉ®ú xÉÉ½þÒ ªÉÉÆSÉÒ xÉÉånù PªÉÉ´ÉÒ. 

4. <iÉ®ú +]õÒ ´É ¶ÉiÉÔ <Ç-ÊxÉÊ´ÉnùÉ xÉ¨ÉÖxªÉÉ¨ÉvªÉä {É½þÉ´ÉªÉÉºÉ Ê¨É³ýiÉÒ±É. ºÉnù®ú EòÉ¨ÉÉÆSÉÒ BEò +lÉ´ÉÉ ºÉ´ÉÇ <Ç-ÊxÉÊ´ÉnùÉ EòÉähÉiÉä½þÒ EòÉ®úhÉ xÉ näùiÉÉ ®úqù Eò®úhªÉÉSÉä +ÊvÉEòÉ®úÒ 
ºÉIÉ¨É +ÊvÉEòÉ®úÒ ªÉÉÆxÉÒ ®úÉJÉÖxÉ `äö´É±Éä±Éä +É½äþiÉ. 

 

EXECUTIVE ENGINEER 
P.W.ELECTRICAL DIVISION.THANE. 

THANE ELECTRICAL 
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GOVERNMENT OF MAHARASHTRA 
EXECTIVE ENGINEER ( ELECTRICAL ) 

THANE ELECTRICAL DIVISION  
PUBLIC WORKS DEPARTMENT, THANE  

 
AGREEMENT NO. : . 

 

 

 

NAME OF WORK 

 

: 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation 
to street lights in the campus of PWD Rest House 
Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 
PERIOD OF SALE OF BIDDING 
DOCUMENT ONLINE 
 

 

: 

 
FROM  07.07.2018  on 10.10 A.M. TO 25.07.2018 on 18.00 P.M. 
 

 
TIME AND DATE OF PRE-BID 
CONFERENCE 
 

 

: 

 

NO PRE-BID CONFERENCE 

 
LAST DATE AND TIME FOR 
RECEIPT OF ONLINE BIDS 
(BID DUE DATE) 
 

 

: 

 

DATE 25.07.2018   TIME 18.00  A.M. HOURS 

 

DATE AND TIME OF 
SUBMISSTIION OF BID 
SECURITY AND COST OF 
TENDER FEE DOCUMENT IN 
ORIGINAL 

 

: 

 

DATE 30.07.2018   TIME 10.30  A.M. HOURS 

 

 
TIME AND DATE OF OPENING 
TECHNICAL BIDS 
 

 

: 

 

DATE 30.07.2018  TIME 11.00A.M. HOURS 

 
TIME AND DATE OF OPENING 
FINANCIAL BIDS 
 

 

: 

 

TO BE ANNOUNCED 

 

PLACE OF OPENING OF BIDS 
:  

EXECTIVE ENGINEER ( ELECTRICAL ) 
THANE ELECTRICAL DIVISION 

PUBLIC WORKS DEPARTMENT, STATION ROAD, THANE 

 

 

OFFICER IINVITING BIDS 
:  

EXECTIVE ENGINEER ( ELECTRICAL ) 
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Tendering Procedure  & Special Instructions to the Contractors/Bidders for the   e-submission of the bids online 
through this e Procurement Portal. 

1 Tender  Forms  can  be  downloaded  from  e-Tendering  Portal  of  Public  Works  Department, Government  of 
Maharashtra i.e.http://www.mahatenders.gov.in after entering the details of payment toward Tender Fees as per 
the Tender Schedule / tender notice 

2. The tender submitted by the tenderer shall be based on clarification, additional facility issued (if any) by the 
Department, and this tender shall be unconditional. Conditional tenders will be summarily REJECTED. 

3 All tenderers are cautioned that the tenders containing any deviation, from the contractual terms and conditions, 
specifications or other requirements, and conditional tenders will be rejected as non-responsive. 

4 Tenderer should have valid class II / III digital signature certificates (DSC) obtain from any certifying Authorities. In 
case of requirements of DSC, interested Bidders should go to http://mahatenders.gov.in, information about DSC 
and follow the procedure mentioned in the document. procedure for application of "Digital Signature Certificate" 

5 Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the Home Page. 
Then the Digital Signature enrollment has to be done with the e-token, after logging into the portal. The e-token 
may be obtained from one of the authorized Certifying Authorities such as eMudhraCA /GNFC IDRBT MTNLTrustline 
/SafeScrpt /TCS 

6 Bidder then logs into the portal giving user id / password chosen during enrollment. 

7 The e-token that is registered should be used by the bidder and should not be misused by others.  

8 DSC once mapped to an account cannot be remapped to any other account. It can only be Inactivated.  

9 The Bidders can update well in advance, the documents such as certificates, purchase order details etc., under My 
Documents option and these can be selected as per tender requirements and then attached along with bid 
documents during bid submission. This will ensure lesser upload of bid documents. 

10 After downloading / getting the tender schedules, the Bidder should go through them carefully and then submit the 
documents as per the tender document, otherwise, the bid will be rejected. 

11 The BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 
relevant columns, else the bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder 
Name and Item rates only 

12 If there are any clarifications, this may be obtained online through the eProcurement Portal, or through the contact 
details given in the tender document. Bidder should take into account of the corrigendum published before 
submitting the bids online. 

13 Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule and they 
should be in PDF/XLS/RAR/DWF formats. If there is more than one document, they can be clubbed together. 

14 Bid Security in the form of Cheque or Cash will not be accepted. Bid Security should be paid through online 
payment. Bid Security receipt shall be uploaded. 

15 The bidder reads the terms and conditions and accepts the same to proceed further to submit the bids. 

16 The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid any 
delay or problem during the bid submission process. 
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17 There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the Memory 
available at the Client System as well as the Network bandwidth available at the client side at that point of time. In 
order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is 
maintained and also the size of file also gets reduced. This will help in quick uploading even at very low bandwidth 
speeds. 

18 

 

It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she completes the 
Bid Submission Process. Bids Which are not Frozen are considered as Incomplete/Invalid bids and are not considered 
for evaluation purposes. 

19 The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders due to local issues. 

20 The bidder may submit the bid documents online mode only, through this portal. Offline documents will not be 
handled through this system. 

21 At the time of freezing the bid, the e Procurement system will give a successful bid updating message after 
uploading all the bid documents submitted and then a bid summary will be shown with the bid no, date & time of 
submission of the bid with all other relevant details. The documents submitted by the bidders will be digitally signed 
using the e-token of the bidder and then submitted. 

22 After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token of the 
submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and will also act as 
an entry point to participate in the bid opening event. 

23 Successful bid submission from the system means, the bids as uploaded by the bidder is received and stored in the 
system. System does not certify for its correctness. 

24 The bidder should see that the bid documents submitted should be free from virus and if the documents could not 
be opened, due to virus, during tender opening, the bid is liable to be rejected. 

25 The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions of 
requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this portal is as per 
Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid submission. 

26 All the data being entered by the bidders would be encrypted at the client end, and the software uses PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not be viewable by unauthorized persons during 
bid submission and not viewable by any one until the time of bid opening. Overall, the submitted bid documents 
become readable only after the tender opening by the authorized individual. 

27 During transmission of bid document, the confidentiality of the bids is maintained since the data is transferred over 
secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption of sensitive fields is also done. 

28 The bidders are requested to submit the bids through online e Procurement system to the TIA well before the bid 
submission end date and time (as per Server System Clock). 

29 Bidder Manual Kit available on website www.mahatenders.gov.in 

30 For Submitting the tender the P.W.D. Registration is not necessary and The Contractor who can fulfill the terms and 
condition of the tender only are eligible to submit e-tender. 

31 As per  Fainance Deptt, Mumbai circular No GST 2017/pra. Kr. 81/karadhan -1 dated 19.08.2017 and circular No GST 
2017/pra. Kr. 155/karadhan -1 dated 11.09.2018 and  P.W.D. Deptt, Mumbai circular No Sankirna-2017/C.R.121(Part-
II)Building-2 dated 19.09.2017, The rates to be quoted by the contractor must be exclusive of GST . As actual GST 
applicable as per prevailing Govt. Rules. 
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1) INSTRUCTION TO THE TENDERER - ENVELOPE NO. 1 (DOCUMENTS) 

Sr. No Documents required in ENVELOPE NO. 1 ( Technical Bid ) 
1 Scanned copy of valid Electrical Contractor License issued by I.E.& L Deptt. Government of 

Maharashtra. 

2 Scanned copy of valid Registered Electrical Contractor appropriate Class ( Class – D and above ) 
issued by Public Works Electrical Department, Government of Maharashtra. 

3 Scanned copy of PAN Card. 

4 Scanned copy of G.S.T. Registration Certificate / Scanned copy of Online G.S.T Registration 

5 Scanned copy of original partnership deed in case of partnership firm and attested copies, 
memorandum, article of association and copy power of attorney in case of registered company. 
( if applicable) 

6 Details of similar type of work tendered for & in hand as per Statement No. I  
(Work order copy for works in hand must be attached) 

7 Details of Technical person on the roll of tenderer who will be exclusively spared for this work by the 
tenderer. ( Information to be given in Statement IV ) ( Prescribed form attached Page No. ………) 

8 Bidder must have satisfactorily completed one similar type of work* ( Rs. 96,610/- and above ) 
amounting to 30% value of the estimated cost in Govt. of Maharashtra /Govt. of India / Semi Govt./ 
PSU. Work completion certificate from competent authority should be attached. (Rank not below the 
Executive Engineer) 

9 Bidder average annual turnover must be at least 75% of the estimated cost during last three 
preceding years. C.A. certified copy should be attached. 

10 Declaration of Contractor on letter head (Prescribed form attached; Page No. 67) 

11 Self-declaration on letter head for the tender document (Prescribed form attached; Page No. 68) 

12 Self-declaration on letter head for self-attestation (Prescribed form attached; Page No. 69 ) 

13 Undertaking on letter head that the bidder has not been Blacklisted / Banned / Suspended by any 
government / semi government authority (Prescribed form attached; Page No. 70) 

14 Self-declaration that Additional Performance Security is enclosed in envelope No.2(Prescribed form 
attached; Page No. 71) (if applicable ) 

 
*Similar type of work shall be described specifically. 
 
1.2 Important Note: Important Note:  
1.  Please note that Non Submission to attach any document will invalidate the tender. 
2. The Envelope No.2 will be opened only after confirmation as per B-1 Agreement Clauses 
3.  All other document as per various section also be submission for qualification. 
4.  E- mail address must be given by bidder 
 
1.3 ENVELOPE No. 2 TENDER   (FINANCIAL BID) 

Upload Blank Tender Copy (In Word Format )  Issued and  Digitally Signed by the  DepartmentOffer to be submitted Online 

1.4  SUBMISSION OF TENDER :  

Refer to Section ‘Guidelines to Bidders on the operations of Electronic Tendering System of Public Works 
Department’ for details.  
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1.5 OPENING OF TENDERS: 

On the date, specified in the Tender Schedule, following procedure will be adopted for opening of the Tender. 

ENVELOPE No. 1 : ( Documents ) 

First of all Envelope No. 1 of the tender will be opened online to verify its contents as per requirements. If the various 
documents contained in this envelope do not meet the requirements of the Department, a note will be recorded 
accordingly by the tender opening authority and the said tenderers Envelope No. 2 will not be considered for further action 
and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and binding on the contractors. 

 (B) ENVELOPE No. 2: (Financial Bid) 

This envelope shall be opened online immediately after opening of Envelope No. 1, only if contents of Envelope No. 1 are 
found to be acceptable to the Department. The tendered rates (Item rates) in Schedule ‘B’ shall then be read out in the 
presence of bidders who remain present at the time of opening of Envelope No. 2. 

The “ Hard Copy ” of bid Document  shall be submitted to the office of Executive  Engineer, Thane Electrical Division, P.W.D. 
Campus, Station Road, Thane-400601   Within the period of 72 Hours  Last Date of submission of the Tender in the sealed 
envelope “ Hard Copy ” of bid Document  mentioning Name of Work and Tender Notice Number 

Note:-The “ Hard Copy ” of bid Document  shall be submitted to the Tender Clerk/Divisional Accounts Officer in the office of 
the Executive  Engineer, Thane Electrical Division, P.W.D. Campus, Station Road, Thane-400601only during office hours 

1.5 1. EARNEST MONEY@ 1 %  : 

(i) Earnest money of minimum  @ 1 %  i..e  Rs. 3,250/-shall  be paid via online using net banking only .Earnest Money 
Exemption certificate shall not be accepted in lieu of Earnest Money as per Government Resolution CAT-
06/2014/CR-242/Bldg-2 dated 24.02.2016 . 

After Tender opening, the EMD of the unsuccessful bidder will be returned to account provided by the bidder during 
the bid preparation  as given in challan under Beneficiary Account Number. 

 (ii) Earnest Money Exemption certificate shall not be accepted in lieu of Earnest Money as per Government Resolution  

CAT-06/2014/CR-242/Bldg-2 dated 24.02.2016 

 Earnest Money in the form of cheques or any other form except above will not be accepted. 

(iii) The amount will be refunded to the unsuccessful tenderers on deciding about the acceptance or otherwise of the 
tender. In case of successful tenderer, it will be refunded on his paying initial Security Deposit and completing the 
tender documents in form B-1. 

1.6 A SECURITY DEPOSIT@ 2 % :Security Deposit Amount @ 2 % of the Tender Estimate rounded to next Rs 1000/-  as per 
Circular of P.W.Deptt, MantralayaDt 19th Sept.2017 

(i) The successful tenderer whose tender is accepted will have to pay Rs. 8,000/-towards total Security Deposit @ 2 % 

(ii)  @ 1 % i.e. Rs. 4000/-is to be deposited by F.D.R. of the scheduled bank / National Saving Certificate duly pledged 
in the name of the Executive Engineer, Thane  Elec. Dn. PWD, Thanetowards the initial Security Deposit, valid 
within the time limit prescribed in clause 1 of B-1 Form, agreement till completion of defect liabilities period failing 
which his earnest money will be forfeited to Government. 

(ii) @ 1%  In addition to the above, an amount of Rs. 4000/-will be deducted from the running bills at 2% of value of 
the gross bill towards balance security deposit. This is a compulsory deduction . 
 

1.7. B. ADDITIONAL (PERFORORMANCE ) SECURITY DEPOSIT : 

(G.R. No CAT-2017/C.N.82/Bldg-2 Dated 12 April 2017)  

If the rate quoted by the bidder in tender is more than 1% below, on the amount put to tender, then proper justification 
shall be given to the Satisfaction of tender  to the Tender Accepting authority, along with detailed work planning Assuring 
quality and completion within the time period allowed for the work.  
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If the rates quoted by bidder in tender are below 1% to 10% of the amount put to Tender, then the bidder must have to 
provide 1% additional performance security  deposit in the form of Demand Draft / Bank Guarantee  towards 
Performance Security as below. The bidder shall upload scanned copy of such Demand Draft / Bank Guarantee in envelope 
No 2 If the rates quoted by bidder in tender are below more than 10% of the amount put to Tender, then in addition to the 
Security Deposit mentioned vide Sr, no2, the bidder must have to provide  additional deposit in the form of Demand Draft / 
Bank Guarantee towards Performance Security as belowFor quoted rates below more than 10% :    1% + the % exceeding 
10% of the amount put  to Tender  

   (e.g. if the rate quoted is 14% below, TheDemand Draft /  Bank Guarantees shall be of (1%+14%-10%) that is 1% + 4% =     
    5% of the amount put to Tender.) 
 
     Guidelines for submission and refund etc. of additional Performance Security Deposit: 

 The Demand Draft / Bank Guarantee shall be issued  in the name  of “Executive  Engineer, Thane Electrical Division, P.W.D. 
Thane” 

 TheDemand Draft /  Bank Guarantee shall be issued from Nationalized or Scheduled Bank 

 The bidder shall upload scanned copy of such Demand Draft / Bank Guarantee in envelope No 2 of the e-Tender. 

 The validity of Demand Draft / Bank Guarantee shall be remained up to Defect Liability period of the site work.   

The Demand Draft / Original Bank Guarantee shall be submitted with Hard copy of bid document as per corriegendum  
circuler of Government of Maharashtra Public Works Deptt, Mantralaya, Mumbai corriegendum circuler No 
CAT/2017/Pra.Kra.08/Building-2 dt 29.06.2017 , to the office of Executive  Engineer, Thane Electrical Division, P.W.D. 
Campus, Station Road, Thane-400601   Within the period of 3 working days ( 72 Hours ) after Last Date of submission of the 
Tender in the sealed envelope mentioning Name of Work and Tender Notice Number 

In case of shortfalls in compliance of documents in the Envelope No 1 theDemand Draft /  Bank Guarantee will be returned to 
the Bidder within 7 working days from the date of opening of Tender. 

After compliance of documents in Envelope No 1, the Envelope No 2 will be opened and the Demand Draft / Bank Guarantees 
of lowest L1 and L2 Bidders will be retained and remaining bidders Demand Draft / Bank Guarantee will be returned within 7 
working days. 

After issuing Work Order to the lowest Bidder. The Demand Draft / Bank Guarantee of the L2 Bidder will be returned within 3 
working days. 

In the above procedure, If it is observe that,  any document is Fake/invalid, the Bid Security of the bidder will be forfeited and 
Bidder will be suspended for Bidding of Govt./Semi Government works for 1 year. For which Superintending Engineer will be 
fully empowered. 

  The Work Order will be issued only after conformation of Demand Draft / Bank Guarantee. From respective bank branch  

Note:-The Demand Draft / Bank Guarantee shall be submitted to the Tender Clerk/Divisional Accounts Officer in the office 
of the Executive  Engineer, Thane Electrical Division, P.W.D. Campus, Station Road, Thane-400601   only during office 
hours. 

1.7.C    Contactor shall be submit a certificate to the effect that “  All the payments to the labour /staff are made in bank accounts 
of staff linked to Unique Identification Number ( AADHAR CARD ) ” The certificate shall be submitted by the contactor 
within 60 days from the commencement of contract If the time period of contract is less than 60 days then such certificates 
shall be submitted with 15 days  from the date of commencement of contract ( Ref- G. R. Public Works Deptt. Mantralaya 
Mumbai G.R. No Nivida – 2016 / F. No.20 / Shikana / bldg. 2 dtd 09.12.2016) 

1.8        ISSUE OF FORMS : 
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Information regarding contract as well as blank tender forms can be downloaded from the e-Tendering website upon 
providing the details of the payment of cost as detailed in the N.I.T.  

1.9 TIME LIMIT: 

The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned from the date of written order 
for commencing the work and shall be inclusive of monsoon period. 

1.10 TENDER RATE: 

No alteration in the form of tender and the schedule of tender and no additions in the scope of special stipulations will be 
permitted. Rates quoted for the tender shall be taken as applicable for all leads and lifts. 

1.11 TENDER UNITS: 

The tenderers should particularly note the units mentioned in the Schedule “B” on which the rates are based. No change in 
the units shall be allowed. In the case of difference between the rates written in figures and in words, the correct rate will 
be the one, which is lower of the two. 

1.12 CORRECTION: 

No corrections shall be made in the tender documents. Any corrections that are to be made shall be made by crossing the 
incorrect portion and writing the correct portions above with the initials of tenderer. 

1.13  TENDER’S ACCEPTANCE: 

Acceptance of tender will rest with the Executive  Engineer, Thane Electrical Division, P.W.D. Thanewho reserves the right to 
reject any or all tenders without assigning any reason therefor. The tenderer whose tender is accepted will have to enter in to a 
regular B-2 agreement within 10 days of being notified to do so. In case of failure on the part of Tenderer to sign the 
agreement within the stipulated time, the Bid Securitypaid by him shall stand forfeited to the Government and the offer of the 
tenderer shall be considered as withdrawn by him.  

CONDITIONAL TENDER: 

The tenders who do not fulfill the condition of the notification and the general rules and directions for the guidance of 
contractor in the agreement form or are incomplete in any respect are likely to be rejected without assigning any reason 
therefore. 

1.15(a) The Tenderers shall be presumed to have carefully examined the drawings, conditions and specifications of the work and 
have fully acquainted themselves with all details of the site, the conditions of rock and its joints, pattern, river, weather 
characteristics, labour conditions and in general with all the necessary information and data pertaining to the work, prior to 
tendering for the work. 

1.15(b) The data whatsoever supplied by the Department along with the tender documents are meant to serve only as guide for the 
tenderers while tendering and the Department accepts no responsibility whatsoever either for the accuracy of data or for 
their comprehensiveness.  

1.15(c) The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as per survey conducted by the 
Department. The Contractor should however examine these quarries and see whether full quantity of materials required for 
execution of the work strictly as per specification are available in these source before quoting the rates. In case the 
materials are not available due to reasons whatsoever, the contractor will have to bring the materials from any other source 
with no extra cost to Government. The rates quoted, should therefore be for all leads and lifts from wherever the materials 
are brought at site of work and inclusive of royalty to be paid to the Revenue Department by the Contractor. 

1.16 POWER OF ATTORNEY: 

If the tenderers are a firm or company, they should in their forwarding letter mention the names of all the partners together 
with the name of the person who holds the power of Attorney, authorizing him to conduct all transactions on behalf of the 
body, along with the tender.  
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1.17 The tenderer may, in the forwarding letter, mention any points are may wish to make clear but the right is reserved to 
reject the same or the whole of the tender if the same becomes conditional tender thereby. 

1.18 The contractor or the firms tendering for the work shall inform the Department if they appoint their authorized Agent on 
the work. 

1.19 No foreign exchange will be released by the Department for the purchase of plants and machinery for the work by the 
Contractor. 

1.20 Any dues arising out of contract will be recovered from the contractor as arrears of Land Revenue, if not paid amicably. 
Moreover, recovery of Government dues from the Contractors will be affected from the payment due to the Contractor 
from any other Government works under execution with them. 

1.21 All pages of tender documents, conditions, specifications, correction slips etc. shall be initiated by the tenderer. The tender 
should bear full signature of the tenderer, or his authorized power of Attorney holder in case of a firm. 

1.22 The Income Tax at 2.00 % including surcharge or percentage in force from time to time or at the rate as intimated by the 
competent Income Tax authority shall be deducted from bill amount whether measured bill, advance payment or secured 
advance. 

1.23 The successful tenderer will be required to produce, to the satisfaction of the specified concerned authority a valid 
concurrent license issued in his favour under the provisions of the Contract Labour (Regulation and Abolition) Act 1970 for 
starting the work. On failure to do so, the acceptance of the tender shall be liable to be withdrawn and also liable for 
forfeiture of the earnest money.  

1.24 The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice Act. 

1.25 Value Added Tax Deduction 2 % from the registered contractors under the MVAT Act, 2005 and 5 % from the unregistered 
contractor under MVAT Act, 2005, shall be recovered from the contractor from the gross bill amount of every bill, whether 
for measured works or Advance Payment or Secured Advance. 

1.26 The tender rates are inclusive of all taxes, rates, cesses and are also inclusive of the leviable tax in respect if sale by transfer 
of property in goods involved in the execution of a work contract under the provision of Rules 58 of Maharashtra Value 
Added Tax Act-2005 for the purpose of levy of tax. 

1.27 Stamp Duty 

Contractor shall bear whole required amount of Stamp Duty on Works Contract, as per Mumbai Stamp Duty Act 1958 Clause 
34 at the prevailing rates. No claim against this shall be considered and if the contractor fails to bear this amount 
acceptance of the tender shall be null and void. 

1.28 Stamp Duty Condition for recovery of workmen welfare cess Act (Sub cess) 
As per building and other construction workmen (Regulation of employment and condition of service) Act 1996 and the 
building and other construction workers welfare cess act 1998 and Government of Maharashtra G.R. No.BCA-2009/C.No. 
108/Labour 7-A dated 17.6.2010 cess if 1% on the cost of work shall be recovered from bills payable to the contractor 

 

1.29 VALIDITY PERIOD  : 

The offer shall remain open for acceptance for minimum period of 90 days from the Date of opening of Envelope No. 2 
(Financial Bid) and thereafter until it is withdrawn by the contractor by notice in writing duly addressed to the authority 
opening the tender and sent by Registered Post Acknowledgment due.  

 
1.30. As per  Fainance Deptt, Mumbai circular No GST 2017/pra. Kr. 81/karadhan -1 dated 19.08.2017 and circular No GST 

2017/pra. Kr. 155/karadhan -1 dated 11.09.2018 and  P.W.D. Deptt, Mumbai circular No Sankirna-2017/C.R.121(Part-
II)Building-2 dated 19.09.2017, The rates to be quoted by the contractor must be exclusive of GST . As actual GST applicable as 
per prevailing Govt. Rules. 
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FORM B -1 

PERCENTAGE RATE TENDER ANDCONTRACT FOR WORKS 

DEPARTMENT:  PUBLICWORKSDEPARTMENT 

CIRCLE: PUNEREGIONALELECTRICALCIRCLE,PUNE 

DIVISION: THANEELECTRICALDIVISION,THANE 

 

NAMEOFWORK:  Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of 
PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

1 All works proposed to be executed by contract shall be notified in a form of invitation to tender pasted on a  
board hung up in the office of the Executive Engineer and signed by the Executive Engineer. This form will 
state the work to  be carried out as  well as  the date for submitting and opening  tenders:  and  the  time  
allowed  for  carrying  out  the  work,  also  the  amount  of   earnest money to  be deposited with the tender 
and the amount of  security deposit to  be deposited by the successful  tenderer,  and  the  percentage,  if   
any,  to  be  deducted  from  bills.  It   will  alsostate whether a  refund of a  quarry fees, royalties, dues and 
ground rents will be granted. Copies of the specifications,    design  and  drawings,  estimated  rates,  
scheduled  rates  and  any  other  documents required in connection  with the work shall be signed by the 
Executive  Engineer  for the purpose of identification and shall also be open for inspection by contractors at  
the office of the Executive Engineerduringofficehours. 

            Where the works are proposed to be executed according to the specifications recommended by a 
contractor and approved by a competent authority on behalf of the Governor of Maharashtra  
suchspecificationwithdesignsanddrawingsshallformpartoftheacceptedtender. 

2 In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 
event of the absence of any partner, it shall be signed on his behalf by a person holding 
apowerofattorneyauthorizinghimtodoso. 

(i)The  contractor  shall  pay  along with  the  tender  the  sum  of   Rs. 3,250/-(Rs. Three Thousands Two 
Hundred Fifty)   as and by way of earnest money. The Contractor may pay the said amount by forwarding 
alongwith the tender * Treasury challan /term deposit receipt valid for a period of one year of  any Scheduled 
Bank for the like amount in  favour of  the Executive Engineer, ThaneElectrical  Division, Thane.  The  said  
amount  of  earnest  money  shall  not carryanyinterestwhatsoever. 

*Strikeoutwhichisnotrequired. 

(ii) In the event of his tender being accepted,   subject to the provisions  of sub-clause  below, the said  
amount  of   earnest  money  shall  be  appropriated  towards  the  amount  of   security  deposit 
payablebyhimunderconditionsofGeneralConditionsofContract. 

 

(iii) If after submitting the tender, the contractor withdraws his offer, or modifies the same or if after the 
acceptance of  his tender the contractor fails or  neglects to  furnish the balance of  security deposit  without  
prejudice  to   any  other  rights  and  powers  of   the  Government,  hereunder,  or   in law, Government  shall 
be entitled  to forfeit  the full amount  of the earnest  money  deposited  by him. 

(iv)   In the event  of his tender  being  accepted,  the amount  of earnest  money  deposited  by the contractor 
shall, unless it is prior there to forfeited under the provisions of sub-clause (III) above, 
berefundedtohimonhispassingreceiptthere for. 
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3 Receipts  for payments  made on account of any work, when executed  by a firm, should also be signed by all 
the partners except where the contractors are described in their tender as a firm, In which case the receipt 
shall be signed in  the name of  the firm by one of  the partners, or  4by some 
otherpersonhavingauthoritytogiveeffectualreceiptsforthefirm. 

4 Any person who submits a tender shall fill up the usual printed form stating at what percentage above  or below  
the rates   specified  in schedule  B' (Memorandum  showing  Items  of work  to be carried  out)  he is willing  to 
undertake  the work.  Only  one   rate   or such percentage on ailthe estimated  rates  /   Schedule  rates  shall  be  
named.  Tenders  which  propose  any  alteration  in  the works specified in  the said form of  invitation to  
tender, or  in  the time allowed for carrying out the work, or which contain  any other conditions,  of any sort will 
be liable to rejection.  No printed form of tender shall Include  a tender for more than one works but if 
contractor  who which to tender  two  or   more  works,  they  shall  submit  separate  tender  for  each.  Tenders  
shall  have  the nameandnumberoftheworktowhichtheyrefer,writtenoutsidetheenvelope. 

5 The  Executive  Engineer  or   his  duly  authorised  assistant  shall  open  tenders  in   the  presence  of 
contractors  who have submitted  tenders or their representatives  who may be present at the time, and he will 
enter the amounts of the several tenders in a comparative statement in a suitable form. In the event of a  
tender being accepted, the contractor shall for the purpose of identification, sign copies of the specifications   
and other documents mentioned in rule 1. In the event offender being rejected,  the  competent  officer  shall  
authorised  the  Treasury  Officer  concerned  to   refund  the amount  of earnest   money deposited  to the 
contractor  making  the tender, on his giving a receipt forthereturnofthemoney. 

6 The Officer competent to  dispose of  the tenders shall have the right of  rejecting all or  any of  the tenders. 

7 No receipt for any payment alleged to have been made by a contractor  in regard to any matter relating to this 
tender or the contract shall be valid and binding on Government unless it is signed bytheExecutiveEngineer. 

8 The memorandum of  work to  be tendered for and the schedule of  materials to  be supplied by the 
Department  and  their  rates  shall  be  filed  in   and  completed  by  the  office  of   the  Executive Engineer 
before the tender form is issued. If a form issued to an intending tenderer has not been so filed In and 
completed he shall request the said office to have this done before he completes anddelivershistender. 

9 All works shall be measured net by standard measure and according to the rules and customs of 
theDepartmentandwithoutreferencetoanylocalcustom. 

10 Under no circumstances   shall any contractor be entitled to claim enhanced rates for items in this contract. 

11 Allcorrectionsandadditionsorpastedslipsshouldbeinitialed. 

12 The measurements of work will be taken according to the usual methods in use in the department and  no  
proposals   to  adopt    alternative   methods   will  be  accepted.   The  Executive   Engineer's 
decisionastowhatistheusualmethodinuseIntheDepartmentwillbefinal. 

13 The  tendering  contractor  shall  furnish  a declaration  alongwith  the   tender  showing  all works  for which he 
has already entered into contract, and the value of work that remains to be executed in 
eachcaseonthedateofsubmittingthetender,intheformatStatementNo.1 

14 Every tenderer  shall furnish  alongwith  the tender,  information  regarding  the Income  - Tax circle or ward of 
the district in which he is assessed to Income Tax. The referenceto the PAN / G.R. No.  and  duly  acknowledged    
Income  Tax  Return  for  the  immediate  preceeding  financial  year shouldbeattached 
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15 In  view  of  the  difficult  position  regarding   the  availability   of  foreign  exchange,   no  foreign exchange 
would be released by the Department  for the purchase of plant and machinery  required 
fortheexecutionoftheworkcontractedfor,(GCB/PWD/CFM/1058/62517dt.26-09-59) 

16 The contractor  will have to construct  shed for storing controlled  and valuable  material  issued to him under 
schedule 'A' of the agreement at  the work site having double locking arrangement. The materials  will betaken 
for use in the presence   of the Departmental  person. No material will be 
allowedtoberemovedfromthesiteofworks 

17 The contractors shall also give a list of machinery in their possession and which they propose to 
useontheworkintheformofStatementNo.III 

18 Successful tenderer will have to produce to the satisfaction of the accepting authority a valid and current  
licence  issued  in  his  favour  under  the  provision    of  Contract  Labour  (Regulation   &Abolition  Act,  1973)  
before  starting  work,  failing  which  acceptance of  the tender  will be liable 
forwithdrawalandearnestmoneywillbeforfeitedtoGovernment 

19 The contractor  shall  comply  with   the provision  of the Apprentices  Act 1961  and the rules  and orders issued 
there under from time to time. If he fails to do so, his failure will be a  breach of the contract   and   the   
superintending   Engineer,   may   in    his   discretion   cancel   the   contract.   The contractor  shall alsobe liable. 
For any pecuniary  liability arising on account of any violation   by himoftheprovisionoftheAct 

20 Every  tenderer  shall  furnish  alongwith  the  tender  information  regarding  VAT  registration  and 

TINNo.dulyissuedbytheSalesTaxAuthoritiesofGovt,ofMaharashtra 

21 The  successful   tenderer   shall  pay  initial    Security   Deposit   at  50%  of  total  deposit   as  per Memorandum  
of Works  will   be paid  in the form  of Fixed Deposit  Receipt  of any Nationalised/ Scheduled   Bank only valid 
upto end of defect liability period as mentioned   in clause 20 of B-1 agreement  form or other approved  
security  form and the balance   in recoverable  through   running 
accountbillsatthepercentagestipulatedinclause1ofB-1agreementform. 

22 Every  registered  contractor  should  produce  along  with  his  tender  certificate  or  registration  as 
approvedcontractorintheappropriateclassandrenewalofsuchregistrationwithdateofexpiry. 



17 
 

Contractor sign. No Of Correction Executive Engineer 

F 

     

     

     

O
R
M
B 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tender for works 

Openedby me 

 

Ex.Engr. 

I/We  hereby  tender  for  the  execution  for  the  Governor  of   Maharashtra 
(hereinbefore  and  hereinafter  referred  to   as   "Government")  of   the  work specified 
in the underwritten memorandum within the time specified in

suchmemorandumat*-   Percent   below/above   the

*Infigureaswellasinwords 

(a)IfseveralSub-worksare 
includedtheyshoulddetailed inaseparatelist. 

 

 

 

 

 

 

 

 

estimated  rates  entered  in  scheduled  "B"  (memorandum  showing  items of work  to 
be carried  out)  and   in accordance  in all respects  with  the specifications,  designs,  
drawing  and instructions  in writing   referred  to in Rule 1 hereof and in clause 12 of 
the annexed conditions of the contract and   agree   that   when   materials   for   the   
work   are   provided   by    the Government,   such materials and the rate to be paid for 
them shall be as providedinSchedule"A"hereto. 
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MEMORANDUM 
(a)GeneralDescription: Est. No. KESD/O.W./1151/2018-19, Providing Renovation 

to street lights in the campus of PWD Rest House 
Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

135118

(b)Theamountofearnest moneytobedepositedshall 
beinaccordancewiththe 
provisionsofparas207oftheM.P.W.Manual 

b)EstimatedCost  Rs. 3,22,035/- 

 c)EarnestMoney Rs. 3,250/- 

 d)SecurityDeposit  

c)Thedepositshallbein accordancewithparas214(I) 
BoftheM.P.W.Manual 

 

(i) FDR 1 %ofTenderCost 

(Notlessthantheamountofearnest money) 

Rs. 4,000/- 

 ii) Remaining 1%ofTenderCost Rs. 4,000/- 

TOTAL :-  

Rs.8,000/- 
(d)Thispercentagewhereno 
secuhtydepositistakenwill varyfrom5percentto10 
percentaccordingtothe requirementofthecasewhere 
secuhtydepositistakensee 
ote/toclause/ofconditionsofcontract. 

e)Percentage,ifanytobedeductedfrom 
billssoastomakeupthetotalamount 
requiredassecuritydepositbythetime,half 
thework,asmeasuredbythecostisdone. 

2 Percent 

 

(e)GiveSchedulewhere necessaryshowingdatesby 
whichthevariousitemsareto becompleted 

f)Timeallowedfortheworkfromthe 
dateofwrittenordertocommence 

2 Months 

2. I/We agree that the offer shall remain open for acceptance for a minimum period of Months from the date fixed 
for opening  the same and thereafter  until it is withdrawn  by me/us by notice in writing duly  addressed  to   the  
authority  opening  the  tenders  and  sent  by  registered  post  AD  or   otherwise delivered at the office of such 
authority, "Treasury - Bank Challan No. and date or term deposit receipt for a period  of  one year issued  by 
Scheduled/  Nationalised  Bank   and duly endorsed  in the name   of Executive Engineer, Thane Electrical Division, 
(P.W.D.), Thane receipt no.                     date/ /20           in   respect  to   the  sum  of   Rs. 3,250/-(Rs. Three 
Thousands Two Hundred Fifty)   representing  the  earnest  money  is   herewith  forwarded.     The  amount  of  
earnest  money  shall-  not  bear interest  and shall be liable   to be forfeited  to the Government  should  1 / We fail 
to (i) abide   by the stipulation   to keep the offer open for the period mentioned   above or (ii) sign and complete the 
contract documents  as required  by the Engineer  and furnish the security   deposit-   as specified  in item (d) of the 
memorandum  contained  in   paragraph  (i)  above  within  the  time  limit  laid  down  in   clause  (1)  of   the annexed  
General  Conditions  of   Contract.  The  amount  of   earnest  money  may  be  adjusted  towards  the security  deposit  
or refunded  to me/us  if so desired  by me/us  in, writing,  unless  the same   or any part 
thereofhasbeenforfeitedasaforesaid. 

 3. I/We have secured  exemption  from payment  of earnest  money  after executing the 
necessary bond in favour of the Govt, a  true copy of which enclosed herewith should  any   
occasion  for forfeiture  of earnest  money  for this   work  arise  due   to failure on my/our 
part to (i) abide by the stipulations  to keep the offer open for the period mentioned above 
or (ii) sign and complete the contract documents   and furnish   the   security   deposit   as    
specified   in    item   (d)   of    the   Memorandum contained in paragraph 1  above within 
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the time limit laid down in clause (I) of the annexed General Conditions of Contract the 
amount payable by me/us may at  the option of  the Engineer be recovered out of  the 
amount deposited in  lump sum for securing exemption  in so far as the same may extend 
in terms of the said bond and in the event  of the deficiency  out of any other   moneys  
which  are due or payable  to me/us  by the Government  under  any other  contract  or 
transaction  of anynaturewhatsoeverorotherwise. 

4. Should this tender be accepted I/We hereby agree to abide by and fulfill and the terms   
and provisions  of the conditions  of contract  annexed  hereto  so far as applicable  and in 
default   there of to forfeit and pay to Government  the sum of 
moneymentionedinthesaidconditions 

 

*Amounttobe 

specifiedinwordsand figures 

 

 

 

Strikeout(a)ifnocash 
securitydepositis to be taken 

Receipt No. _______________ dated ____________ from the Goverment Treasury orSub-
Treasuryat________________ in respect  of the sum Rs. 3,250/-(Rs. Three 
Thousands Two Hundred Fifty)    is herewith  forwarded  representing the  earnest  money  
(a)  the  full  value  of  which  is   to  be  absolutely  forfeited  to Government  should I/We not 
deposit the full amount of security deposit specified in the above memorandum  in 
accordance   with clause 1(A) of the said conditions, otherwisethesaidsumof Rs. 3,250/-(Rs. 
Three Thousands Two Hundred Fifty)     shallberefunded. 

 

 

Contractor  
 

Address 

Signatureofcontractor 

beforesubmissionof 

Tender. 

Datedthedayof20 
 

(Witness ) 

Address  
 

(Occupation) 

Signature of witness to 
Contractors Signature 

The above tender is hereby accepted by me for and on behalf of the Governor  of  Maharashtra  
 
 
 
 
 
 
 

Datedthe                    day 

 

of          20                                                                       

ExecutiveEngineer 
ThaneElectricalDivison 

Thane 
 

 

 

CONDITIONS OF CONTRACT 
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Clause1:SecurityDeposit (PWDResolutionNo.CAT/1087/CR-94Bldg.2dt14-6-89) 

The person/persons whose tender may be accepted (hereinafter called the contractor, which expression shall        
unless excluded by or repugnant to the context include his heirs, executors, administrators, and assigns) shall (A) 
within 10 day (which may be extended by the Superintending Engineer concerned upto 

15 days if Superintending  Engineer thinks fit to do so) of the receipt by him of the notification of the acceptance  of 
his tender deposit with the Executive Engineer in cash or Govt.  securities endorsed to the Executive  Engineer,  (if 
deposited  for more than 12 months) of sum sufficient  which will made up the full security deposit specified in the 
tender or (B) (Permit Govt.  at the time of making any payment to him for work done under  the contract deduct such 
as will amount to 2%(percent) of all money so payable such - deductions  to be held by Govt.  by way of security 
deposit) Provided always that in the event of the contractor depositing a lump: sum by way of security deposit as   
contemplated at (A) above then and in such  case,  if the sum so  deposited   shall  not amountto 2%(percent)of the 
total  estimatedcost of work,it shallbe  lawfulforGovt.at the.timeofmakinganypaymentto 
thecontractorforworkdoneundercontract to make up the full amount of percent by   deducting  a sufficient  sum from  
every such payment as last aforesaid until     the full amount of the security deposit is made up. All compensation or 
other sums of moneypayableby the contractorto Govt.underthe terms of his contractmay be deductedfromor paid by 
the sale of sufficientpart of   his security  deposit or fromthe interest  arising there from,or fromany sums 
whichmaybedueormaybecomeduebyGovttothecontractorunderany  othercontractortransactionof any nature on any 
account whatsoever  and in the event of his security deposit being reduced by reason of 
anysuchdeductionorsaleasaforesaid,thecontractorshallwithintendaysthereafter,    make    good    in cash    or    Govt.     
Securities    endorsed    as  aforesaidanysumorsumswhichmayhavebeendeductedfrom or raisedby  sale. of 
hissecuritydepositor,any part thereof.The securitydepositreferredto whenpaid in cash   may,   at  the  cost  of  the  
depositor be  converted into  interest bearing securities provided that  the 
depositorshasexpresslydesiredthisinwriting. 

If  the  amount   of  the  security   deposit  to  be  paid  in  a  lump  sumwithintheperiodspecifiedat(A) above is not paid 
the tender/contract    already accepted shall be considered as cancelled and legal steps 
takenagainstthecontractorforrecoveryoftheamounts.Theamountofthesecuritydepositlodged  by    the contractor     
shall   be   refunded   along with   the   payment  of     the   final bill, if the date upto which the contractorhasagreedto 
maintaintheworkin goodorderis over.Ifsuchdateis notoveronly50%amount of regular   security deposit shall be 
refunded along with the payment of the final bill. Additional security 
depositrefundedaftercompletionofsaidliabilityperiod. 

The amountofsecuritydeposit retained by the Govt.  shall be released after expiry of period upto which the contractor  
has agreed to maintain the work  in good  order  is over.  In   the   event   of   the   contractor failing    or neglecting    
to complete rectification work within the period upto which the contractor has agreed to maintain   the work  in good  
order,   then,   subject to provisionsof clauses 17 and 20 hereof the amount of Security Deposit retained by, Govt.  
shall be adjusted towards the excess cost incurred by the departmentonrectificationofworkormaintenance&repairs. 

Note:*Thiswillbethesamepercentageasthatinthetenderat(e) 

Clause2:Compensationfordelay 

The time allowed for carrying out the work  as entered in the tender shall be strictly observed by the contractor and 
shall be reckoned from the date on which the order  to commence  work  is given to the contractor. The work shall 
through the stipulated period of the contract proceeded with, all due diligence (time being deemed to be of the 
essence of the contract on the part of the contractor) and the contractor shall pay as compensation  an amount equal 
to one percent or such smaller amount as the Superintending Engineer  (Whose decision in writing shall be final) may 
decide, of the amount of the estimated  cost of the whole work as shown by the tenderer for every day that the work 
remains uncommenced, or unfinished after the proper dates. And further to ensure good progress during execution of 
the work, the contractor shallbebound,inallcasesinwhichthetimeallowedforanyworkexceedsonemonthtocomplete. 

1/4oftheworkin                 1/4ofthetime  

1/2oftheworkin                 1/2ofthetime 
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3/4oftheworkin                 3/4ofthetime 

Fullworkwillbecompletedinfulltimei.e.in2Monthsofthetimeincludingmansoonperiod. 

* Note - The quantity of the work  to be done  within a particular time to be specified above shall be fixed and inserted 
in the blank space kept for the propose  by the officer competent to accept the contracts after taking into 
consideration the circumstances of each case and abide by the programme of detailed progress 
laiddownbytheExecutiveEngineer.Thefollowingproportionwillusuallybefoundsuitable 

In ¼,    ½,        ¾ of the time  

Reasonableprogressofearthwprl.1/6,1/2,3/4ofthetotalvalueoftheworktobedone  

Reasonableprogressofmasonarywork.1/10,4/10,8/10ofthetotalvalueoftheworktobedone  

Clause3:Actionwhenwholeofsecuritydepositisforfeited 

Inanycaseinwhichunderanyclauseofthiscontractthecontractorshallhavetenderedhimselfliableto pay compensation  
amounting to the whole of his security deposit whether paid one sum or deducted by installments or in the case of 
abandonment of the work owing to serious illness or death of the contractor or any other cause: the Executive 
Engineer on behalf of the Governorof Maharashtra  shall have power  to adopt any of the following courses, as he may 
deem best suited to the interest of Government. (a)To rescind the contract (for which recission notice in writing .to 
the contractor under  the hand of Executive Engineer shall be conclusive  evidence) and in that case the Security 
deposit of the contractor  shall stand forefited and be absolutely at the disposal of Government.  (b) To carry out the 
work or any part of the work departmentally  debiting the contractor with the cost of the work, expenditure incurred 
on tools and plant,  and  charges   on  additional supervisory staff  including the  cost  of  work -  charged 
establishment employed for getting the unexecuted part of the work complete and crediting him with the value of the 
workdonedepartmentallyinallrespects'inthesamemannerandatthesameratesasifithadbeencarried out by the 
contractor under  the terms of this contract. The certificate of the Executive Engineer as to the cost and other allied 
expenses  so incurred and as to the value of the workso donedepartmentallyshall be final and conclusive against the 
contractor.   (c) To order that the work of the contractor be measured up and to take such part there of as shall be 
unexecutedout of his hands,and to give it to anothercontractor to complete,in which     case all expensesincurredon 
advertisementfor  fixing   a new contracting   agency, additional supervisory  staff including the cost of work charged 
establishment, and the cost of the work executed by the new contract agency will be debited to the contractor  and 
the value of the work  done  or executed through  the new contractor shall be credited to the contractor in all respects 
and in the-same mannerandatthesameratesasifithadbeencarriedoutbythecontractorunderthetermsofthiscontract, the 
certificate  of the Executive  Engineer as to all the cost of the work  and other expenses incurred as 
aforesaidfororingettingtheunexecutedworkdonebythenewcontractorandastothevalueofthework 
sodoneshallbefinalandconclusiveagainstthecontractor. 

In case the contract shall be rescinded under  clause (a) above the contractor shall not be entitled to recover or be 
paid, any sum for any work therefore actually performed by him under this contract unless and until the Executive 
Engineer shall have certified in writing the performance  of such work and the 
amountpayabletohiminrespectthereofandheshallonlybeentitledtobepaidtheamountsocertifiedin the   event of either 
of the courses  referred  in   clause (b)   or (c) being adopted  and the cost of the work executed departmentally or 
through a new contractor and other allied expenses exceeding the value of such work credited to the contractors  the 
amount of excess shall be deducted from any money due to the contractors by Govt. under the contract or otherwise 
howsoever  or from his security deposit or the sale proceeds thereof provided however that  the  contractor shall  
have  no   claim   against Govt. even  if  the certified value of the work done departmentally  or through  a new 
contractor exceeds the certified cost of such work and allied expenses provided always that whichever of the three 
courses mentioned in clause (a), (b), (c) is adopted by me Executive Engineer, the contractor shall have no claim to 
compensation  for any loss sustainedby  him by  reasonof his having.purchasedor procuredany materialsor 
enteredinto any engagements  or made any advance on account of or with a view to the execution of the work or the 
performanceofthecontract. 

Clause4:Actionwhentheprogressofanyparticularportionoftheworkisunsatisfactory 
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If  Progress   of  any  particular  portion  of  the  work  is  unsatisfactory  the  Executive  Engineer  shall notwithstanding 
that the general progress  of the work is in accordance with the conditions mentioned in clause 2, be entitled  to take 
action underclause 3 (b) after giving the contractor10 days notice in writing. 
Thecontractorwillhavenoclaimforcompensation,foranylosssustainedbyhimowingtosuchaction. 

Clause 5 : Contractor remains liable to pay compensation of  action not taken under clause 3 and 4. 

In any case in which any of the powers  conferred upon the Executive Engineer by clause 3 and 4 hereof shall have 
become exercisable  and the same shall not have been exercised the non - exercise thereof shall not   constitute a  
waiving of any   of the   conditions hereof and   such powers shall not   withstanding be exercisablein the event of any 
future case of default by the contractor  for which underany clauses hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit and the liability of the contractor for past and future compensation  
shall remain unaffected in the event the Executive Engineer taking action Under sub-clause (a) or (c) of clause 3 he 
may if he so desires take possessionof all or any tools plant materials and stores in or upon  the work  or the site 
thereof or belonging  to the contractor  or procured by him and intended to be used for the execution  of the work  or 
any part thereof, paying or allowing  for the same in account at the contract rates or in the case of contract,  rates not 
being applicable at current market rates to be certified by the Executive Engineer whose certificate thereof shall be 
final in the alternativethe ExecutiveEngineermay, after given  notice  in writingto the contractoror his 
clerkoftheworkforemanorotherauthorisedagentrequire him to remove such toots &plant materials, or stores from the 
premises within a time to be specified in such requisition  the executive  engineer  may remove   them at the 
contractors  expense  or sell them by action or private sale on account of the Contractor and at his risk in all respects 
and the certificate of  the Executive Engineer as  to  the expense of  any such removal and the amount of  the 
proceeds and expenseofanysuchsaleshallbefinalandconclusiveagainstthecontractor. 

Clause6:ExtensionofTime 

If  contractor  shall  desire  an  extension  of  the  time  for     completion  of  work  on  the  ground  of  his having   been   
unavoidably   hindered   in  its execution or on any other ground he shall apply   in  writing   to the Executive Engineer 
before the expiration of the period    stipulated in tender or before the expiration of 

30 days from the date which he  has hindered as  aforesaid or  on which the cause for asking for extension occurred 
whichever is earlier and the Executive Engineer or in the opinion of Superintending  Engineer, or Chief  Engineer  as  the  
case  may  be  if   in  his  opinion,  there  were  reasonable  grounds  for  granting  an extension grant such extension as he 
thinks necessary or proper the decision of the Executive Engineer in thismattershallbefinal. 

Clause6(A): 

Incaseofdealingin handingoverthe landrequiredforthe workdue  to unforeseencausesthe contractor shall  not  be  
entitled  for  any  compensation   what  so  ever  from  Government  on  the  ground   that  the machinery  or labour 
was for certain period remained idle, contractor  may however apply for extension of 
timelimitwhichmaybegrantedonthemeritofthesame. 

The contractor will not have any claim in case of delay by the Department  of removal of trees or / shifting rasing 
removing of telegraph, telephone or electrical lines ( over head or under ground  ) or other structure if any which 
may come in the way of work.  however suitableextension can be granted to cover soaldelay. 

Clause7:FinalCertificate 

 

On  the  completion  of  the  work  the  contractor  shall  be  furnished  with  a   certificate  by  the  Executive Engineer 
(hereinafter called the Engineer - in - charge) of such completion but no such certificate shall be given nor shall work be 
considered to be complete until the contractor shall have the work be considered to be complete  until the contractor  
shall have removed  from the premises  on which the work shall have been executed all scaffolding, all surplus materials 
and rubbish and shall have cleaned of the dirt from all wood work doors, windows walls floor or other parts of any building 
in or upon which the work,    shall have    been executed  all scaffolding,  all surplus   materials  and rubbish  and shall have 
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cleaned  of the dirt from all wood work doors, windows walls floor or other parts of any building in or upon which the 
work, has been executed or of which he may have had possession for the purpose of executing the work nor until the work 
shall been measured by the Engineer - in - charge or where the measurement have been taken by his subordinates  until   
they   have  received  approval  of the Engineer  - in - charge  the measurement  being binding and conclusive  against the 
contractor,  if the contractor  shall fall to comply with the requirements of this clause as to the removal  of scaffolding  
surplus   materials  and rubbish  and cleaning  of dirt on or before   the date fixed for the completion  of the work the 
Engineer-in-charge  may at the expenses  of the contractor remove such scaffolding surplus materials and rubbish and 
dispose of the same as he thinks fit and clean off such dirt as  foresaid and   the contract or  shall forthwith pay such 
amount of  all expenses so incurred  but shall have no claim  in respect   of any such scaffolding  surplus   materials  as 
aforesaid  except foranysumactuallyrealisedbythesalethereof. 

Clause8:Paymentonintermediatecertificatetoberegardedasadvances. 

No payment shall be made for any work  estimated to cost less than rupees on thousand till after the whole of work 
shall have been completed and a certificate of completion  given but in the case of works estimated to cost more 
than rupees one thousand the contractor  shall on submitting  a monthly bill therefore be entitled to receive 
payment proportionate  to the part of the work than approved and passed by the Engineer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All 
such intermediate payments shall be regarded as payments by way of advanceagainst the final paymentsonly and 
not as paymentsfor workactuallydoneand completed and  shall  not  preclude  the  Engineer-in-charge from   
requiring   any  bad  unsound imperfect   or  unskillful work to be removed or taken away and reconstructed  of the 
due performance of the contract or any part thereof in any respect or the occurring  of any claim nor shall it conclude 
determine  or effect in any other way the powers of the Engineer-in-charge  as to the final Settlement and 
adjustment of the accounts or otherwiseorin anyotherwayveryoraffectthecontract.Thefinalbillshallbe  
submittedbythecontractor withinonemonthofthedateforcompletionofworkotherwisetheEngineer-in-charge's 
certificateofthe measurementsandofthetotalamountpayableforworkshallbefinalandbindingonallparties. 

 

Clause 9 : Payment at reduced rates on account of items of work not accepted as completed,  to be at thedirectionoftheEngineer-
in-charge. 

The ratesfor severalitems of workestimatedto cost more than Rs. 1000agreedto within,shall be valid 

onlywhen   the  item  concerned     is  accepted  as  having  been  completed  fully  in  accordance   with  the 
sanctioned specifications. In cases where the items of work are not accepted as   so completed by the Engineer-in-
charge  he may make payment on account of such at such reduced rates as he may consider 
reasonableinthepreparationoffinaloronaccountbills. 

Clause10:Billtobesubmittedmonthly. 

A bill shall be submitted  by the contractor  in each month or before the date fixed by the Engineer-in charge for all 
work executed in the previous month, and the Engineer-in  charge shall take or cause to be taken the requisite 
measurement for the purpose  of having the same verified and the claim, so far as it is admissible shall be adjusted, if 
possible, within ten days from the presentation  of the bill. If the contractor does  not  submit  the  bill  within  the  
time  fixed  as  aforesaid,  the  Engineer-in   -charge  may  depute  a subordinate to measure up the said work in the 
presence of the contractor or his duly authorized agent whose counter signature to the measurement list shall be 
sufficient warrant, and Engineer-in-charge  may 
prepareabillfromsuchlistwhichshallbebindingonthecontractorsinallrespects. 

Clause11:Billstobeonprintedforms. 

The contractorshall  submitall bills on  the printedformsto be on  had on  .applicationat the officeof the Engineer-in-
charge. The charges to be made in the bill shall always be entered at the rates specified  in the tender or in the case of 
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any extra work  ordered in pursuance  of these conditions  and not mentioned  or 
providedforinthetenderattherateshereinafterprovidedforsuchwork. 

Clause12:StoressuppliedbyGovernment 

If the specificationor estimate of the work provides for the use of any Special description of material to 
besuppliedfromthestoreoftheDept.storeorifitisrequiredthatthecontractorshallusecertainstoresto be provided by the 
Engineer-in-charge  ,(such material and stores and the prices to be charged therefor as hereinafter mentioned being 
so as   practicable for the convenience of the' contractor but not so as in any way to control the meaning or effect of 
this contract specified in the; schedule or memorandum  hereto annexed),  contractor  shall be supplied with such 
materials       and stores as may be required from  time   to time to be used by him for the purposeof the 
contractonly,and value of the full quantityor the materials 
andstoressosuppliedshallbesetoffordeductedfromanysumsthendue,orthereafter  tobecome  dueto the contractor 
under the contract, or otherwise, or from the security deposit or the proceeds of sale thereof. If the security deposit 
is held in Government  securities, the same or sufficient portion thereof shall in that casebe soldforthe purpose.All 
materialssuppliedto the contractorshallremain   the   absolute  property of  Governmentandshall  on  no  account  be  
removed  from  the  site  of  the  work,  and  shall  at  all times   be   open    for   inspection    by   the Engineer- in - 
charge.   Any   such   materials   unused  and   in perfectlygood  condition  at  thetime  of  completion  ortermination  
of  the  contract  shall  be  returned to  the  Departmental  store  if  theEngineer-in-
chargesorequiresbyanoticeinwritinggivenunderhis hand but the contractor shall not be entitled to return any such 
materials except with consent of the Engineer-in-charge and he shall have no claim for compensation on account of 
any such material supplied 
tohimasaforesaidbutremainingunusedbyhimorforanywastageinordamagetoanysuchmaterials. 

Clause12(a): 

All storesof controlled materials such as cement, steel etc. supplied to the contractor by Government should  be kept 
by the contractor under lock &key and will be accessible for inspection by Executive Engineerorhisagentatallthetime. 

 

 

Clause13:Workstobeexecutedwithspecifications,drawings,ordersetc  

The  contractor   shall  execute  the  whole  and  every  part  of  the  work   in  the  most  substantial   and workmanlike-manner,   
and  both  regards  material  and  every  other  respect  in  strict  accordance  with specifications.  The contractor shall also conform 
exactly fully   land faithfully to the designs, drawing and instructions in writing relative to the work signed by the Engineer-in -
charge and lodged in his office and to which the contractor shall be entitled to have access for the purpose of inspection at such 
office, or on the site of the work during  office hours. The contractor will be entitled to receive three sets of contract drawings and 
working  drawing as well as one certificate copy of the accepted tender along with the order free of cost. Further copies of the 
contract drawings and working  drawings if required by him, shall be supplied at  the  rate   Rs...................per set  of contract 
drawings and   Rs..............per work drawing except whereotherwisespecified. 

Clause 14 : Alterations in specifications and designs not to invalidate contractsRates for works not entered in estimate or  
schedule of rates of the district. Extensions of time in consequence of additions of alteration. 
 
The  Engineer-in-charge    shall  have  power  to  make  any  alteration  in  or  additions  to  the  original specification,  
drawings,  designs  and  instructions  that  may     appear  to   him  to   be  necessary  or   advisable during   the   progress of   
the work and   contractor shall   be bound to carry out the work in accordance with any instructions in this connection 
which may be given to him   in writing signed by the Engineer-in-charge and such alteration shall not invalidate the 
contract and any additional work which the contractor may be directed todoin  the  manner  above  specified  aspartofthe  
work  shall  be  carried outbythecontractor on the same condition in  all respects on which   he agreed to  do the main 
work and at the same-rates as  are specified  in the tender for the main work. And if the additional  and altered work 
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includes  any class of work for which no rate is  specified in  this contract then such class of work shall be carried out at the 
rates entered  in   the  Schedule  of   Rates  of   the  Division  or   at  the  rates  mutually  agreed  upon  between  the 
Engineer-in-charge  and the contractor whichever are lower. If the additional or altered work for which no rate is entered     
in the schedule of Rates of the Division is ordered to be carried out   before the rates are agreed upon then the contractor 
shall within seven days of the date of receipt by him of the order to carry out the work inform the   Engineer -  in -  charge   
of the rate which it is his intention to charge for such class ofwork. And  iftheEngineer-in-Charge does  not  agree  to  this  
rate  he  shall  bynotice  in  writing    be at      liberty   to    cancel   his   order   to    carry   out   such   class     of    work   and 
arrange to  carry out in  such manner as  he  may consider advisable provided   always   that   if    the   contractor   shall   
commence   work   or incur any  expenditure   in  regard   thereto before   the  rates  shall  have  been  determined   as  
lastly    herein before  mentioned,  then  in  suchcase  he  shall  only  be  entitled  to  be  paid  in  respect  of  the  work 
carried  out  or  expenditure  incurred  by  him  prior  tothedateofdetermination    of  the  rate  as  foresaid according    to   
such rate or rate as shall be fixed by the Engineer-In-charge   in the event of a dispute, the 
decisionortheSuperintendingEngineerofthecircle willbefinal. 

Where,  however,  the  work  is   to   be  executed  according  to   the  designs  drawings  and  specification recommended  
by the contractor and accepted    by .the competent authority the alteration above referred to shallbe 
withinthescopeofsuchdesigns,drawingsandspecificationsappended tothetender. 

The time limit for the completion of the work shall be extended in the proportion that the increase in its cost  occasioned  
by  alternations     or   additions  bears  to   the  cost  of   the  original  contract  work  and  the certificateoftheEngineer-in-
chargeastosuchproportionshallbeconclusive. 

Clause15:(1)Noclaimtoanypaymentofcompensationforalterationinorrestrictionofwork. 

IfatanytimeaftertheexecutionofthecontractdocumentstheEngineershallforanyreasonwhat-so- ever (other than 
default on the part of the contractor for which the government  is entitled to rescind the 
contract)desiresthatthewholeoranypartoftheworkspecifiedin thetendershouldbe  suspendedforany 
periodorthatthewholeorpartoftheworkshouldnotbecarriedoutatallheshallgivetothecontractora notice in writing of 
such desire and upon the receipt of such notice the contractor shall forthwith suspend 
orstoptheworkwhollyorinpartasrequiredafterhavingdueregardtotheappropriatestageatwhichthe 
workshouldbestoppedorsuspended,soasnottocauseanydamageorinjurytotheworkalreadydoneor endangerthe safety  
thereofprovidedthat the decisionof the Engineeras to the stage at which  the workor any part of it could be or would 
have been safely stopped or suspended  shall be final and conclusive whatsoeverby reason of or in pursuanceof any 
notice as aforesaid,on account of any suspensionstoppage or curtailment  except to the extent specified herein after 
2) Where the total suspensionof work ordered as aforesaid  continued  for  a  continuous   period  exceeding  90  
days  the  contractor  shall  be  at  liberty  to withdraw from the contractual  obligations  under  the contract so far as 
it pertains to the unexecuted  part of the work  by giving a 10 days prior  notice in writing to the Engineer within 30 
days of the expiry of the said period of 90 days of such intention  and requiring  the Engineer  to record the final 
measurementof the work already done and to pay final bill. Upon  giving such notice the Contractor  shall be deemed 
to have been discharged  from his obligation to complete the remaining unexecuted  work under  his contract. On 
receipt of such notice the Engineer shall proceed to complete the measurement  and make such payment as 
maybefinallyduetothecontractorwithinaperiodof90daysfromthereceiptofsuchnoticeinrespectof the work already 
done by the contractor. Such paymentshall not in any manner   prejudice   the   right of the  contractorto    any  
further,compensationundertheremainingprovisionsofthisclause.3)  Where  the Engineer  required  the  contractor  to  
suspendedtheworkforaperiodinexcessof30days.atanytimeor60daysintheaggregate  the  contractor  shall  be  entitled  
to  apply  to  the  Engineerwithin  30  days  of the   resumption   of   work   after      such      suspension     for payment 
of compensation  to the extent of pecuniarylosssufferedbyhiminrespectofworkingmachineryremainedidleonthe 

site or on the account of his having had to pay the salary or wages of labour engaged by him during  the said 
period  of suspensionprovidedalwaysthat the contractorshall not be entitledto any claim in respectof any 
such working  machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of 
such suspension or in respect of any suspension whatsoever occasioned by unsatisfactory work or any other 
default on his part; The decision of the Engineer in this regard shall be final and conclusive against 
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thecontractor.  4)Intheeventof-  i)Any  total  stoppage  ofworkon  notice  from  the  Engineer  under sub  
clause (I) in that behalf   ii) Withdrawal   by   the   contractor   from   the   contractual   obligation   to 
complete the remaining unexecuted work under sub-clause (2) on account of continued suspension of work 
foraperiodexceeding90days 

OR 

iii) Curtailment   in   the quantity  of item   or   items   originally   tendered   on account  of any alteration 
omission or substitution. in the specifications drawings, designs or instruction under clause 14 (1) where 
such, curtailment exceeds 25% in quantity and the value of the quantity curtailed beyond 25% at the rates 
for the item specified in the tender is more than Rs. 5.000/-  It shall be open to the contractor, within 90 
days from the service of (i) the notice of stoppage of work or (ii) the notice of withdrawal  from the 
contractual obligations under the contract on account of the continued suspension of work or (iii) Notice 
under clause   14  (1)   resulting in  such  curtailment to  produce to  the  Engineer satisfactory documentary 
evidence that he had purchased or agreed to purchase material for use in the contracted work .before 
receipt by him of the Notice of stoppage suspension or curtailment and required the Government to take 
over on payment such materials at the rates determined by the Engineer provided however such rates shall 
in no case exceed the rates at which the same was acquired by the contractor. The Government  shall there 
after  take  over  the  materials   so  offered,  provided  the  quantities   offered,  are  not  in  excess  of  the 
requirements   of  the  unexecuted  work  as  specified  in  the  accepted  tender  and  are  of  Quality  and 
specificationsapprovedbytheEngineer. 

 

 

Clause15:(A)    Noclaimtocompensationonaccountoflossduetodelayinsupplyofmaterials by Government. 

The Contractorshall not be entitledto claim any compensationfromGovernmentfor the loss sufferedby him 
on account of   delay by Government in the supply of materials entered in Schedule A where such delayis 
causedbyi)   Difficultiesrelatingto the supplyofrailwaywagons.  ii) Force- majeureiii) Act  of 
Godiv)ActofenemiesoftheStateoranyotherreasonablecausebeyondthecontrolofGovernment. 

In the case of such delay  in the supplyof materials.Governmentshall grant such extensionof time for  the 
completion of the works as shall appear   to   the   Executive       Engineer      to      be      reasonable        in 
accordance with the circumstances of the case. The decisionof the Executive Engineer as to the extension 
oftimeshallbeacceptedasfinalbythecontractor. 

Clause16:Timelimitforunforeseenclaims 

Under  no  circumstances   whatsoever  shall  the  Contractor  be  entitled  to  any  compensation   from 
Government   on  any  account  unless  the  contractor  shall  have  submitted  claim  in  writing  to  the 
Engineer-in-chargewithinonemonthofthecaseofsuchclaimoccurring. 

Clause17: Action&compensationpayableincaseofbadwork.PWDResolutionNo.CAT-1087/CR-94/Bldg-2dt.14-6-89 

If  any time before the security deposit or  any part thereof  is refunded to the contractor it shall appear to the 
Engineer - in - charge or his subordinate in charge of the work,  that any work  has been executed with unsound, 
imperfect  or   unskillful!  workmanship  or   with  materials  of   inferior  quantity,  or   that  any  materials  or   
articles provided by him for the execution of the work  are unsound,or of a quantity inferior to that contracted for 
or are otherwise not in accordance with the contract it shall be lawful forthe Engineer - in - charge to intimate this 
fact in writing to the contractor and then not withstanding the fact that the work materials or articles complained 
of may have been inadvertently passed, certified and paid for, the contractor shall be bound  forthwith to rectify, 
or remove  or   reconstruct  the  work so   specified  in  whole  or     specified  and  provide  other  proper  and  
suitable materials or articles at his own  charge and cost and in the event of his failing to do so within period to be 



27 
 

 

specified  by   the  Engineer-in-charge  in  the  written  intimation  aforesaid,  the  contractor  shall  be  liable  to  
pay compensation at the rates of one percent on the amount of the estimate for every day not exceeding 10 
days, duringwhichthefailuresocontinuesandinthecaseofanysuchfailuretheEngineer-in-chargemayrectifyor remove 
and re-execute the workor remove and replace the materials or articles complained of as the case may be at the 
risk and expense in all respects of  the contractor. Should the Engineer-in-charge consider that any such inferior 
work  or materials as described above may be accepted or made use of it shall be within his discretion to accept 
the same at such reduced rates as he may fix therefor.   in part as the case may require or  if so  required, sha 

Clause18: WorktobeopentoinspectionContractororresponsibleagenttobepresent 

All works  under or in course of execution or executed in pursuance of the contract shall at all times be open 
to the inspection and supervision of the Engineer - in - charge and his subordinates  and the contractor shall 
at all times during the usual working  hours and at all other times at which reasonable notice of the 
intention of the Engineer - in - charge and his subordinate  to visit the work shall have been given to the 
contractor either himself be present to receive orders  and instructions or have a responsible agent duly 
accredited in writing present for that purpose.  Orders given to the contractors duly authorised agent shall 
be consideredtohavethesameforceandeffectasiftheyhadbeengiventothecontractorhimself. 

Clause19:Noticetobegivenbeforeworkiscovered. 

The contractor shall give not less than five days notice in writing to the Engineer-in-charge  or his 
subordinate  in  charge  of  the  work  before  covering  up  or  otherwise  placing  beyond   the  reach  of 
measurement any work in order that the same may be measured and correct   dimensions   thereof       
taken before  the  same  is  So  covered  andor  placed  beyond the  reach  of  measurement and  shall  not  
cover up  or  place   beyond   the     reach   of   measurement   any     work   without  the  
consentinwritingofthe Engineer-in-chargeor his subordinate  in charge of the work and if any work shall be 
covered up or placed beyond  the reach of measurement without such notice having been given or consent 
obtained the same shall be uncovered at the contractors  expense and in default thereof no payment or 
allowance shall be made for suchworkorformaterialswithwhichthesamewasexecuted. 

Clause20: Contractorliablefordamagedoneandforimperfectionsforthreemonthsafter certificate.PWDResolutionNo.CAT-
1087/CR-94/Bldg.-2dt.14/6/89 

If  during  the  period  of  13  months  from  the  date  of  completion  as  certified  by  the  Engineer  -  in  -  
charge pursuant  to  clause-7  of  the  contract  or  12  months  after  commissioning    the  work,  whichever  is  
earlier  in  the opinion  of  the  Executive  Engineer,     the  said  work  is  defective  in  any  manner  whatsoever  
the  contractor shall  forthwith  on  receipt  of  notice  in  that  behalf  from  the  Executive    Engineer  duly  
commence  execution and  completely  carry  out  at  his  cost  in    every  respect  all  the  work  that  may  be  
necessary  for  rectifying  & setting      right   the   defects   specified   therein   including   dismantling   and   
reconstruction      of   unsafe   portion strictly   in   accordance   with   and   in   the   manner   prescribed   and   
under   the   supervision   of   the   Executive Engineer.  In  the  event  of  the  contractor  failing  or  neglecting  
to  commence  execution  of  the  said  rectification work  within  the  period  prescribed  there for  in  the  said  
notice  and  /or  to  complete  the  same  as  aforesaid  as required   by   the   said   notice,   the   Executive   
Engineer   may   get   the   same   .executed   and   carried   out departmentally or by any other agency at the risk 
on account and at the cost of the contractor. The contractor shall  forth with,  on  demand  pay  to  the  Govt.  
the  amount  of  such  costs,  charges  and  expenses  sustained  or incurred  by  the  Government  of  which  the  
certificate  of  the  Executive  Engineer  shall  be  final  and  binding  on the  contractor,  Such  costs,  charges  
and  expenses  shall  be  deemed  to  be  arrears  of  land  revenue  and  in  the event  of  the  contractor  failing  
or  neglecting  to  pay  the  same  on  demand  as  aforesaid  without    prejudice  to any  other  rights  and  
remedies  of  the  Government,  the  same  may  be  recovered  from  the  contractor  as  arrears of  revenue. 
The  Government shall  also  be  entitled  to  deduct  the  same  from any  amount    which  may  then  be 
payable  or  which  may  thereafter  become  payable  by  the    Government  to  the  .contractor  either  in  
respect  of the   said   work   or   any      other   work   whatsoever   or   from   the   amount   of   security   deposit   
retained   by Government. 
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Clause21:
 Contractortosupplyplant,ladders,scaffoldingetc.Andisliablefordamagesarisingfromnonprovisionsoflig
htfencingetc. 

The contractor shall supply at his own cost all materials (except such special materials, if any as may, 
accordance with the    contract be supplied from the PWD stores) plant tools, appliances implements ladde 
cordage, tackle scaffolding and temporary work requisite for the proper execution of the work, whether in 
original,   altered or substituted from and whether included in the specification-or other documents forming p 
of • the contract or referred to in these conditions or not and which may be necessary for the purpose 
satisfying  orcomplyingwiththerequirementoftheEngineer- in - chargeas  to any   matteras  to whichun these 
conditions he is entitled to be satisfied or which lie is entitled to require together with the carri there forto 
and fromthe work.The contractorshall  also supplywithoutchargethe requisitenumber   of   pers with  the  
means  and  materials  necessary  for  thepurpose   of    setting  out  works  and  counting,  weigh and   
assisting   the   measurement   or   examination   at   any   time   &from time to time of the work or materials, 
failing, which the same may be provided by the Engineer-in-charge at the expense of the contrac and  the 
expensesmaybe deductedfromany  moneydue  to the contractorunderthe contractorfromhis secur deposit or 
the proceeds of sale thereof of a sufficient portion thereof. The contractor shall provide all necess fencing and 
lights required to protect the public from accident and shall also be bound to bear the expenses defence of 
every suit, action or other legal proceeding that may be brought by any person for injury sustain owing to 
neglect of the above precautions and to pay any damages and costs which may be awarded in a such  suit, 
actionor proceedingsto any such  personor whichmay with the consentof the contractorbe paid 
compromisinganyclaimbyandsuchperson. 

List of machinery in contractor's possession &which they propose to use on the works should be submit 
alongwiththetender. 

Clause21(A): Thecontractorshallprovidesuitablescaffoldsandworkingplatformsgangwaysandstairwaysandshall 
complywiththefollowingregulationsinconnectiontherewith. 

a)Suitablescaffoldsshallbeprovidedforworkmenforallworksthatcannotbesafelydonefroma 
ladderorbyothermeans.. 

b)Ascaffoldshallnotbeconstructed,takendownorsubstantiallyalteredexcept- 
i)underthesupervisionofacompetentandresponsiblepersonand 

ii)asfaraspossiblebycompetentworkerspossessingadequateexperienceinthiskindofwork. 

c)AllScaffoldsandappliancesconnectedtherewithandallladdersshall 

i)beofsoundmaterial 

ii)beofadequatestrengthhavingregardtotheloadsandstrainstowhichtheywillbe    subjectedand 
bemaintainedpropercondition 

d)Scaffoldsshallbesoconstructedthatnopartthereofcanbedisplacedinconsequenceofnormaluse 

 

e)Scaffoldsshallnotbeover-loadedandsofaraspracticabletheloadshallbeevenlydistributed. 

f)beforeinstallingliftinggearonscaffoldsspecialprecautionsshallbetakentoensurethestrengthand 
stabilityofthescaffold. 

g)Scaffoldsshallbeperiodicallyinspectedbyacompetentperson. 

h)Beforeallowingascaffoldtobeusedbyhisworkmenthecontractorshallwhetherthescaffoldhas 
beenerectedbyhisworkmenornottakestepstoensurethatitcompliesfullywiththeregulation 
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here-in-specified. 

i)Workingplatform,gangways,stairwaysshallbe- 

j)Workingplatform,gangways,stairwaysshallbe- 

1)   so constructedthatno part   thereof  can sag undulyorunequally. 

2)   besoconstructedandmaintainedhavingregardtotheprevailingconditionsasto reduce   
asforaspracticablerisksofpersonsandstrippingorslipping,and 

3)   bekeptfreefromanyunnecessaryobstruction. 

  j)   Inthecaseofworkingplatforms,gangways,workingplaceandstairwaysataheight  

  exceeding3metres. 

1)   everyworkingplatformandeverygangwaysshallbecloselyboardedunlessother 
adequatemeasuresaretakentoensure,safety. 

2)   everyworkingplatformandgangwaysshallhaveadequatewidthand 

3)   everyworkingplatform,gangways,workingplaceandstairwayshallbesuitablefenced. 

 

k) Every opening in the floor of a building or in a working  platform shall except for the time and to the 
extent required to allow the excess of persons  or the transport or shifting of material be provided with 
suitablemeanstopreventthefallofpersonsormaterial. 

l)  When  persons  are  employed  on  roof  where  there  is  a  danger  offailingfromaheightexceeding3 
meterssuitableprecautionsshallbetakenforpreventthefallofpersonsormaterials. 

m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 
scaffoldsorotherworkingplaces. 

n)Safemeansofaccessshallbeprovidedtoallworkingplatforms&otherworkingplaces. 

o)Thecontractor(s)willhavetomakepaymentstothelabourersasperMinimumWagesAct. 

Clause21(B): ThecontractorshallcomplywiththefollowingregulationsasregardstheHoistingAppliancestobeused byhim- 

a)   
Hoistingmachinesandtackle,includingtheirattachments,anchargesandsupportsshal
l 

1)beofgoodmechanicalconstruction,soundmaterialandadequatestrengthandfreefrompaten
t defectand2)beofgoodrepairandingoodworkingorder. 

  b)
 Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeofs
uitable qualityandadequatestrengthandfreefrompatentdefect. 

e)   Everycranedriverorhoistingapplicanceoperatorshallbeproperlyqualified. 

f)  No person who is below the age of ......... years shall be incontrolofanyhoisting 
machine,includinganyscaffoldwhichorgivesignalstotheoperator. 
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 g)
 Inthecaseofeveryhoistingmachineandoreverychain,ring,shackleswivelpulleyblockus
edin hoistingorloweringorasameanssuspensionthesafeworkingloadshallbeascertainedby 
adequatemeans. 

   h)
 Everyhoistingmachineandallgearreferredtoinproceedingregulationshallbeplainlymarked 
withthesafeworkingload. 

   i)
 Inthecaseofahoistingmachinehavingavariablesafeworkingload,eachsafeworkingloadthe 
conditionsunderwhichitisapplicableshallbeclearlyindicated. 

   j) No part of any hoisting machine or of any gear referred to inregulation(g)above 
shallbeloadedbeyondthesafeworkingloadexceptforthepurposeoftesting. 

   k)
 Motorsgearing,transmission,electricwiringandotherdangerouspartofhoistingappliancesshall 
beprovidedwithefficientsafeguards. 

   l) Hositingappliancesshallbeprovidedwithsuchmeansaswillreducetominimum&theriskof 
theaccidentaldescentoftheload. 

m)  
Adequateprecautionshallbetakentoreducetoaminimumtheriskatanypartofasuspendedload 
becomingaccidentallydisplaced. 

 

Clause22:Measuresforpreventionoffire  

Thecontractorshallnotsetfiretoanystandingjungle,trees  brushwoodorgrasswithoutawrittenpermit from the 
Executive Engineer When such permit is given and also in all cases when destroying out or dug up trees, 
brushwood,  grass etc. by fire, the contractor shall take necessary measures to prevent such fire spreading  to  
or  to  otherwise  damaging  surrounding   property.  The  contractor  shall  make  his  own 
arrangementsfordrinkingwaterforthelaboursemployedbyhim. 

Clause22:Measuresforpreventionoffire 

Thecontractorshallnotsetfiretoanystandingjungle,trees  brushwoodorgrasswithoutawrittenpermit from the 
Executive Engineer When such permit is given and also in all cases when destroying out or dug up trees, 
brushwood,  grass etc. by fire, the contractor shall take necessary measures to prevent such fire spreading  
to  or  to  otherwise  damaging  surrounding   property.  The  contractor  shall  make  his  own 
arrangementsfordrinkingwaterforthelaboursemployedbyhim. 

Clause23:Liabilityofcontractorforanydamagedoneinoroutsideworkarea 

Compensation for all damage done intentionally or unintentionally  by contractor's labour whether in or 
beyond the limits of Government property including any damage caused by the spreading of fire mentioned 
in clause 22 shall be estimated by the Engineer-in-charge  or such other officer as he may appoint and the 
estimates of the Engineer-in- charge subject to the decisions of the Superintending Engineer on appeal shall 
be final and the contractor shall be bound to pay the amount of the assessed compensation on demand, 
failing which the same will be recovered from the contractor as damages in the manner prescribed in clause 
1 or deducted by the Engineer-in-charge  from any sums that may be due from Government to contractor 
under this contract or otherwise. The contractor shall bear the expenses of defending any action or other 
legal proceeding that may be broughtby any personsfor injury sustained by him owing  to neglect 
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ofprecautionstopreventthespreadoffireandshallpayanydamagesandcostthatmaybeawardedbythe 
courtinconsequence. 

Clause24: Employmentoffemalelabour 

The employment of female labours on work in neighborhoodof soliders barracks should be avoided as far 
aspossible. 

Clause25: WorkonSunday 

NoworkshallbedoneonSundaywithoutthesanctioninwritingoftheEngineer-in-charge. 

Clause26: Worknottosublet. 

Contractmayberescindedandsecuritydepositforfeitedforsublettingitwithout 
approvalorforbribingapublicofficerorifcontractorbecomesinsolvent. 

ContractshallnotbeassignedorsubletwithoutthewrittenapprovalIoftheEngineer-in-charge.  Andifthe 
contractor shall assign or sublet his contract or attempt so to do or become insolvent or commence  any 
proceedings to get himself adjudicated insolvent or make any compositions with his creditors or attempt so 
to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise shall either 
directly or indirectly  be given promised or offered by the contractor  or any of his servants or agents to any 
public officer or person  in the employ of Government in any way relating to his office or employment or if 
any such officer or person  shall become in any way directly or indirectly interested in the contract the 
Engineer-in-charge  may there upon by notice in writing rescind the contract and the security deposit of the 
contractor   shall  there  upon   stand  forfeited  and  be  absolutely   at  the  disposal  of  Government and  
same. consequences  shall ensure as if the contract had been rescinded under clause 3 here of and in 
addition the contractor shall not be entitled to recover or be paid for any work therefore actually 
performed under  the contract. 

Clause27: Sumpayablebywayofcompensationtobeconsideredasreasonablecompensation withoutreferencetoactualloss 

All sumspayable by a contractorby way of compensationunderany of these conditionshall be considered as 
a reasonable" compensation to be applied to the use of Government without reference to the actually loss 
ordamagesustainedandwhetheranydamagehasornotbeensustained. 

Clause28: Changesintheconstitutionoffirmtobenotified. 

In the case of tenderby  the partnersany changein the constitutionof a firm shall  be forthwithnotifiedby 
thecontractortotheEngineer-in-chargeforhisinformation. 

Clause29: DirectionandcontroloftheSuperintendingEngineer. 

Allworkto be  executedunderthecontractshallbe  executedunderthedirectionandsubjectto theapproval in all 
respectsof   the SuperintendingEngineerof the Circleforthe time beingwhoshall  be entitledto direct 
atwhatpointorpointsandinwhatmanner,theyaretobecommencedandfromtimetotimecarriedon. 

Clause30: DirectionandcontroloftheSuperintendingEngineer. 

(1)  Except  where  otherwise  specified  in  contract  and  subject  to  the  powers   delegated  to  him  by 
Government under the code, rules then in force the decision of Superintending  Engineer of the Circle for 
the time being shall be final, conclusive and binding on all parties of the contract upon all questions relating 
to the meaning of the specification, design, drawing and instructions herein before mentioned and as to the 
qualityof workmanshipor materialsused  on  the workor as to any other  questionclaim,right  matteror thing 
whatsoever if any way arising out of or relating to the contract, designs, drawings specification,  estimates, 
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instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to 
executesame.whetherarisingduringtheprogressofworkorafterthecompletionorabandonmentthereof. 

(2) The contractor  may within 30 days of receipt by him of any order  passed by the Superintending 
Engineer of the Circle as aforesaid .appeal against it to the Chief Engineer concerned  with contract work  or 
project provided that- a)The accepted value of the contract exceeds Rs. 10 Lakhs(Rs    Ten Lakhs). b) 
AmountofclaimisnotlessthanRs.1.00Lakh(Rs.OneLakh). 

(3) If the contractoris not satisfied with the orderpassed by the Chief Engineer  as aforesaid  the contractor 
may within 30 day of receipt by him of any such order  appeal against it to the concerned   Secretary,  Public 
WorksDepartment/Irrigation Departmentwho,convincedthatprima-faciathecontractor'sclaimrejectedby 
Superintending  Engineer/Chief  Engineer is not frivolous and that there is some substance in the claim of 
contractor as would  merit a detailed examination  .and decision by the standing committee shall put up to 
the standing     committee     at     Government      level     for     suitable     decision     (vide     PW     Circle     
No. CAT-1086-CR-110/Bldg-2 dt.7-5-86) 

Clause31: StoresofEuropeonorAmericanmanufacturetobeobtainedfromGovernment. 

ThecontractorshallobtainfromtheDepartmental storesallstoresandarticlesofEuropeanorAmerican 
manufacture  which may be required for the work or any part thereof or in making up any articles required 
there   for/or    in   connection    therewith   unless   he   has   obtained   permission    in   writing   from   the 
Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may 
be supplied to the contractor by the Engineer-in-chargewill be debited to the contractor in his account at 
rates shown  in the schedule, in form A attached to the contract and if they are not entered in the said 
schedule,  they shall be debited to him at cost price which for the purposeof this contract shall include the 
cost of carriage and other expenses whatsoever  which shall have been incurred in obtaining delivery of the 
sameatthestoresaforesaid. 

Clause32: Lumpsumsinestimates 

When the estimate on which a tender is made includes lumpsums in respect of part of works  the contractor  
shall be entitled to payment in respect of the item of work  involved or the part of the work  in question at 
the same rates as are payable under this contract for each item,     or if the part of work in question is not 
the opinion of the Engineer-in-charge capable of measurement of Engineer-i-charge may at this discretion 
pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge  
shall be final and conclusive against the contractor with regard to any sum or sums 
payabletohimundertheprovisionsofthisclause. 

Clause33: Actionwherenospecification 

In the case of any class of workfor  which  there is no such specificationas is mentionedin Rule 1 such 
workshall be carriedout in accordancewith the Divisionalspecificationsand in the event  of there  being  no 
Divisionalspecificationthen  in such  case  the workshall  be carriedout in all respectsin accordancewith  all 
instructionsandrequirementsoftheEngineer-in-charge. 

Clause34:Definitionofwork 

The  expressionworkorworkswhereusedin theseconditionshallunlesstherebe somethingin the subject 
orcontextrepugnant  to  such  construction   be   construed   to   mean   the   work   or  workscontractedto 
be executed under  or in virtue of the contract whether temporary or permanent and whether original 
altered, substitutedoradditional. 

Clause35: Contractor'spercentagewhetherappliedtonetorgrossamountofbill 
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The  expressionworkorworkswhereusedin theseconditionshallunlesstherebe somethingin the subject 
orcontextrepugnant  to  such  construction   be   construed   to   mean   the   work   or  workscontractedto 
be executed under  or in virtue of the contract whether temporary or permanent and whether original 
altered, substitutedoradditional. 

Clause36: Quarryfeesandroyalties 

All quarry fees,royalties,octroi  dues and ground rent for stacking materials, if any, shall be paid by the 
contractor. 

Clause37: Compensationunderworkmen'scompensationAct. 

The contractor shall be responsible  for and shall pay any compensationto his workmenpayable under  the 
workmen Compensation Act 1923 (VIII of 1923) (therein after called the said Act) for injuries caused to the 
workmenif such compensation is payable and or paid by Government as principal under sub-section (1) of 
section 12 of the said Act on behalf of the contractor it shall be recoverable by Government  from the 
contractor under sub-section (2) of the said    section such compensation shall be recovered in the manner 
laiddowninclause1above. 

Clause37(A): The Contractor shall be responsible for and shall pay the expenses to providing  medical aid to any 
workmenwhomay suffera   bodily  injury   as a result of   an   accident.   If   such expensesare incurredby Govt. 
the same shall be recoverable from contractor forthwith and be deducted without prejudice to any 
otherremedyofGovernmentfromanyamountdueorthatmaybecomeduetothecontractor. 

Clause37(B): The contractor shall provide all necessary personal safety equipment and first aid apparatus available for the 
use of the personsemployed  on the site and shall maintain the same in condition  suitable for immediate 
useatanytimeandshallcomplywiththefollowingregulationinconnectiontherewith. 

a)Theworker's  shall  be  required  to  use  theequipment  so  providedbythecontractor&contractorshall 
takeadequatestepstoensureproperuseofequipmentbythoseconcerned.b)When  work   is  carried  on  in 
proximityto  any  placewhere  thereis  a  risk  ofdrowning  all  necessary  equipment  shall  be  provided and 
kept ready for use and all necessary  steps shall be taken for prompt rescue of any personin danger. c) 
Adequate  provision  shall  be  made  for  prompt  first  aid  treatmentofallinjurieslikelytobesustained 
duringthecourseofthework. 

Clause37(C): The contractor shall duly comply with the provisionof the ApprenticesAct 1961 (III of 1961)  the   rules 
madethereunderandordersthatmaybeissuedfromtimetotimeundertheActsaidandthesaidRulesand on his failure 
or neglect  to do so he shall be subject  to all the liabilitiesand penaltiesprovidedby the said ActandsaidRules. 

Clause38:  Deleted  

Clause39: Employmentoffaminelabouretc. 

The  expressionworkorworkswhereusedin theseconditionshallunlesstherebe somethingin the subject 
orcontextrepugnant  to  such  construction   be   construed   to   mean   the   work   or  workscontractedto 
be executed under  or in virtue of the contract whether temporary or permanent and whether original 
altered, substitutedoradditional. 

Clause40: Claimforcompensationfordelayinstartingthework. 

No compensation  shall be allowed for any delay caused in the starting of the work on account of 
acquisitionoflandorinthecaseofclearanceworkonaccountofdelayinaccordingsanctionofestimates. 

Clause41: Claimforcompensationfordelayinstartingthework. 

Nocompensationshallbeallowedforanydelayintheexecutionoftheworkonaccountofwaterstanding in  borrow, 
pits   or compartments. The   rates are  inclusive for hard or cracked soil, excavation in  mud sub-soil water 
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or water standing in borrow  pits and no claim for an extra rate shall be entertained unless 
otherwiseexpresslyspecified. 

Clause42: Enteringuponorcommencinganyportionofwork. 

The contractor shall not enter upon or commence any portion of work except with the written authority 
and instruction of the Engineer-in-chargeor of his subordinate  incharge of the work failing   such   authority 
thecontractorshallhavenoclaimtoaskformeasurementoforpaymentofwork. 

Clause43: Minimumageofpersonsemployed,theemploymentofdonkeysandorotheranimals 
andthepaymentoffairwages 

1)    Nocontractorshallemployanypersonwhoisundertheageof18years. 

                  2)
 Nocontractorshallemploydonkeysorotheranimalswithbreachingofstri
ngorthinrope.The 
breachingmustbeatleastthreeincheswideandshouldbeoftapenawar. 

  3) Noanimalsufferingfromsores,lamenessoremaciationorwhichisimmatureshallbe 

   employedon thework. 

                    4) TheEngineer-in-
chargeorhisAgentisauthorisedtoremovefromtheworkanypersonoranimal 
foundworkingwhichdoesnotsatisfytheseconditionsandnoresponsibilityshallbeacce
pted byGovernmentforanydelayclausedincompletionoftheworkbysuchremoval. 

5)    Thecontractorshallpayfairandreasonablewagestotheworkmenemployedbyhiminthecontract  

orundertakenbyhim.Intheeventofanydisputearisingbetweenthecontractorandhisworkmenofthe 
groundsthatthewagespaidarenotfairandreasonable,thedisputeshallbereferredwithout   delay 
totheExecutiveEngineerwhoshalldecidethesame.ThedecisionoftheExecutiveEngineershallbe 
conclusiveandbindingonthecontractorbutsuchdecisionshallnotinanywayaffecttheconditionsinthe 
contractregardingthepaymenttobemadebyGovernmentatthesanctionedtenderrate.  

              6)             Contractshallprovidedrinkingwaterfacilitiestotheworkers.Similaramenitiesshall be 

   provided totheworkersengagedonlargeworkinurbanareas. 

  7) Contractortotakeprecautionagainstaccidentwhichtakeplaceonaccountoflabour 

   usingloose garmentswhileworkingnearmachinery. 

  8) Allfacilitiesprovidedinthecontractlabour(RegulationandAbolitionAct1971and 

   Contract labourRegulationandAbolitionRules1971)shouldbeprovidedtolabour. 

Clause44:Methodofpayment. 

Paymenttocontractorsshall/bemadebychequedrawnonanytreasurywithinthedivisionconvenienttoth
em providedtheamountexceedsRs.10..AmountsnotexceedingRs.10willbepaidincash. 

Clause45: Acceptanceofconditioncompulsorybeforetenderingthework. 

Anycontractorwhodoesnotaccepttheseconditionsshallnotbeallowedtotenderforworks. 

Clause46: Employmentofscarcitylabour 
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If Government declares a state of scarcity or famine to exist in any village situated within 10 miles of work 
the contractor shall employ upon such parts of the work as are suitable for unskilled labour any pe certified 
to him by Executive Engineer or by any person to whom the Executive Engineer may have deleg this duty in 
writing to be in need of relief and shall be bound to pay to such person wages not below minimum which 
Government may have fixed in this behalf. Any disputes which may arise in connection the 
implementationof this clause shall be decided by the Executive Engineer whosedecisions shall be final 
bindingoncontractor. 

Clause47: If Government declares a state of scarcity or famine to exist in any village situated within 10 miles of work the 
contractor shall employ upon such parts of the work as are suitable for unskilled labour any pe certified to him 
by Executive Engineer or by any person to whom the Executive Engineer may have deleg this duty in writing to 
be in need of relief and shall be bound to pay to such person wages not below minimum which Government 
may have fixed in this behalf. Any disputes which may arise in connection the implementationof this clause shall 
be decided by the Executive Engineer whosedecisions shall be final bindingoncontractor. 

Clause47(A): The tendered rates shall be exclusive of all taxes, rates and cesses 

Clause48: The rates to be quoted by the contractor must be exclusive of GST . As actual GST applicable as per prevailing 

Govt. Rules  

Clause49: In the case of materials that may remain surpluswith the contractor  from  those issued for the work  contract 
forthe dateofascertainmentofthe materialsbeingsurpluswill  be takenas dateofthe sale  forthe purpose 
salestaxandthesalestaxwillberecoveredonsuchsale. 

Clause50: The  contractorshallemployunskilledlabourto be employedbyhim  onthe saidworkfromout ofthe pers 
ordinarilyresidinginthedistrictinwhichsiteofthesaidworkislocated. 

Provided however, that if the required number of unskilled labour from that district is not available, 
contractorshallin thefirstinstanceemploysuchnumberofpersonsas  is availableandthereaftermay  with 
previous  permission  in  writing  of  Executive  Engineer-in-Charge   of  the  said  work  obtain  the  rest  of 
requirementofunskilledlabourfromoutsidedistrict. 

Clause51:Wagestobepaidtotheskilledandunskilledlabourersengagedbythecontractor. 

1)ThecontractorshallcomplywiththeprovisionsoftheApprenticesAct1961andtherulesandordersissu
ed thereunderfromtimetotime.Ifhefailstodosohisfailurewillbeabreachofthecontractandthe 
SuperintendingEngineermayinhisdiscretioncancelthecontract.Thecontractorshallalsobeliableforan
y pecuniaryliabilityarisinganaccountofanyviolationbyhimoftheprovisionsoftheAct. 

2)Thecontractorshallpaythelabourersskilledandunskilledaccordingtothewagesprescribedbythe 
MinimumWagesActof1948applicabletotheareainwhichtheworkofthecontractorislocated. 

All amounts whatsoever which the contractor is liable to pay to the Government  in connection with the. 
execution of the work including the amount payable in respect of (i) materials and or stores supplied / 
issued hereunder by the Government  to the contractor (ii) hire charges in respect of heavy plant machinery 
and equipment given on hire by the Government  to the contractor for execution by nm of the work and/or 
on which  advanceshave been given by the   Governmentto the contractorshall be deemedto be arrearsof 
the Land Revenue and the Government  may without prejudice to and other rights and remedies of the 
Governmentrecoverthesamefromcontractorasarrearsoflandrevenue. 

Clause52: All amounts whatsoever which the contractor is liable to pay to the Government  in connection with the. 
execution of the work including the amount payable in respect of (i) materials and or stores supplied / 
issued hereunder by the Government  to the contractor (ii) hire charges in respect of heavy plant machinery 
and equipment given on hire by the Government  to the contractor for execution by nm of the work and/or 
on which  advances have been given by the   Government to the contractor shall be deemed to be arrears of 
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the Land Revenue and the Government  may without prejudice to and other rights and remedies of the 
Government recover the same from contractor as arrears of land revenue. 

Clause53: P.W.Dept.No.CAT/1284(120)Building-2dated14-8-85 

The contractor shall duly comply with all the provisions of the Contract Labour (Regulation and 

Abolition)  Act  1970(37 of1971)   and  Maharashtra Contract  Labour  (Regulation   and  Abolition)  Rules 

1971 as amended from time to time and all other relevant statutes and statutory provisions  concerning 
payment of wages particularly to workmen  employed by the contractor and working on the site of   the 
work. In particular the contractor shall pay   wages to each worker  employed by him on the site of the 
work at the rates prescribed under the Maharashtra    Contract    Labour regulation and Abolition) Rules 

1971.  If   the contractor fails or neglects to pay wages at the said rates or make short payment and the 
Government  makes such payment of wages in full or part thereof less paid by the contractor as the case 
may be, the amount so paid by the Government to such workers  shall be deemed to be arrears of Land 
Revenue and the Government  shall be entitled to recover the same as such from the contractor or deduct 
same from  the amount payable by the Governmentto the contractor  hereunder  or from  any other 
amounts payabletohimbytheGovernment. 

Clause54: The contractor shall engage apprentices  such as bricks layer, carpenters,  wiremen, plumber as well as 
blacksmith as recommended by the State Apprentices Advisor Director of Technical Education, Dhobi 
Talav,Mumbai-1,ontheconstructionwork. 

Clause55: Govt.ofMaharashtraEducationDepartmentNo.TSA-5170/T-56689Dt.7-7-72. 
Govt,ofMahP.W.D.ResolutionNo.CAT-1086/CR-243/K/Buld.2Bombay-32.dt.11-9-87. 

A) The anti-malaria  and other health measures shall be as directed by the Joint Director (Malaria and 
Filaria) of Health Services, Pune. B) Contractor shall see that mosquitozenic conditions are not created so 
as to keep vector population  to minimum level. C) Contractor  shall carry out anti malaria measures in the 
area as per guidelines prescribed under National Malaria Eradication Programme and as directed by the 
Joint Director (M&F)  of Health Services, Pune. D) In case of default in earring out prescribed anti malaria 
measures resulting in increase in maleria incidence, contractor shall be liable to pay Govt.  the amount 
spent by Government  on anti malaria measures to control the situation in addition to fine. E) Relations 
with Public Authorities : The contractor shall make sufficient arrangements for draining away the sullage 
water as well as water coming from  the bathing and washing places and shall dispose of this water in such 
a way as not to cause any nuisance.  He shallalso keep the premise clean by employing 
sufficientofsweepers. 

The contractor shall comply with all   rules, regulations, bye-laws and directions given from time time by 
any local or public authority connection  with this work and shall pay fees or charges which are 
livableonhimwithoutanyextracosttoGovernment. 

 

Clause56: The Contractor shall comply with all the provisions  of the Apprentices Act. 1961 andthe Rules and 
Ordersissuedthereunderfromtimetotime.Ifhefailstodoso,hisfailurewillbeabreachofthecontract and the 
Superintending  Engineer may, in this discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provision  of the Act (vide Govt. Circular No. 
CST- 1086/CR-243 Ka-Building-2/Mantralaya, Bombay 400032 dated 11 Sept 1987 

 

Clause57: The tendered  rates are inclusive  all of taxes rats and cases and shall also inclusive  all of taxes leviable in 
respect of contract under the provision Rule as per GST -2017  for the purposeoflevyofTax. case of material 
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which become surpluswith the contractors  from those issued for the work contracted for the date of 
ascertainment  of the materials as being surplus  will be taken as the date of sale for the 
purposeofsalestaxandsalestaxwillberecoveredonsuchsale 

Clause 58:  In case of materials which become surplus with the contractors from those issued for the work 
contracted for the date of ascertainment of the materials as being surplus will be taken as the date of 
sale for the purpose of sales tax and sales tax will be recovered on such sale. 

Clause59:QualityAssuranceandMaintenanceManual 

ANNEXURE“A”:(Annex.tothePWD,CircularNo.CAT-1091/CR-60-Bldg-2Dt. 14/10/1991,regarding 
incorporatingadditionalconditionforQualityAssuranceand  Maintenance Manual). 

1)   To ensure the specified quality of work which will also include necessary survey  temporary works etc.  
the  contractor   shall  prepare  a  quality  assurance   plan  and  get,  the  same  provided  from   the 
Engineer-In-Charge  within one month from the date of work order.   For this contractor shall submit an 
organization chart of his technical personnel to be deployed on the work along with their qualification, job 
descriptions defining the functions of reporting supervising inspecting and approving. The contractor shall 
also submit a list of tools equipment and the machinery and instrumentation which he proposes to use for 
the construction and for testing in   the field and/or in   the Laboratory and monitoring.    The contractor   
shall   modify/ supplement the organization  chart and the list of machinery/ equipment   etc. as per   the   
direction   of   the Superintending  Engineer and shall deploy the persons  and equipment on the fields as 
per the approved chart     and   the   list respectively.  The Contractorshall submit written method 
statements    dealing    his exact    proposal    of    execution    of    the    work    in    accordance     with    the 
specification.   He willhave to get these approved  from  the Engineer-In-Charge.   The quality of the work 
shall be properly documented through  certificate, records, checks list, and Log Book of results etc. such 
records shall be complied from the beginning of the work and be continuously  updated the supplementary 
and this will be the responsibilityof the contractor. The forms  shouldbe got approved from the Executive 
Engineer-In-Charge. 

2)   Where the work is to be done on lump-sum basis on contractors designs.     The contractorshall als 
submit a maintenance manual giving procedure.    For maintenance, with the periodicity of maintenance 
works  including inspection tools of the equipments to be used means of accessibility  for all parts of the 
structure.     He shall also include in the manual, the specification for maintenance works that would be 
appropriate for his   design the   technique of construction.    This manualshall be  submitted within the 
contractperiod. 

 

Clause60:    CONDITIONS   RELATING  TO  INSURANCE  OF  CONTRACT  WORK  :   

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 
cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor's 
risks: 

  (a) loss of or damage to the Works, Plant and Materials; 

  (b) loss of or damage to Equipment: 

  (c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in 
connection with the Contract; and 

  (d) personal injury or death. 
 



38 
 

 

Add:Contractor shall take out necessary Insurance Policy/Policies (viz. Contractors All Risks) 

  All Risks Insurance Policy etc. as decided by the Directorate of Insurance) so as to provide 
adequate insurance cover  for execution of the awarded contract work for total contract value and 
complete contract period compulsorily from the, “Directorate of insurance, Maharashtra State, 
Mumbai” only.  Its postal address for correspondence is “264, MHADA, First Floor, Opp. 
Kalanagar, Bandra (E) Mumbai-400 051”. (Telephone Nos. 265904403/26590690 and Fax Nos. 
26592461/26590403. similarly all workmens’ appointed to complete the contract work are 
required to insure under workmen’s compensation insurance Policy.  Insurance Policy/Policies 
taken out from any other Company will not be accepted.  If any Contractor has effected insurance 
with any insurance Company, the same will not be accepted and the amount of premium 
calculated by the Government Insurance Fund will be recovered directly from amount payable to 
the Contractor for the executed  contract work and paid to the Directorate of insurance Fund 
Maharashtra State, Mumbai.  The Director of insurance reserves the right to distribute the risks of 
insurance amount to the other insurers. 

 

Clause61: Condition for recovery of workmen welfare cess Act (Sub cess) 

As per building and other construction workmen (Regulation of employment and condition of 
service) Act 1996 and the building and other construction workers welfre cess act 1998 and 
Government of Maharashtra G.R.No.BCA-2009/C.No.108/Labour 7-A dated 17.6.2010 cess if 1% on 
the cost of work shall be recovered from bills payable to the contractorPage No.34 of 52 

Clause 62 : Goverenment of  Maharashtra , Finance Deptt. Mantralaya, Mumbai ,circularGST 2017/pra. Kr. 81/ 
kradhan -1 dated 19.08.2017 and ,circularGST 2017/pra. Kr. 155 / kradhan -1 dated Dt 11.09.2017  The 
rates to be quoted by the contractor must be exclusive of GST . As actual GST applicable as per prevailingGovt. 
Rules. 
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Additional conditions andTechnical Specifications 

Name of work 
:- 

 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of 
PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 
 

A GENERAL 

1. POWER SUPPLY  : 
Electric Power supply for carrying out his work shall be arranged by contractor on his own cost at the site and 
energy charges shall be borne by the contractor. 

2. COMPLIANCE OF SAFETY CODE  : 
Successful tenderer shall ensure compliance with statutory provision of Safety regulation & departmental 
requirements of safety codes in respect of labor employed on the work by the Tenderer.  In the event of the 
contractor falls to observe the same, the Department will be at liberty to make the necessary arrangement at the cost 
of the contractor and recover this cost from him.  The contractor shall be responsible for any compensation to the 
workmen payable under the Workmen Compensation Act 1923 duly amended as on date or any other statutory 
Regulations in force. 
In case of fatal or non-fatal accident occurred to the workers during erection and maintenance of system, the 
Department will not be liable to pay for any compensation and it is duty of Contractor to observe all Labour Acts and 
Rules. 
 

3. CO-ORDINATION WITH OTHER AGENCIES  :Successful tenderer shall co-ordinate his work with other agencies engaged 
in, the construction of Building. And submit weekly progress report of the work carried out by him 

4. COMPLETION OF TENDER SPECIFICATION  :All fittings, unit, assemblies, accessories, hardware, foundation bolts, 
terminal lugs for electrical connection, cable glands and miscellaneous materials or accessories or items of work 
which are useful and necessary for efficient assembly and working of the equipment shall be deemed to be 
included in the tender within the over-all cost quoted.  The equipment shall be completed in all details whether 
such details have been mentioned or not.Further I have certified that, I had gone through the detail Specification 
included in the tender and fully conversant with the Specification laid down for concerned items along with IS code, 
IE rules & NEC. 

5. TOOLS  :The offer shall also include a set of tools required for operation and maintenance as are considered 
necessary by the tenderer.  Details of tools offered shall be stated clearly in the Schedule of the tender. 

6. WORKMANSHIP 
The entire work of fabrication, manufacture assembly and installation of equipment shall conform of  high grade 
workmanship.  All the equipment supplied and erected must be able to withstand the Atmospheric condition of  
Maximum ambient temperature 45 D.C. 
Maximum relative humidity 98% 
Corrosive atmosphere 
Hot and humid climate closer to sea coast. 
The Contractor has to carryout holes by chipping/core cuts in the floor slab if necessary for laying pipeline as per the 
requirements  

7. SITE VISIT BEFORE SUBMISSION OF TENDER. 
Contractor has to be visit the site, before submission of tender. 

8. CIVIL WORKS: 
1) Major Civil works is excluded from the scope however necessary excavations if 
required, making, closing of cutouts/Core cuts in the wall/Floor, necessary supports and grouting, drilling etc 
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with finishing  the same to match the background in all respect are included in the scope. 
2) All Civil works like chasing & making good the chases making pockets for grouting if 
necessary, grouting of panels etc. with finishing  the same to match the background in all respect are included 
in the scope. 
3) Fabrication and fixing of supports, with finishing  the same to match the background in all respect are 
included in the scope. 

9. DRAWINGS 
The contractor shall prepare necessary drawings such as panel drawing, single line diagram etc and gets approved from 
concerned Executive Engineer (Electrical) with in seven days after receiving layout of the work. The three sets of hard copy and 
one soft copy of approved drawings shall be submitted by the contractor and obtaining necessary permissions & licenses if any 
from the competent authority. The applicable charges/fess if any from the authority shall be borne by the contractor 
After Completion Of the Work , the Contractor has to submit 6 Sets of As Built Drawings in Hard copy  & one Soft copy in 
autocad +pdf Format 

10. ACTIVITY BAR CHART  
The contractor should submit activity bar chart for the work tendered to the engineer-in-charge within two days  

11. MATERIAL TESTING 
I] The material in schedule B / brought at site/ erected at position will be  tested from the Government Owned 
Regional Testing Laboratory. 
The samples of the material to be tested will be decided by Engineer in Charge randomly. The maximum number of 
Items ( listed in schedule B)  proposed to be tested will be upto 03 nos. if the accepted Tender cost is equal to or 
upto 10.00% below the Amount put to Tender and If the accepted Tender Cost is equal to or more than 10.01% 
below the Amount put to Tender, then Minimum 5 Material listed in schedule B/ brought at site/ erected at 
position will be  tested from the Government Owned Regional Testing Laboratory. As per the directions given by 
the Executive  Engineer  
If the report of the material sent for testing is found unsatisfactory, same will have to be replaced by the contractor 
at his own cost even though already erected. The material to be replaced needs to be brought at site & will have to 
be get tested before erection. 
The testing fee/charges and all other associated charges like transportation etc. will be entirely borne by the 
contractor. However the sampled quantity will be considered in the measurements for first time testing only. 
II ] The necessary testing of the Main panels/machinery/Electrical Appliances etc. shall be done at factory in 
presence of engineer-in-charge before delivery of the Materials and the factory test reports shall be submitted , the 
necessary charges and all other associated expenses like transportation etc. will be entirely borne by the 
contractor. 
 

12 The Contractor has to co ordinate with necessary follow  up with the Electric power supply Company as directions 
of the engineer in charge  

13 For commissioning of electrical installations any statutory Permissions required Shall be Born by the Contractor at 
his own Cost. 
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B. GENERAL  TECHNICAL SPECIFICATIONS 

Name of Work :- Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the 
campus of PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

 

1 SCOPE OF WORK 

Scope of work covered under this tender shall be as mentioned but not limited to following :- 

Dismantling & erecting, Testing & Commissioning of Electrical Overhead line & substation & it’s components . 

  

2.Applicable Standards/ Statutory Requirement 

All works shall be carried out in accordance with the following standards 

Recommended Standards: 

The following list is for Indian Standards which are acceptable as good practice and accepted standards; 

Development Control Rules : Of concerned Corporation or Local Authority 

5613 (PART 2/SEC 2) : 1985 CODE OF PRACTICE FOR DESIGN, INSTALLATION AND MAINTENANCE OF OVERHEAD POWER 
LINES PART 2 LINES ABOVE 11 kV AND UP TO AND INCLUDING 220 kV. 

The Safety Regulation 2010 amended up to date 

STANDARDS 2.1 The Conductor shall also comply in all respects with the IS:398 (Part-II) 1996 with latest amendments unless 
otherwise stipulated in this specification or any other International Standards which ensure equal or higher quality material. 
2.2 The ACSR Conductor shall also conform to the following standards. 

TESTING : 

a   AT MANUFACTURER’S WORKS 

The routine tests on Electrical materials Like overhead line components  

HT/LT Cables, switchgears  shall be carried out at manufacturer’s work in accordance with applicable Indian standards  in 
front of Supply company’s representative  &   Engineer In Charge during Factory visit 

b    SITE TESTING 

Following tests shall be conducted at site in the presence of the Supply company’s representative before energization. The 
contractor shall provide all testing equipment, labour and consumables required for the testing. 

Checking the safety alignment by the manufacturer’s representative and obtaining approval. 

Insulation resistance test on Electrical Installation,. 

Checking all the safeties for satisfactory operation. 

  5   GUARANTEE 
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The Complete Electrical Installation shall be guaranteed for satisfactory operation for a period of 12 months from the date 
of commissioning or. Any defects noticed during this period shall be rectified free of cost.falling which compensation for 
delay   at Rs.500/-Per day shall be Proposed. 

The Agency shall indicate the type of records to be maintained so that the warranty claims if any are honored by the 
manufacturer. 

. DOCUMENTATION 

As a part of the equipment supply, following documentation shall be furnished. 

Schematic diagram 

Complete Electrical Installation drawing. 

Test certificates for All materials & Equipment’s listed  in Schedule B. 

Spare parts list. 

.  TAKING OVER 

The clients will take over the Entire Electrical installation for operation on completion of the following. 

The Entire Installation shall be tested and commissioned as per the specifications. 

Original test certificates are furnished for all other bought out items.  

6 sets of AS BUILT documentation, maintenance chart and operation and maintenance manual  are to be submitted. 

g.  The Contractor submit  some important events video clips before, during the  

execution of the work including Training, till the final  handing over of the work 
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Electrical Items Specification 

Est. No. KESD/OW/ 1151/2018-19Providing Renovation to street lights in the campus of PWD Rest 
House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

Schedule
-B Item 

No.  

 

Specification No.  

 

Specification  

       1. --- AS Per Schedule-B Item No. 1 Description.  

       2. --- AS Per Schedule-B Item No. 2 Description.  

       3. --- AS Per Schedule-B Item No. 3 Description.  

       4. --- AS Per Schedule-B Item No. 4  Description.  

       5. --- AS Per Schedule-B Item No. 5 Description.  

       6. FG-ODF/PTL Supplying and erecting Gate light fitting suitable for specified wattage of  HPMV/SV/MH 
lamp/lamps, complete with control gear, duly wire and erected on provided pipe/pole or 
at any other place, as directed by site engineer. 
Material: 
Fitting: 
The fitting comprising of a control gear capsule made of die cast aluminium alloy and 
shall have provision for fixing of control gear. Fitting shall have acrylic bowl with 
ushroom/round shape bowl of specified diameter, and shall be fixed on the top of the 
capsule. The bowl shall be adequately gasketed for weather proofness. The inner 
diameter of control gear 
capsule base shall be suitable for pipe of 50 mm to 77 mm O.D. Fitting shall have entry 
for  termination of cable. The control gear capsule shall have IP 43 protection class. 
(Refer drawing no.ODF-2 (Fig.5)) 
Ballast: As per (FG-FG/AS5) specified in chapter 2.4 
Ignitor: As per (FG-FG/AS6) specified in chapter 2.4 
Condenser: As per (FG-FG/AS7) specified in chapter 2.4 
Terminal connector: As per (FG-FG/AS10) specified in chapter 2.4. 
Method of Construction: 
The complete fitting with all the above accessories shall be erected with provided 
pole/pipe or at any place as directed by Site engineer, duly connected and giving necessary 
testing. 
Mode of Measurement: Executed quantity shall be counted on number basis. (i.e. each) 
Specification No. (FG-BKT/WB) 
Fabrication of Street light bracket of specified diameter ‘B’ class G.I. Pipe, 1.2 m in 
length erected on wall for erection of side entry WP fluorescent/CFL/MV/MH/SV 
fitting(s), duly painted with one coat of red oxide & one coat of Aluminium  paint, and 
duly connected to supply with PVC wire leads. 
Material: 
GI Pipe: GI Pipe of specified diameter as per (CW-PLB/GP) mentioned in chapter 17.5 
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Hardware: Grouting MS bolts, nuts of 10 mm dia. & 100 mm length. ‘U” shaped  clamps 
of suitable diameter made of GI. 
MS Flat: MS flat 3 mm thick 50 mm wide 
Paint: Red oxide & Aluminium paint. 

Wire leads: 1.5 mm2, as per (WG-MA/BW) mentioned in chapter 1.3 
Miscellaneous: Cement, Sand, Water, etc. 
Method of Construction: 

The bracket fabricated as per drawing No BKT- 1 (Fig.2) shall be erected on 
wall as explained below: 

 MS flat of length 15 cm with 10 mm diameter hole shall be welded to the pipe as shown in 
drawing. 
• Grouting bolts shall be grouted in wall and finished with cement plaster. 
• Bracket shall be placed on the grouted bolts with clamps and nut shall be tightened. 
• Fitting shall then be inserted onto the bracket and connections shall be made. 
Mode of Measurement: Executed quantity shall be counted on number basis. (i.e. each) 
C)  Street Light Bracket (BKT/SLB) 

 Scope:  
 Specification No.  (FG-BKT/WB) 

Fabrication of Street light bracket of specified diameter ‘B’ class G.I. Pipe, of 
required length erected on pole for erection of side entry WP 
fluorescent/CFL/MV/MH/SV  fitting(s), duly painted with one coat of red oxide & one 
coat of Aluminium  paint, and  duly connected to supply with PVC wire leads. 
Material: 
GI Pipe: GI Pipe of specified diameter as per (CW-PLB/GP) mentioned in chapter 
Hardware: MS nuts & bolts, Rubber Grommet. MS Flat: MS sheet 5 mm thick 40 mm 
wide. Paint: Red oxide & Aluminium paint. 

Wire leads: 1.5 mm2, as per (WG-MA/BW) mentioned in chapter 1.3 
Method of Construction: 

The bracket fabricated as per drawing no BKT-2 (Fig.6) , shall be erected on 
pole as explained below: 

 Clamps of required length shall be fabricated as per outer diameter of pole and the pipe 
used for bracket. 

 Bracket shall be clamped with the pole and the nuts bolts shall be tightened so as to keep 
bracket in plum. 

 Hole for drawing the mains wire shall be drilled just below the bracket. The grommet shall 
be placed and the wires shall then be drawn. 
• Fitting shall then be inserted onto the bracket and connections shall be made. 
Mode of Measurement: Executed quantity shall be measured on running metre  basis of 
the pipe used. (i.e. each 

7. FG-BKT/SLB As Per Schedule-B Item No. 7  Description.  

8. FG-ODF/FLS2 Scope:  
Supplying & erecting Street Light fitting of specified wattage to provide specified lux level  at 
specified height, complete with acrylic cover and gaskets, with appropriate driver circuit  and 
erected on provided bracket 

Material: 
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Fitting: Luminaries comprises of a deep drawn MS sheet canopy with clear acrylic cover of 3mm 
thickness, along with LED’s with 100 lumens per watt mounted on top of aluminum heat sink of 
appropriate size for excellent thermal dissipation. The constant current driver circuit should be 
inside the luminary and can be driven between 80V to 260V AC. It should conform to class 1 of IS: 
10322 and Ingress Protection IP-55. The surface of the canopy should be powder coated / stove 
enameled. Fitting shall be wired with multi stranded copper wire terminating on suitable 
connectors. 
 

Driver: The constant current driver driven at 600mA of constant current should have short circuit 
protection, thermal protection & should work in the range of 80V to 260Volts. 

LED’s: The LED’s of approved make having life of minimum 50000 burning hours, must have a 
color temperature between 5000 - 7000 and of 100 lumens per watt. The angle of illumination of 
each LED should be 90degrees and should be mounted on star type of metal core PCB’s. 
Metal Core PCB’s: The PCB should be a metal core, copper clad laminate composed of 1 oz 
Electro deposit  copper and 1.5mm 5052 Aluminum Alloy Laminated by 60 um high thermal 
conductive  adhesive of modified epoxy.  

 
Method of Construction: 
The complete fitting with all the above accessories shall be erected with provided  bracket, on 
wall/street light pole or at any place as directed by Site engineer, duly  connected and giving 
necessary testing.  

 
Mode of Measurement: Executed quantity shall be counted on number basis. (i.e  each)    
 

9. --- As Per Schedule-B Item No. 9  Description.  

10. --- As Per Schedule-B Item No. 10  Description.  

11.. SW-SWR/MCB Supplying MCB of specified poles, current rating, and either of B or C series with required wiring 
connections & lugs etc. and erecting in provided enclosure /distribution board. 
General Specifications for MCB’s 
•MCB’s shall be of current limiting type, ISI marked confirms to IS 8828 – 1996. 
•The power loss per pole shall be low and shall be in accordance with IS 8828 
•All cable entries shall be either from bottom or top. 
•MCB’s shall be of C- curve characteristic & shall have quick make & break non-welding 
self wiping silver alloy contacts for 10 kA short circuit both on the manual & automatic 
operation. 
•All the active, live parts of MCB’s should be out of human reach, ensuring safety & 
confirms to IP: 55 degree of protection. 
•The MCB’s must house transparent label holder to ensure circuit identification. 
•The MCB’s must have fully insulated safety shutters. 
•The MCB’s shall have lockable switching ever. 
•The Minimum electrical endurance shall be 20,000 operations. 
• The housing of the MCB shall be mounted self-extinguishing DMC (Dough Moulding 
Compound). 
• The short circuit Current shall be brought to zero within 4 to 5 milliseconds from the 
time they are established. 
•All MCB’s shall have a minimum short circuit Capacity of 10kA RMS. 
 
Material  
Single Pole / Single pole with Neutral / Double Pole / Triple pole / Four pole: MCB, 
ISI marked as per IS 8828 : 1996 (IEC 60898) with hammer trip and watch 
mechanism15 arc plates,10 KA capacity with nominal rating of 240/415V. 
Lugs: Copper lugs of suitable size as per (CB-CL/CU) in chapter 7.10 for Cable 
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Methodof Construction: 
MCB shall be erected in provided enclosure / distribution board and terminating the 
provided wires by copper lugs (crimping type) and connecting the same. 
 
Mode of Measurement: Executed quantity shall be counted on number basis. (i.e. each) 
 

12 --- AS Per Schedule-B Item No. 12  Description 

13. CB-LT/AL Providing armoured cable of specified voltage level, size & specified conducting  material 
(Aluminum / Copper) as per Table no. 7/3 including required material, hardware’s for 
erection and erecting on wall, ceiling, RCC slab or drawing the same through pole, pipe, 
laying in provided conduit, trench, ducts, trays as per approved method of construction 
including glands, lugs, etc. 
4.Material: Cables: 
Cables shall be PVC for LT/MP and XLPE for HT as per Table no. 7/3 and of 
required construction, colour, shall carry ISI mark, IS No, manufacturer’s name, size, duly 
embossed / screen printed at every metre and having the total count of progressive length 
in meter at each mark. 
Earth wire: Galvanized Iron (G I) wire of appropriate gauge as per Table No 7/1. 
Glands: As per specification (CB-GL) 
Lugs: As per specification (CB-CL/AL, CB-CL/CU) 
Saddles: Saddles fabricated from GI sheet of required gauge and size depending on dia of 
cable either galvanized or painted with superior quality enamel black paint with 
necessary shearing mechanical strength, semi circular shaped with extended piece 
having suitable holes for fixing. 
G I Strip: 22 g x 25 mm width G I Strip. 
Clamps: MS Clamps fabricated of required length and shape, having the size of 3/6 
mm thick mild steel having 25/50 mm width (as per size of cable), rounded ends with 
wooden / resin cast grip for holding the cable. 
Identification tags: For identifying root, connection position GI strip with identification 
mark / name embossed / painted with arrangement to tie should be fix on cable or 
arrangement of ferrules to be done. 
Hardware: Sheet Metal (SM) screws of required sizes, plugs / wooden gutties, etc. 
4.   Method of Construction: General: 
a)   Irrespective of method of construction the cable ends shall be terminated with 
appropriate size & type of glands with lugs duly crimped, as directed by Site engineer. 
b)   Wherever the cable has to be bent, the turning radius shall be as mentioned in Table 
No 7/2. Grouping of cables shall be done with adequate distance between cables as 
mentioned in IS so as to minimize de-rating. Cables shall be tagged/ferruled with 
identification name / mark at the point from where distribution starts and at ends. Bare 
earth wire of appropriate size as per Table no. 7/1 shall run along with the cable. Earth 
wire 
running with the cable shall be terminated at the earth terminal nearest to cable 
termination. 
5.1 Erection of Cable on Surface: 
Erection shall be done as per the routes and layout finalized, in perfect level and in plumb. 
Before fixing the cable shall be straightened as far as possible for good aesthetics look, 
continuous bare GI earth wire of required gauge as per Table No 7/1 shall be run. Cable 
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with G I wire shall be fixed by saddles firmly clipped on cable and shall be fixed to wall 
with minimum 50 x 8 mm SM screws with plugs/wooden gutties, etc. (Distance between 
two supports / saddles shall be maximum 450 mm). Wooden gutties shall be used 
wherever required (Especially for stone wall). The entries made in wall, floor slab, etc for 
laying the cable shall be made good by filling and finishing with plastering the same. 
5.2  Erection of Cable on Trusses: 
Cable along with bare GI earth wire, while erecting on trusses, shall be firmly clamped by 
wrapping GI strip of 22 g, 25 mm width of required length fixed to truss with nuts and 
bolts. 
5.3 Erection of Cable on Pole: 
Cable along with bare GI earth wire, while erecting on pole, shall be firmly clipped by 
suitable wooden / epoxy resin cast grips, clamped with 25 x 3 mm or50x6 mm MS strip of 
required length and fixed to pole with nuts and bolts. 
5.4 Laying of Cable in provided Trench/Pole: 
While laying Cable along with bare GI earth wire, utmost care shall be taken to prevent 
damage to the insulation of the cable and to the open end. Cable shall be brought out from 
trench vertically straight (minimum 1.0 metre above G L). Care shall be taken to inspect 
the 
trench so that depth of cable shall not be less than as shown in Table No 7/4. Suitable size 
of cable loops shall be provided near termination point at adequate depth. 
5.5Erecting cable in constructed Trench / duct: 
Erection of cable/s in constructed trench / duct, shall be as per guide lines of IS 1255. 
5.6 Erection of cable/s on trays: 
Cable/s shall be tied with PVC tags on GI trays.  At bending point care shall be taken so 
that sharp edges of sheet will not damage insulation of cable. 
5.7 Mode of Measurement: Executed quantity shall be measured on the basis of running 
metre per run of cable. 
6. Dismantling 
Cable laid underground, or fixed on any surface shall be dismantled carefully without 
damaging complete with all its accessories, making coil and stored as directed. The 
surface of the dismantled cable shall be made clear by removing of unwanted material, 
cement mortar, etc. When cable is dismantled from trench refill back the trench and 
making the surface proper. 
7. Mode of Measurement: Executed quantity shall be measured on the basis of running 
metre per run of cable. 

Table No 7/1 
Size of Bare GI Earth wire to be used with LT Cables upto 1.1 kV 

 

 

S.No. 

 

Size of cable 

Size of bare GI Earth wire to be 
used with cable 

1 2.5 Sqmm to 50 Sqmm of all cores. 12 SWG 
2 70 Sqmm to 95 Sqmm of all cores. 10 SWG 
3 120 Sqmm and above of all cores. 8 SWG 

Minimum bending Radius for Cables 
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S.No. Voltage level of cables Single core Multi core 

 

Multi core 

 
1 Up to 11 kV 20 D 15 D 12 D 
2 Up to 22 kV 25 D 20 D 15 D 
3 Up to 33 kV 30 D 25 D 20 D 

Note: D diameter of cable. 

Wherever possible, 25 percent larger radii than the specified above should be used. 

Table No 7/3 

Current Rating (In Ground) for PVC/ XLPE Insulated 1.1 kV Grade Cables 

Nominal 
area of 

conductor 

Aluminum Conductor Copper Conductor 
Single Core Multi Core Single Core Multi Core 

Sqmm PVC XLPE PVC XLPE PVC XLPE PVC XLPE 
10 51 55 46 50 65 71 60 65 
16 66 74 60 68 85 95 77 87 
25 86 98 76 90 110 125 99 115 
35 100 118 92 108 130 150 120 138 
50 120 137 110 126 155 175 145 161 
70 140 172 135 158 190 220 175 202 
95 175 204 165 187 220 260 210 239 
120 195 234 185 215 250 301 240 276 
150 220 262 210 240 280 336 270 308 
185 240 298 235 273 305 381 300 350 
240 270 344 275 316 345 441 345 405 
300 295 387 305 355 375 496 385 455 
400 325 458 335 420 400 586 425 538 
500 345 495 - - 425 635 - - 
630 390 555 -  470 710 - - 
800 440 625 - - - - - - 

1000 490 685 - - - - - - 
 

Rating Factors for Variation  in Ambient Air Temperature 

Air Temperature (oC) 40 45 50 

Rating Factor (XLPE) 1.00 0.94 0.88 

Rating Factor (PVC) 1.00 0.90 0.81 

Minimum laying Depth of cables (IS: 1255) 
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S.No. Voltage level of cables Minimum depth from top of the cable 

1 Up to 1.1 kV 750 mm 
2 3.3 kV to 11 kV 900 mm 
3 22 kV to 33 kV 1050 mm 
4 At road crossing 1000 mm 
5 At railway crossing (from Bottom of 

sleepers to Top of pipe) 

1000 mm 

Notes below Table No 7/4: 

1. PVC Insulated electrical cable for voltage grade up to 1.1 kV is based on 8 volts 

drop. 2. The distances are given in meters and after rounding. 
3. The distances are given in meters and after rounding. 

For Temperature Correction please see as detailed below: 
Ground temp. 20 degree C 25 degree C 30 degree C 35 degree C 
Rating factors: 0.95 0.90 0.85 0.80 

 

Distance up to which different sizes of UG Aluminum Conductor Cables 1.1 kV 
grade, can be used for different current ratings of 8 Volts drop. (PVC insulated, PVC 

Sheathed, 

3 cores or 4 cores) 

 

Maximum Conductor temperature – 70 degree C 
S. 

No 

 

Current 

 

Distance in meters for the following cable sizes in Sqmm  Amp 6 10 16 25 35 50 70 95 120 150 185 240 300 
1 5 165 260 415 725 895 1300 1925 2360 3065 3555 4300 5770 6460 
2 10 80 130 205 360 450 650 960 1180 1530 1775 2150 2885 3230 
3 15 55 85 140 240 300 430 640 785 1020 1185 1430 1920 2155 
4 20 40 65 100 180 225 325 480 590 765 890 1075 1440 1615 
5 25 30 50 80 145 180 260 385 470 610 710 860 1150 1290 
6 30 25 40 70 120 150 215 320 390 570 590 715 960 1075 
7 40 20 30 50 90 110 160 240 295 380 445 535 720 805 
8 50 - 25 40 70 90 130 190 235 305 355 430 575 645 
9 60 - - 35 60 75 110 160 195 255 295 355 480 535 
10 70 - - 30 50 65 90 135 165 215 255 305 410 460 
11 80 - - - 45 55 80 120 145 190 220 265 360 405 
12 90 - - - 40 50 70 105 130 170 195 235 320 360 
13 100 - - - 35 45 65 95 115 150 175 215 290 320 
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14 110 - - - - 40 60 85 105 140 160 195 260 290 
15 120 - - - - 35 55 80 95 125 145 180 240 270 
16 130 - - - - - 50 75 90 115 135 165 220 250 
17 140 - - - - - 45 70 80 110 125 150 205 230 
18 150 - - - - - - 65 75 100 115 140 190 215 
19 160 - - - - - - 60 70 95 110 130 180 200 
20 170 - - - - - - 55 70 90 105 125 170 190 
21 180 - - - - - - 50 65 85 100 120 160 180 
22 190 - - - - - - - 60 80 90 110 150 170 
23 200 - - - - - - - 60 75 90 105 145 160 
24 225 - - - - - - - - 65 80 95 125 145 
25 250 - - - - - - - - - 70 85 115 130 
26 275 - - - - - - - - - - 80 105 115 
27 300 - - - - - - - - - - 70 95 105 

 

14. ---- AS Per Schedule-B Item No. 14 Description.  

15. CB-CE AS Per Schedule-B Item No. 15  Description.  

16. CB-CE AS Per Schedule-B Item No. 16  Description.  

17. CB-SB Providing and fixing of CRCA sheet metal / FRP boxes on pole with MS Clamps 
fixing to poles and terminating the cable. 
Material: 
CRCA sheet metal box: 16 gauge CRCA sheet with mounting arrangement for kitkat / 
MCB Bakelite connectors: Bakelite connector of 2/4 ways, 32A, 250 V. 
MS Clamps: Clamps fabricated of required length and shape, of 3 mm thick mild steel 
having 40 mm width. 
Hardware: 10 mm mild steel nuts and bolts. 
Paint for CRCA box: Superior quality aluminum / silver paint or required shade  
enameled paint as per the requirement of site engineer. 
Primer / Red oxide: Superior quality primer / red oxide for use on sheet metal. 
Method of Construction: 
CRCA Sheet metal boxes: 
Box  shall  be  fabricated  from  16  gauge  CRCA  sheet  as  per  dimensions  specified  
in item, with minimum 3 mm fold on front side of the box so as to make it water 
proof (Rubber  beading  /  gasket  shall  be  pasted  on  the  edges  /  asbestos  rope  
beading). Edges of front cover shall be folded in such a manner so that it shall 
cover the front 
opening of the box. The front cover shall be fixed either by screws or be hinged 
(as per  requirement),  with  self-locking  arrangement.  There  shall  be  provision  of  
fixing connector  /  porcelain kitkat  fuse  /  single  pole  MCB,  inside  the  box.  
Provision  of  two holes of minimum 10 mm dia. for fixing bolt of clamp and one 
hole of required dia. for PVC wire leads, shall be made at the rear side of the box 
and provision for holes of required  dia.  at  bottom  for  fixing  the  cable  gland  of  
incoming  and  outgoing  cables. Box shall have earth terminal. Box shall have anti 
rust treatment and be painted with two  coats  of  red  oxide  and  finally  two  coats  
aluminum  /  silver  paint.  Rubber  gasket shall  be  provided  for  making  the  box  
watertight.  Unless  and  otherwise  specified,  the mounting height of the box shall be 
minimum 1750 mm from the finished ground level for facilitating easy maintenance. 
FRP boxes: 
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FRP boxes manufactured with minimum wall thickness of 2.7 mm either gray or blue 
in colour, having provision for fixing either porcelain kitkat fuse or Single pole MCB, 
4 way bakelite connector, and with provision of two holes of minimum 10 mm dia. for 
fixing bolt of clamp and one hole of required dia. for PVC wire leads, shall be made at 
the rear side of the box and one hole of required dia. at bottom to for fixing the cable 
gland of incoming and outgoing cables. The front cover shall be hinged, with locking 
arrangement and lock and key. The mounting height of the box shall be minimum 1750 
mm from the finished ground level for facilitating easy maintenance. Wherever required 
fixing of box shall be done with MS clamps of required length, so as to hold pipe pole / 
RSJ pole and shall be duly painted in approved manner. 
Mode of Measurement: 
Executed quantity will be measured on number basis. (I.e. each) 
 

18. OH-PL/GIP Supply and erection of ISI mark G.I. Pipe Pole ‘B’ Grade 75/80 mm dia. 6 m long 
including painting in provided foundation as per method of construction. 

MATERIAL 

Pole: ISI mark G.I. Pipe Pole ‘B’ Grade 75/80mm dia. Of total length 
6 meter 

Base plate: CI/MS Base plate of 
30x30x0.6 cms. 

Pole Cap: Pole cap 4 mm thick with inside diameter equal to outside Dia. Of 
the pole and minimum height shall be 75 mm shall be welded or fixed with set 
screws. 

Earth Stud: Earth stud 5/8”mm Dia. Size bolt welded to pole with required 
size nut and double G.I. /M.S. washers 

Paint:  Bituminous paint, Aluminium paint/ any other paint as per the 
instructions of engineer-in-charge, Red oxide paint.Two coats of aluminium  
paint. The pole shall be erected in provided pit with cement concrete 
foundation and  

Method of construction 

Before erection of pole base plate of size 30x30x0.6 cm shall be full length 
welded or fixed with 4 set  screws at the bottom of pole, a suitable hole of required 
diameter and at specified  height shall be drilled  and  welded  with knock out 
nipple for laying wires of street light. The pole shall be then painted by 2 coats 
of red oxide paint as primer and 

one  coat  of  bituminous  paint  before  erection  for  1/6  length  which  is  to  be  
buried  in ground & after erection remaining portion to be painted by two coats of 
aluminium  paint. The pole shall be erected in provided pit with cement concrete 
foundation and muffing in perfect  Plum 

Mode  of  Measurement:   

Executed quantity will be measured on number  basis. 
(i.e. each) 

19. EA-EP Supplying and erecting 51alvanized cast iron / copper earth plate type / G.I. pipe type earthing with 
/ without C.I. cover as per instructions from the site engineer. 
Material: 
Earth Plate: Galvanised cast iron / Copper earth plate or G.I. pipe as per specifications given in 
Table No 9.1/1. 
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CI Cover: As per specifications given in Table No 9.1/1. 
Earthing Conductor: Copper/G.I strip/Annealed bare copper wire/G.l. earth wire of size as per 
specifications given in Table No 9.1/1. 
GI Pipe:  As per specification (CW-PLB/GP) mentioned chapter no. 17.5 for watering, and as 
enclosure for Earth wire, refer specifications given in Table No 9.1/1. 
Hardware: Screw / nut bolts with required washer of dimensions, Rawl plug / clip/ ‘U’ nails and 
material as per specifications given in Table No 9.1/1. 
Filling material: Coal /Charcoal/ salt as per specifications given in Table No 9.1/1.as per 
specifications given in Table No 9.1/1. 
Lugs: As per specification (CB-LG/AL, CB-LG/CU) mentioned chapter 7.9 & 7.10 Copper/ 
Aluminium lugs as per specifications given in Table No 9.1/1. 
Method of construction: 
Pit is to be dug of required dimension and depth for the earthing at site, and laying of 
Galvanised cast iron / Copper earth plate or G.I. pipe shall be as per Table No 9.1/1. The earth 
connection to equipment/ switch gear and earthing electrode shall be connected asshown in the 
diagram and as per IS 3043 amended up to-date. The connections shall be made either by strip 
or double run of earth wire with drilling, welding, riveting, brazing and nut bolting to plate or 
pipe, where ever required in an approved manner. As far as possible continuous strip shall be 
used, but where ever jointing of strip is unavoidable, the overlap portion  must  not  be  less  

than  21/2    times  the  width  of  the  strip  either  welded/ brazed/soldered by all sides or 6 
inches overlap with two nut bolts/ riveting of adequate size with required washer and covered 
by anti-corrosive paint as per approved jointing practice in the industry and as per directives from 
site engineer in charge.Pit shall then be filled with screened soil with alternate layer of coal 
and salt, and if, necessary brick masonry work ( Where ever applicable) shall be done as 
specified in IS: 3043, with laying wires in PVC/ G.I. pipe and watering arrangement as per 
drawing no EA-1 and covered with C.I. Cover ( Where ever applicable). Where ever requires or as 
specified by Site Engineer, a Test link shall be provided for facilitating the testing of resistance of 
earth electrode. 
Testing:The value of each earth electrode shall be measured by earth tester in presence of site 
Engineer and record to be submitted. 
Mode  of  Measurement:  Executed  quantity  will  be  measured  on  number  basis  (i.e. each) 
Table No 9.1/1 
Detailed Specifications of various types of Earthing 

Type of earthing Galvanised 
cast iron 

earth plate 
type without 

C.I cover 

Copper earth 
plate 

type with 
C.I cover 

Galvanised 
cast iron 

earth plate 
type with C.I 

cover 

Pipe type 
earthing 
with out 
C.I cover 

S.No
.

Particulars     
1) Depth from top of 

plate 
Up to Ground level 

1.5 m 1.5 m 1.5 m 1.5 m 

2) Size & type of 
material for pipe / 

Plate type earthing. 

Cast iron 
earth plate size 

60x60x0.6 
cms 

Copper 
earth plate size 

60x60x0.6 
cms 

cast iron 
earth plate 

size 
60x60x0.6 

cms 

‘B’ grade 
G.l. pipe 

40mm. dia. 
2.5 mtr. Long or 
20 mm dia. G.l. 

Rod 
3) Salt/charcoal 30 Kg. 

charcoal and 
salt each 

30 Kg. charcoal 
and salt each 

40 Kg. 
charcoal and 

salt each 

N A 

4) Type of Wire Double G.l. 
wire 8 SWG 

Double G.l. 
8 SWG 

Double G.l. 6 
SWG 

double G.l. 
8 SWG 
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5) Wire enclosure 12mm. dia. 
G. l. pipe 2 
mtr. Long 

12mm. dia. 
G. l. pipe 2 
mtr. Long 

12mm. dia. 
G. l. pipe 2.5 

mtr. Long 

N A 

6) Nut bolts 12 mm dia. 
Cadmium / GI 

12 mm dia. 
Cadmium / GI 

12 mm dia. 
Cadmium / GI 

N A 

7) Washers GI GI GI N A 

8) Watering pipe 19mm. dia. 
G.l. pipe 

19mm. dia. 
G.l. pipe 

19mm. dia. 
G.l. pipe 

N A 

9) Lugs Yes Yes Yes Yes 

10) funnel No yes yes N A 
11) Brick Masonry 

 
No yes yes N A 

20. CW-EXN-CTR AS Per Schedule-B Item No. 20  Description. 

21 ------ AS Per Schedule-B Item No. 21  Description. 

22. ------ AS Per Schedule-B Item No. 22  Description. 

23. ------ AS Per Schedule-B Item No. 23  Description. 

24. ------ AS Per Schedule-B Item No. 24  Description. 

25. ------ AS Per Schedule-B Item No. 25  Description. 

26. ------ AS Per Schedule-B Item No. 26  Description. 
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STANDARDS AND SPECIFICATIONS 

 

1. All the Electrical Works shall be carried out as per  

a) Relevant B.I.S. specification 

b) Indian Electricity Rules, 1956. 

c) National Electricity Code. 

d) Chapter 16 of PWD Hand-book. 

2. All ISI Licence mark materials are generally approved by Chief Engineer (Electrical) for use on 
Government works. The Engineer-in-charge while using materials on works should check-up the validity 
of ISI licence mark issued by “BUREAU OF INDIAN STANDARD” before  allowing the materials to be used 
on site. 

3. If necessary the Engineer-in-charge should get the materials tested from ERDA,CPRI or Any State/Central 
Government approved laboratory for confirmation of its parameter as per relevant BIS. 

4. All other materials which do not bear ISI mark but are manufactured conforming to relevant BIS 
specification, should be approved for use on works by Chief Engineer (Electrical), P.W.D. Mumbai. The 
validity period shall be confirmed prior to use on Government work. 
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GENERAL CONDITIONS OF CONTRACT 

1) Authority of the Engineer-in-charge. 
 

The contractor shall execute, complete and maintain the works in strict accordance with the contract under the 
directions and to the entire satisfaction of the Engineer-In- Charge  and  shall  comply  with  and  adhere  
strictly  to  the  Engineer-In-Charge's instructions, and directions on any matter (whether mentioned in the contract 
or not pertaining to this works) 

 

The Engineer-In-Charge shall decide all questions which may arise as to quality and acceptability of materials 
furnished and work executed, manner of execution, rate of progress of the works, interpretation of the plans and 
specifications and acceptability of fulfillment of the contractor on the part of the contractor. He shall determine 
the amount and quality of the work performed and materials furnished and his decision and measurements shall be 
final. In all such matters and in any technical questions which may arise touching the contract, his decision shall 
be binding on the contractor. The Engineer-in-charge shall have the power to enforce such decision and orders if the 
contractor fails to carry them out promptly. If the contractor fails to execute the work ordered by the Engineer-
in-charge may give notice to the contractor specifying a reasonable period therein and on the expiry of the period 
proceed to execute such work as may be deemed necessary and recover the cost thereof from the contractor. 

In case of any conflict within the specifications, conditions in the Tender Document, the  contractor shall bring 
into notice of Engineer-in-charge immediately whose decision in that regard will be final. 

1.1 Authorities of the Engineer-in-charge's Representative: 
1.2 The duties of the representative of the Engineer-in-charge are to watch and supervise the work and to test and 

examine and materials to be used for workmanship employed in connection with the works. 
1.2     The    Engineer-in-charge   may   form   time   to   time,   in  writing,   delegate to   his representative any of the 

powers and authorities vested in the Engineer-in-charge and shall furnish to the contractor a copy of all such 
delegations of powers and authorities. Any written instruction of approval given by the representative of 
the Engineer-on-charge to the contractor within the terms of such delegations (but not otherwise) shall bind; 
the contractor and the department as through, it had been given by the Engineer-in-charge, provided always as 
follows: 

1.3      Failure of the representative of the Engineer-in-charge to disapprove any work or    

          materials shall not prejudice the power of the Engineer-in-charge thereafter to disapprove    

           such work or materials and to order to pulling down, removal or breaking up thereof. 

1.4      If the contractor is dissatisfied with any decision of the representative of the Engineer- in-charge, he shall be 
entitled to refer the matter to the Engineer-in-charge, who shall there upon confirm, reverse or vary such 
decision.

The Engineer-in-charge has the unquestionable right to ask for changes in the quality and strength of 
Contractors supervisory staff and to order removal from work of any of such staff. The contractor shall 
comply with such order and effect replacements of the satisfaction of the Engineer-in-charge. 

2)       Initial measurement for record: 

Where for proper measurement of the work it is necessary to have an initial set of levels or other measurement 
taken the same as recorded in the authorized field book or M.B. of Government by the Engineer or his 
authorized representative will be signed by the contractor who will be entitled to have a true copy of same 
made at his cost. Any failure on the part of the contractor to get such level etc. recorded before starting the 
work will tender him liable to accept the decision of the Engineer as to the basis of taking measurements. 
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Likewise the contractor will not cover any work which will render its subsequent measurement difficult 
or impossible without first getting the same jointly measured by himself and the authorized representatives 
of the Engineer. The record of such measurements on the Government side will be signed by the contractor 
and he will be entitled to have a true copy of the same made at his cost. 

3)      Custody of work: 

All work and materials before being finally taken over by Government will be the entire liability of the 
contractor for guarding, maintaining and making good any damages of an}' magnitude. It is however, to be 
understood that before taking over such work. Government will not put it to regular use as distinct from 
casual or incidental use, except as specially mentioned elsewhere in this contract or as mutually agreed to. 

4)       Co-ordinations: 

When several agencies for different sub works of the project are to work simultaneously on the project site, the 
contractor shall render full co-ordination for achieving proper co- ordination between different contractors to 
ensure timely completion or the whole project smoothly. The scheduled dates for completion specified in 
each contract shall, therefore, be strictly adhered to- Each contractor may make his independent 
arrangements for water, power, access, housing etc. but if they so desire he will be at liberty to come to 
mutual agreement with other contracting agencies in this behalf and make joint agreement with the approval 
of the Engineer-in-charge. The contractor shall not take or cause to be taken any steps or action that may 
cause disruption, discontent, discontent or disturbance to work, labor or other arrangements etc. of other 
contractors in the project localities. Any action by the Contractors which the Engineer-in-charge in his 
unquestioned discretion may consider infringement of the above would be considered as a breach of the 
contract conditions and shall be dealt with as such. 

In  case  of  any  dispute  or  disagreement  between  the  various  contractors,  the Engineer-in-charge 
decisions regarding the coordination, co-operation and facilities to be provided by any of the contractor 
shall be final and binding on the contractor concerned & such a decision or decisions shall not vitiate 
contract nor absolve the contractor of his obligations under the contract, nor form the grounds for any 
claim or compensation. 

5)        Relation with Public Authorities: 

 

The contractor shall comply with all rules, regulations, by law and directions, given from time-to-time by 
any local or public authority or body in connection with this work and shall himself pay fees or charges 
which are leviable on him with out any extra cost to Government. 

6)     Indemnity: 

The contractor shall indemnify the Government against all action, suits, claims and demands brought or 
made against in respect it in respect of anything done or committed to done by the contractor in 
execution of or in connection with the work of this contract any against any loss or damage to the 
Government hi consequences of

anything done or committed to be done in the execution of the work of this contract. The Government 
may, at its discretion and entirely at the cost of contractor, defend such suit either jointly with the 
contractor or singly, in case the letter chooses not to defend the case. 

7)     Stacking, Storage and guarding of materials: 

 

7.1)      The stacking and storage of materials at site shall be in such a manner as to prevent deterioration or 
intrusion of foreign matter and to ensure the preservation of their quality, properties and fitness for 
the work. Suitable precautions shall be taken by the taken by the contractor to protect against 
atmospheric actions, fire and other hazard. The materials likely to be carried away by wind shall be 
stored in suitable stores or with suitable barricades and where there is likelihood of subsidence of soil, 
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heavy materials shall be stored on paved platforms. Suitable separating barricades and enclosures as 
directed shall be provided to separate materials brought by contractor and obtained from different 
sources of supply. 

7.2)       Contractor shall at his own expenses, engage watchmen for guarding the materials and plant and 
machinery and the work during day and night against any pilferage or damage and also for prohibiting 
trespassers. 

7.3)       No materials brought to the site shall be removed from the site without the prior approval of the 
Engineer-in-charge. 

8)          Inspection of work. 

8.1)       The contractor shall inform the Engineer-in-charge in writing when any portion of the work is ready for 
inspection giving him sufficient notice to enable him to inspect the same without affection the further progress of 
the work. 

8.2)       The contractor shall provide at his cost necessary ladders and such arrangements as are considered safe by 
the Engineer-in-charge for proper inspection of all parts of the work. 

8.3)       The contractor shall extend his full co-operation and make all necessary arrangements when needed for 
carrying out inspection of the work or any part of the work by the local representatives, M.L.A's, M.Ps 
and officers and dignitaries/delegates of various Government departments, local bodies, private 
sectors etc. No compensation shall be paid to the contractor on this account. 

9)          Precaution to be taken by contractor: 

9.1)       The work shall be carried out by the contractor.  Without causing damage to the existing  Government  
property  and/or  private  property.  If any such damage  are caused, the contractor  shall pay for 
restoration  of (the properly to the original conditions, and any other consequent damages.) 

9.2)       In the event of an occurrence  of an accident, involving serious injured or death of any person, at site 
of work or quarry or at any place in connection  with the work the same shall be reported in writing 
within twenty four hours of the occurrence to the Engineer-in-charge and the commissioner of 
Workmen's compensation. 

 

10)        Clearance of site on completion of works: 

11.1)     The work / service shall not be considered to have been completed in accordance with the terms of the 
contract until the Engineer-in-charge satisfies in accordance with additional specifications, conditions. 
No approval of material, service or workmanship or approval of part of work during the progress of 
execution shall bind the Engineer-in-charge or in any way prevent him from even rejecting the 
work which is claimed to be completed, until such alteration and modification or reconstruction have 
been effected at the cost of the contractor as shall enable him to certify that the work has been 
completed to his satisfaction. 

11.2)     After the work is completed the contractor shall give notice of such-completion to the Engineer-in-
charge immediately in the form of service report and within 30 days of receipt of such a notice the 
Engineer-in-charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a certificate indicating the date of completion. However, if there are any defects which 
in the opinion of the Engineer-in-charge are rectifiable he shall inform the contractor the defects 
noticed. The contractor after rectification of such defects shall then inform then inform the Engineer-in-
charge and Engineer-in charge on his part shall inspect the work and issue the necessary 
completion certificate within 30 days if the defects are rectified to his satisfaction, and if not, he shall 
inform the contractor indicating defects yet to be rectified. The time cycle as above, shall continue. 
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11.3)      In case of timeouts, breakdown periods, or defects noticed by the Engineer-in- charge which in his 
opinion are not rectifiable but otherwise work is acceptable at reduced payment, work shall be treated 
as completed. The timeouts, un-rectifiable defects for which reduction in payment will be done. 

12)     Safety measures and Amenities : 

Safety Measures 

The contractor shall take all necessary precautions for the safety of the workers and preserving their 
health while working on such jobs as required special protection and precaution where ever required. The 
contractor shall also comply with the directions issued by the Engineer-in-charge in this behalf from time to time 
at all times. 

The following are some of the requirement (The list is not exhaustive) 

i)        Providing protective footwear to workers in situations like mixing and placing of mortar or 
concrete, in quarries and place where the work is to be done under too much wet 
conditions as also for, movements over surfaces infested with oyster growth.

ii)       Providing protective hardware to working in quarries etc. to protect them against accidental fall of 
materials from above. 

iii)      Providing handrails at the edge of the floating platforms, barges walkways, ladder etc. 

iv)      Providing workmen with safety belts, ropes etc. when working on any masts cranes, cribs, hoists, 
dredgers etc. 

iv)       Taking necessary steps towards training the workers concerned on the use of machinery before 
they are allowed to handle ii independently and taking all necessary precautions in and around 
the areas where machines, hoists and similar units are working. M/herever required, the persons 
handling the machinery shall have requisite licenses, certificate etc. 

v)        Preventing  over  loading  and  over  crowding  of  floating  and  land  based machinery and 
equipment. 

vi)       Providing life belts to all men working at such situations from where they may accidentally  fall  
into  water  or  on  the  ground,  Equipping  the  ooats  with adequate numbers of life buoys etc. 

vii)      Avoiding bare live wires etc. as would cause electrocutions. 

ix)       Making platforms, staging’s and temporary structures sufficiently strong and not causing the 
workmen and supervisory staff to work under risks. 

x)        Providing  sufficient  first-aid  trained  staff  and  equipment  to  be  available quickly at the worksite 
to render immediate first-aid treatment in case of accident due to suffocation, drowning and other 
injuries. 

13)      The Contractor shall famish sufficient plant, equipment and labor as may be necessary to maintain the 
progress schedule. The working and shift hours restricted to one shift a day for operations to be done 
under the Government supervision shall be such as may be approved by the Engineer-in-charge. They 
shall not be varied without prior approval of the Engineer. 

14)     The contractor shall submit report on progress of work in forms and statement etc. as periodical intervals 
in the form of progress charts, forms, statements and/or reports as may be approved by the Engineer. 
Forms for sending reports about progress will be supplied by the Executive Engineer. 

14)      The contractor shall maintain Performa, chart, details regarding machinery equipment, labor, material, 
periodical returns thereof in Performa to be approved from the Engineer-in-charge. 
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15)     Payment: 

The contractor must understand clearly that the rates quoted are for completed work and include all cost due 
to labor, all leads and lifts involved and if further necessitated scaffolding plants, supervision., service works, 
power etc. and to include all to cover the cost of night and round the clock work as and when required and no 
claim for additional payment beyond the prices or rates quoted will be entertained and the tenderers will not 
be entitled subsequently to make any claim on the ground of any representation or on any promise by any 
person (whether tender in the employment of any Public Works Deptt. or not) or on the ground of any 
failure on his part to obtain all necessary

information for the purpose of making his tender and fixing the several prices and rates therein relieve him 
from any risks or liabilities arising out of or consequence upon the submission of the tender. Payment will be 
made after receipt of allotment  

16)      Bill and Payments: 

16.1)     The final bill shall be submitted by the contractor immediately from the date of issue of completion certificate.  

16.2)   Recovery of timeouts shall be effected through bills proportionately. 

16.3)    The contractor can have true copy of the bills paid to him after paying charges for photo copying the same. 

17)      Assistance in procuring priorities, permits etc.: 

17.1)    The Engineer-in-charge on written request by the contractor, will if in his opinion the request is reasonable 
and in the interest of work and its progress, assist the contractor in securing the police protection and the 
priorities for deliveries, transport, permits, for controlled materials permits including labor license etc. 
Where such are needed. All cost in this behalf shall be borne by the contractor. The department will not, 
however, be responsible for the non-availability of such facilities or delays in the behalf and no 
claims on account of such failure or delays shall be allowed by the department. 

17.2)    The contractor will have to make his own arrangement for machinery required for the work. However, if 
such machinery is conveniently available with the department it may  be  spared  on  hire  as  per  department's  
rules  in  force  if  requested  by  the contractor in writing. For such arrangement a separate agreement in the 
prescribed form will have to be signed by the contractor. Such an agreement shall be independent of this contract and 
the supply or non-supply of machinery shall not form a ground for any claim or extension of time limit for this work.
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SECTION II  
 

ADDITIONAL CONDITIONS 
 

1.  Contractor shall visit the site & get himself thoroughly conversant with the actual site 
conditions before tendering. No extra item shall be admissible on this ground. 

2.  Contractor shall prepare the bar chart of activities submit it to engineer in charge &  
       strictly follow the time schedule. 

 
3.  The Scope of work includes supply, installation testing and commissioning & providing free 

fully comprehensive maintenance including all equipments, spares of system & consumables 
for the period of 12 months after commissioning the system. 

 
4.  The  system  provided shall be  complete  in  all respect  inclusive of  all  components 

ancillaries to give the desired results & as per design parameters. All material supplied 
shall confirm the technical specifications. 

 
5.  Material used must be out of approved brands as per list. 

 
6.  Contractor   shall   produce   manufactures   certificate   in   regard   with   components 

specifications for all equipments along with catalogs & manuals. Free Replacement 
warranty/ Guaranty of defective equipments for the period of 1 year from the date of 
installations. 

 
7.  After completion of work as build drawing of work carried out shall be submitted by the 

tenderer by the Engineer in charge. 
 

8.  The Site shall be cleaned after completion to the satisfaction of Engineer in charge. 
 

9.  Electrical work shall comply CEA Regulations -2010 & other related statutory provisions. 
 

10. The Electrical wiring, accessories, fittings shall be suitable to perform at their desire 
standard. 

 
11. Any  Tests  if  required  to  be  carried  out  for  confirmation  of  performance  of  any 

equipments will be at contractors cost & risk. 
 

12. If the tender quoted by the contractor is between 1 to 10% be low of amount put to 
tender, the electrical material Minimum 3 items  and   If the tender quoted by the contractor 
more than 10.01% below the Amount put to Tender, the electrical material Minimum 5 items  
which  should be selected by Engineer-in-charge .to be used should be tested from Govt. 
Approved Regional Testing Lab, The testing fee related items will be paid by the 
Contractor. 

13. Successful Tenderer should be get approved the list of Material before execution of 
actual work by Engineer-in-Charge. 
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SCHEDULE - A 
 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD 
Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

 Schedule showing (approximately) the materials to be supplied from the Departmental stores for work contracted to 
be executed and preliminary and ancillary work and the rates at which they are to be charged for 

 

Sr.No. Particulars Quantity Unit Rate Remark 
 

5 
 

10-12W,230 LED Integral type LED Lamp 
 
2 

 
Each 

 

  

 
8 

 
40-48 W LED Street light fitting  

 
22 

 
Each 

 

  

 

NOTES :  

1. The person or firm submitting the tender should see that the rates in the above schedule are filled up by the 

Executive-in- charge on the issue of the form prior to the submission of the tender. 

2. The rates mentioned in Schedule 'A' are inclusive of all taxes and storage charges. 

 

3. No claim for extra payment on account of delay in supply of these materials will be entertained. 

 

4. The quantities indicated in the above schedule are approximate and may vary as per actual requirement 
as ascertained by the Engineer-in-charge. 

 

5. The charges for loading, un-loading, conveyance etc. for the material shown above from me place of delivery 
to the site of work will be borne by the contractor and deemed to be included while quoting for the tender. AH 
the materials shall be made available for delivery on working days during the office hours. 

 

6. The contractor will have to construct a shed with double locking arrangements at his own cost. 

7. If the controlled materials viz. Cement, steel lie unused with the contractor after completion of the work and 
if they are not returned, the contractor shall pay for such material at double rate @ which the materials were 

issued to him. Recovery of S.T. & G.T. on cost of surplus materials which are not returned by the contractor win 
be levied. 

8. Proper account of day to day consumption of me materials pr Schedule 'A' be maintained by the contractor or his 
authorised representative on site and it shall be checked by the departmental officer every day in token of its correctness. 
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S C H E D U L E - B 
Estiamte No. : KESD/SR/1151/ 2018-19/April-18 PRB No. B-29 

Name Of Work 
: 

Providing Renovation to street lights in the campus of PWD Rest House Bhiwandi (Bhadwad) 
Tal.Bhiwandi Dist.Thane 

Sr. 
No. Quantity Description  Rate  Rs in word  Unit Amount 

1 22.00 Dismantling the existing W.T. fluorescent  fitting/ 
S.V./ M.V. / M.H. lamp /LED fitting from pole with 
brackets complete. 

          
89.00  

Rupees eighty-nine 
and paise nil only 

Each 1958.00 

2 22.00 Dismantling  the  existing  pole up to 6 m height  with  
brackets,  clamps,  insulators, stay  from  the  cement 
concrete  foundation  and making the site  clear  by  
refilling   the   pits  with excavated materials and 
bringing it to the ground level. 

416.00 Rupees four hundred 
sixteen and paise nil 
only 

Each 9152.00 

3 1.00 Dismantling the existing switchgears, DB, and Bus 
bar of any size complete with/ without board or angle 
iron frame 

76.00 Rupees seventy-six 
and paise nil only 

Each 76.00 

4 132.00 Supplying PVC insulated PVC round sheathed 1.5 
sq.mm (30 no. x 0.25 mm dia.) 3 core flexible multi 
stranded  copper Industrial cable for voltage grade up 
to 1.1 kV( 6 mtr x 22 =132 Mtr ) 

          
52.00  

Rupees fifty-two and 
paise nil only 

Mtr 6864.00 

5 2.00 Erecting Deptt. supplied  of 10-12W, 230V integral 
type LED Lamp suitable for B-22/E-27 base. 

            
5.00  

Rupees five and paise 
nil only 

Each 10.00 

6 2.00 Supplying & erecting integral post top lantern 
fixtures(mushroom type) suitable for LED lamp upto 
12 W consisting of clear acrylic top cover,cast 
aluminium pole cap complete with accessories on 
provided pole /bracket as per specification no. FG-
ODF/PTL 

    
1,784.00  

Rupees one thousand 
seven hundred eighty-
four and paise nil only 

Each 3568.00 

7 22.00 Supplying and erecting Street light bracket for 
erection of side entry fitting on pole with 40 mm. dia. 
‘B’ grade G.I. pipe of required length complete as per 
specification no. FG-BKT/SLB (1 mtr x 22= 22mtr) 

       
420.00  

Rupees four hundred 
twenty and paise nil 
only 

Mtr 9240.00 

8 22.00 Erecting Deptt. supplied H.P.S.V/ M.H./ LED street 
light/ LED Flood light Fitting upto 150W & marking / 
painting Sr. No. & date of erection by best quality 
enamel  paint. (40-48W) 

       
110.00  

Rupees one hundred 
ten and paise nil only 

Each 2420.00 

9 1.00 Supplying   and   erecting  4 pole   power contactor  
440V  40A  for  time  switch complete  erected on 
wooden block/provided box, with necessary materials. 

    
2,969.00  

Rupees two thousand 
nine hundred sixty-
nine and paise nil 
only 

Each 2969.00 
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10 1.00 Supplying and erecting Programmable Digital 
Almanac  Timer  Microcontroller based with real time 
clock  to  operate on derived switching “ON” & 
switching “OFF” street light as  per daily  sunset and 
sunrise respectively automatically having 4  digit  
LED  continuous   time display, relay output 230V / 
10A with 10 Hrs battery backup and manual over   
drive   facility   capable   to drive different capacity 
contactors timer erected in MS box in an approved 
manner. 

    
6,546.00  

Rupees six thousand 
five hundred forty-six 
and paise nil only 

Each 6546.00 

11 1.00 Supplying, erecting & marking FPMCB 6A to 32A in 
provided distribution board as per specification No. 
SW-SWR/MCB   

       
951.00  

Rupees nine hundred 
fifty-one and paise nil 
only 

Each 951.00 

12 1.00 Supplying & erecting CRCA sheet metal one way 
enclosures suitable for D.P.M.C.B. /T.P. M.C.B. /F.P 
M.C.B. complete erected on angle iron frame.                                                                                 

       
369.00  

Rupees three hundred 
sixty-nine and paise 
nil only 

Each 369.00 

13 464.00 Supplying, erecting & terminating  PVC armoured 
cable 4 core  4  sq mm aluminium conductor with  
continuous  5.48 sq mm (12 SWG) G.I. earth wire 
complete  erected with glands & lugs, on wall/ 
trusses/pole or laid in provided trench/ pipe  as per 
specification no. CB-LT/AL    

       
110.00  

Rupees one hundred 
ten and paise nil only 

Mtr 51040.00 

14 333.00 Supplying   and  laying (including excavation) 50 mm  
outside   dia. double   wall corrugated  pipes  (DWC) 
of  HDPE for enclosing cable below ground/road 
surface, to required depth complete.                                                 

       
185.00  

Rupees one hundred 
eighty-five and paise 
nil only 

Mtr 61605.00 

15 17.60 Supplying & erecting  G.I. pipe  ‘A’ class  25 mm  
dia.  erected  for enclosing  PVC  armoured  cable on 
wall/pole  as per specification No. CB-CE  

       
183.00  

Rupees one hundred 
eighty-three and paise 
nil only 

Mtr 3220.80 

16 15.00 Supplying & erecting G.I. pipe  ‘A’ class 40 mm  dia.  
erected  for enclosing  PVC  armoured  cable on 
wall/pole  as per specification No. CB-CE 

       
288.00  

Rupees two hundred 
eighty-eight and paise 
nil only 

Mtr 4320.00 

17 22.00 Supplying & erecting FRP box of size 150mm x 
125mm x 100 mm, 2.7 mm thick  complete on pole  as 
per specification No. CB-SB                                                                                                                           

       
420.00  

Rupees four hundred 
twenty and paise nil 
only 

Each 9240.00 

18 22.00 Supplying  and  erecting  ISI mark G.I. pipe  pole ‘B’ 
grade  80 mm dia 6 m long  with pole cap, base plate 
in provided foundation as per specification No. OH-
PL/GIP       

    
4,356.00  

Rupees four thousand 
three hundred fifty-six 
and paise nil only 

Each 95832.00 

19 22.00 Providing  pipe  type earthing with 40mm. dia. G.l. 
pipe or 20 mm dia. G.l. Rod  complete with all 
materials as per specification No. EA-EP                                                                                                               

    
1,218.00  

Rupees one thousand 
two hundred eighteen 
and paise nil only 

Each 26796.00 

20 15.00 Making the trench in Hard murum/Tar road of suitable 
width and depth as per IS for laying provided L.T 
cable up to 10 sq.mm.complete. As per specification 
No. CW-EXN-CTR 

       
182.00  

Rupees one hundred 
eighty-two and paise 
nil only 

Mtr 2730.00 
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21 22.00 Providing cement concrete foundation including 
excavation for the poles (45 cm x 45 cm x 1.2 m) deep 
in 1:3:6 cement concrete (20 to 25 mm stone metal) 
and 45 cm x 45 cm x 45 cm / 45 cm dia. x 45 cm 
height plinth duly plastered and with necessary curing 
and finishing in an approved manner. (for 6 m pole) 

    
1,260.00  

Rupees one thousand 
two hundred sixty and 
paise nil only 

Each 27720.00 

22 6.00 PVC arm/unarm. cable & wire (Allum) -13.00 Rupees nil and paise 
nil only 

Kg -78.00 

23 22.00 PVC Pipe / PVC Materials -7.00 Rupees nil and paise 
nil only 

Kg -154.00 

24 3.00 I.C. Switches / M.C. Switches / D.P. / D.B./ T.P. / 
feeder pillar etc. 

-16.00 Rupees nil and paise 
nil only 

Kg -48.00 

25 176.00 
 HG / M.S / G.I.Metalic Matrials / Pole etc. 

-17.00 Rupees nil and paise 
nil only 

Kg -2992.00 

26 24.00 
 All types of M.V. / M.H. Fitting / S.V. Fitting 

-55.00 Rupees nil and paise 
nil only 

Each -1320.00 

                           Total Rs... 322034.80 

Total Amount In Words Rupees Three Lacs Twenty Two Thousand Thirty 
Five And  Paise  Nil Only. 

SAY Rs. 322035.00 

NOTES : 

1. All the work shall be carried out as per Public Works Department (Electrical ) Specification for Electrical Work, 
Department Handbook and Other Specifications of Division or as directed. 

2. Rate quoted including clearance of the site (prior to commencement of work and its close) in respects and goods for 
work  uer all conditions site moisture weather etc.  

 

Declaration by contractor 

1. I/We have seen the PWD Specifications. 

2. I/We had gone through the details specifications included in the tender and fully conversant with the 
specifications laid down for concerned items along with IS Code. IE Rules 1956 and NEC. 

3. I/We agree to carry out the work as per detail specifications. 

4. I/We agree tender for execution of work specified in schedule-B at                  % ABOVE / BELOW / AT PAR 
of the estimated rates in schedule of rates on the work to be carried out as above. (Duly signed by the 
Contractor) 

Contractor's Signatur 

 

 

Executive Engineer  
Thane P.W. Electrical Division  

Thane.  
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LIST OF APPROVED MATERIALS TO BEUSED ON WORK. 

1 PVC cables(Copper)/ Allum Excell, CCI, Finolex, Energycab, Gloster, RRCables, Supreme, Vishal, 

Electrolite, HMT or ISI Marked Approved by C.E. (Elect.) PWD 

Mumbai. 
2 PVC insulated Aluminum/Copper Wire 

With stranded conductors. 

(FRLS/FRGrade) 

Finolex, R.R.cable, Greatwhite, Excell, Energycab, Electrolite or ISI 

Marked Approved by C.E. (Elect.) PWD Mumbai. 

3 PVC Rigid conduits/casing-n-capping Finolex, Precision, Diamond, Modi, Asian, Pressfit ISI Mark or ISI 

Marked Approved by C.E.(Elect.) PWD Mumbai. 
4 Distribution boards, MCB,. MDS, Legrand, Hager, L&T, Siemens, Havells, HPL, Standard, 

Indokupp, C&S, or ISI Marked Approved by C.E. (Elect.) PWD 

Mumbai. 
5 ELCB/RCCB/MCB/RCBO MDS, Legrand, Hager, L&T, Siemens, Havells, HPL, Standard, 

Indokupp, C&S, or ISI Marked Approved by C.E. (Elect.) PWD 

Mumbai. 
6 Ceiling fans, exhaust fans Crompton, Orient, Khaitan, Havells, Bajaj, Usha or ISI Marked 

Approved by C.E.(Elect.) PWD Mumbai. 
7 HRC switch fuse unit GEC, L&T, Siemens or ISI Marked ApprovedC.E.(Elect.) PWD 

Mumbai. 
8 Cable, gland & lugs Siemens, Dowels, Braco. or ISI Marked Approved by C.E.(Elect.) 

PWD Mumbai. 
9 Electronic Fan Regulator (StepType) MK Indis, Anchor, Roma, MDS, CRX, Greatwhite or ISI Marked 

Approved by 
10 MCCB’s L & T, Siemens, Crompton, Schneider Electric(MG), ABB, MDS 

Legrand, Havells, HPL, Standard, C & S or ISI Marked Approved 
11 Isolators, Distribution Boards C & S, L & T, Joshika, Standard, Indo Asian or ISI Marked 

Approved by C.E.(Elect.) PWD Mumbai. 
12 MCB (All poles), ELCB (All poles), RCCB 

(All poles),RCBO (All poles), MCB 
Havells, Protec, Standard Gold, L&T Hager, Siemens , C & S, HPL, 

Datar or ISI Marked Approved by C.E.(Elect.) PWD Mumbai. 
13 MCCB(Allpoles) Havells, Merlin-Gerin, Schneider, L&T, standard, HPL, C&S, 

Siemens or ISI Marked Approved by C.E.(Elect.) PWD Mumbai. 

14 Wiringaccessories: 

1.  Piano type switches, sockets, accessories. 

2.  Modular types switches,socket accessories 

Anchor,Vinay,Legrand,Hi-Fi,GreatWhite,  Crabtree,AnchorRoma, or 

ISI Marked Approved by C.E.(Elect.) PWD Mumbai. 

15 L.E.D.Fitting Indoor & Outdoor Crompton, Philips, Surya,Universal or ISI Marked Approved by 

C.E.(Elect.) PWD Mumbai. 
16 FRP box Sintex, United, National or ISI Marked Approved by C.E.(Elect.) PWD 

Mumbai. 
17 Modular Telephone Socket Anchor,Legrand, Schneider or ISI Marked Approved by C.E.(Elect.) 

PWD Mumbai. 
18 ELCB/RCCB/MCB/RCBO MDS, Legrand, Hager, (L&T), Siemens, Havells, HPL, Standard, 

Indokupp, C&S or  ISI Marked Approved by C.E.(Elect.)PWD 

Mumbai. 19 HRC switch fuse unit GEC, L&T, Siemens or ISI Marked Approved C.E.(Elect.) PWD 

Mumbai. 
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20 Fluorescent tubes, MF/GF Lamps Osram, Crompton, Orpat, GE, Bajaj, Philips or  ISI Marked 

Approved by C.E.(Elect.) PWD Mumbai. 
21 Electronic Fan Regulator (StepType) MK Indis, Anchor, Roma, MDS, CRX, Greatwhite or ISI Marked 

Approved by 
 

The Contractor shall execute the work with all the material from above specified makes only.  

1.   Any Deviation & or additions to any of above material make shall be get approved from Engineer-
in-charge prior to commencement of work. 

2.  Before commencement of work the layout of work shall be get approved from Engineer-in-
charge. 

3.  The Contractor has to submit the test report of installed material at his own cost.  

4.  The authority of Engineer-in-charge will be final in case of any deviation or change of layout at 
the time of actual carry out of work and no representation from contractor shall be accepted 
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DECLARATION OF CONTRACTOR 

(Format to be given on Letter Head.) 

 

NAME OF WORK : Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus 
of PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

I / We hereby declare that I / We have made myself / ourselves thoroughly conversant with the sub -soil 
conditions, the local conditions regarding all materials necessary for the work and labour of which I /we have 
based my/our rates for this work. The specifications, conditions, bore results and lead of materials on this work 
have been carefully studied and understood by me/us before submitting this tender. I/We undertake to use 
only the best materials approved by the Executive Engineer, or his duly authorized assistant, before starting the 
work and to abide his decision  

I/We hereby further declare that my/our tender is unconditional in every manner of whatsoever in nature. I/We 

hereby undertake to pay the labour engaged on the work as per Minimum Wages Act, 1948 applicable to the 

zone concerned.  

TO BE FILLED BY THE CONTRACTOR 

 I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We further undertake to 

enter into contract in regular “B-1” form in Public Works Department.  

 

 

Name and Signature of Contractor(s) / Power of attorney holder with complete address. 
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Self-Declaration 

(Format to be given on Letter Head.) 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD Rest 
House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

 

  Applicants Photo  

 

 

I --------------------------------- Son / Daughter of------------------------------aged ---------, occupation----------------resident 

of----------------- -------------with UID No. -------------------------------------------- hereby declare that the information 

provided in this tender document is true and correct to the best of my personal knowledge, information and 

belief. I fully understand the consequences of giving false information. If the information is found to be false, I 

shall be liable for prosecution and punishment under Indian Penal Code and / or any other law applicable 

thereto. 

 

 

Place :                                                                                 Applicant's Signature  

Date :                                                                                  Applicant's Name : 

 

 

(Shall be matching with the period of tender between uploading and closing ) 
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Self-Declaration for Self-Attestation 

(Format to be given on Letter Head.) 

 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD Rest 
House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

Applicants Photo  

 

 

I --------------------------------- Son / Daughter of------------------------------aged ---------, occupation----------------resident 

of----------------- -------------with UID No. -------------------------------------------- authorized signatory of hereby declare 

that the copies attested by me in this tender documents are true copies of original documents. I am well aware 

of the fact that if the copies are found to be false, I shall be liable for prosecution and punishment under Indian 

Penal Code and / or any other law applicable thereto. 

 

Place :                                                                                 Applicant's Signature  

Date :                                                                                  Applicant's Name : 

 

(Shall be matching with the period of tender between uploading and closing ) 
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UNDERTAKING 

(Format to be given on Letter Head.) 

 

Name of Work :- Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of 
PWD Rest House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 

 I / We hereby give the undertaking that:-  

I) I/ we have never been Black Listed / Banned / Suspended by any Govt.-Semi Govt. 
Department or any other institution / organization.  

II) In Case Validity of any license  / registration required for this work expires , I/we will get it 
renewed before such expiry  occurs. 

 

 

Name of Contractor. :                                                                                 Contractor Signature 
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ON LETTER HEAD 

(Format to be given on Letter Head.) 

 

ADDITIONAL (PERFORMANCE) SECURITY DEPOSIT 

 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD Rest 

House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

I/We Shri/M/s ........................................................................(Name of Tenderer) herby declare that I/ We have 

enclosed Additional Performance Security Deposit in the form of D.D/F.D.R./B.G. 

No...........................................(Strike out which ever is not applicable) dated......... of ................... Bank.Which is 

Scheduled / a Nationalized Bank along with the tender for the work of 

………………………………………………………………………………………………... in Financial envelope NO.2. I am aware of the 

condition in the tender about the rejection of my offer in case of non-submission of Additional Performance 

Security.  

 

Date.............  

Place...............                                                                                                           Contractor's signature 
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DRAWINGS 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD Rest 
House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 
 
CONTRACT DRWINGS:- 
 
 The contract drawings provided for tendering purpose with the tender documents 
shall be used as a reference only.  Contractor should visualize the nature of type of work 
contemplated and to ensure that the rates and prices quoted by him in the bill of quantities 
take due consideration of the complexities of work involved during actual 
execution/construction as experienced Contractors in the field. 
 
 The tendered rates/prices for the work shall be deemed to include the cost of 
preparation, supply and delivery of all necessary drawings, prints, tracings and negatives 
which the Contractor is required to provide in accordance with the contract. 
 
DOCUMENTATION :- 
 
 If so ordered by the Engineer in charge the Contractor will prepare drawings of the 
work at constructed and will supply original and three copies to the Engineer  who will 
verify and certify these drawings.  Final as constructed drawings shall then be prepared by 
the Contractor and supplied in triplicate along with a micro  film or Soft copy in CD/DVD 
of the same to the Engineer for record and reference purposes at the Contractor’s cost. 
 

 

 

Details to be furnished by tenderer :- 
 

1. Name of Agency 
2. Bank Account No 
3. IFSC  
4. E mail ID 
5 Phone No 
6. Postal Address 
7 PAN 
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BAR CHART 

 

Est. No. KESD/O.W./1151/2018-19, Providing Renovation to street lights in the campus of PWD Rest 
House Bhiwandi (Bhadwad) Tal.Bhiwandi Dist.Thane 

 (Format of Bar chart  to be given on Letter Head.) 
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STATEMENT NO.I 

(To be enlcose in Envelope No.1 ) 

Details of works tendered for and works in hand as on the date of submission of the tender 

 

 

 

SrNo. 

 

 

Nameof work 

 

Placeand 

Country 

WorkIn Hand  

Anticipateddate 
of completion 

WorkTenderedfor  
Remarks 

Tendered 

Cost 

Costingof 

remainingwork 

Estimated 

Cost 

Date whendecision 

is expected 

Stipulateddateof 
periodof completion 

1 2 3 4 5 6 7 8 9 10 
          

 SAMPLEFORM  
         

 

Note:Attestedcopies of certificate issued by concerned office should be attached in supportof abovestatement. 
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STATEMENTNO.II 

(TobeenlcoseinEnvelopeNo.1) 

Details of  works simila rtype and magnitude of the work carried by the contractor 

 

 

SrNo. 

 

Nameof work 

 

Costof work 

 

Dateof Starting 

 

Stipulateddateof 
periodof completion 

 

Actualdateof 
completion 

 

 

Remarks 

1 2 3 4 5 6 7 
       

 SAMPLEFORM  
      

 

Note: Attested copies of certificate issued by concerned office should be attached in supportof above statement. 

similar type and magnitude of the work carried by the contractor 
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STATEMENTNO.III 

Details of plant and machinery immediately available with the tenderer for the work 

 

 

 

SrNo. 

 

Detailof Equipment 

 

No.of Units 

 

Kindof Make 

 

Capacity 

 

AgeandCondition 

 

PresentLocation 

 
Remarks 

1 2 3 4 5 6 7 8 
        

 SAMPLEFORM  
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STATEMENTNO.IV 

(To be enlcose in Envelope No.1 ) 

Details of Technical Personnel available with the Contractor 

 

 

SrNo. 

 

Nameof work 

 

Qualification 

 

Whetherworking 
in fieldorin office 

Experienceof 
executionof 

 

Periodforwhichthe 
personis workingwith 

 

 

 

Remarks 
1 2 3 4 5 6 7 

       

 SAMPLEFORM  
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STATEMENTNO.V 

(To be enlcose in Envelope No.1 ) 

Details of works executed in the inter or backward and hilly areas during the preceding years 

 

 

SrNo. 

 

Nameof work 

 

Costof work 

 

Dateof Starting 

 

Stipulateddateof 
completion 

 

Actualdateof 
completion 

 
Remarks 

1 2 3 4 5 6 7 
       

 SAMPLEFORM  
      

 

Note: Attested copies of certificate of  worksdone issued by concerned office to beattached in support of above statement 

 


